CITY OF CORAL GABLES

FINANCE DEPARTMENT / PROCUREMENT DIVISION
405 Biltmore Way — Coral Gables, FL 33134

INVITATION FOR BID
IFB 2015.10.22

Parking Garage 2 & 6 Repairs and Rehabilitation

Submittal Deadline / IFB Opening: 2:00 p.m. Monday, November 23, 2015
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BIDDER ACKNOWLEDGEMENT

IFB Title: Parking Garage 2 & 6 Repairs and
Rehabilitation

IFB No. 2015.10.22

A cone of silence is in effect with respect to this IFB.
The Cone of Silence prohibits certain communication
between potential vendors and the City. For further
information, please refer to the City Code Section 2-
1059 of the City of Coral Gables Procurement Code.

Bids must be received prior to 2:00 p.m., Monday,
November 23, 2015, and may not be withdrawn
for a period of up to 90 calendar days afier bid
opening. Bids received by the date and time
specified will be opened in the Procurement
Office located at 2800 SW 72™ Avenue, Miami,
FL  33155.  All Bids received after the
specified date and time will be retumed
unopened.

Contact: Letrice Y Smith

Title: Contract Specialist

Telephone:305-460-5121

Facsimile: 305-261-1601

Email: lsmith@coralgables.com ;

contract{@coralgables.com

THIS FORM MUST BE COMPLETED AND SUBMITTED ALONG WITH THE COMPLETE BID PRIOR TO THE
DATE AND THE TIME OF BID OPENING.

Bidder Name: Florida Construction & Engincering, Inc. FEIN or SS Number:

59-2768130
Complete Mailing Address: Telephone No. (305) 883-7601
155 Bentley Drive Miami Springs Cellular No. (786) 271 0656
Indicate type of organization below: Fax No.:
Corporation: ___ Partnership: ___ Individual: __ Other: (03)883- 1514
Email:

5
Bid Bond / Security Bond (if applicable) % Fee52@yzhoo.com

ATTENTION: FAILURE TO SIGN (PREFERABLY IN BLUE INK) OR COMPLETE ALL IFB SUBMITTAL
FORMS, INSURANCE, ADDENDUM(S) ACKNOWLEDGEMENT AND ALL PAGES OF THE IFB DOCUMENT
MAY RENDER YOUR IFB NON-RESPONSIVE.

THE BIDDER CERTIFIES THAT THIS BID IS BASED UPON ALL CONDITIONS AS LISTED IN THE BID
DOCUMENTS AND THAT THE BIDDER HAS MADE NO CHANGES IN THE BID DOCUMENT AS
RECEIVED. THE BIDDER FURTHER AGREES, IF THE BID IS ACCEPTED, THE BIDDER WILL EXECUTE
AN APPROPRIATE AGREEMENT FOR THE PURPOSE OF ESTABLISHING A FORMAL CONTRACTUAL
RELATIONSHIP BETWEEN THE BIDDER AND THE CITY OF CORAL GABLES, FOR THE PERFORMANCE
OF ALL REQUIREMENTS TO WHICH THIS BID PERTAINS. FURTHER, BY CHECKING THE AGREE BOX
LISTED BELOW AND BY SIGNING BELOW PREFERABLY IN BLUE INK ALL IFB PAGES ARE
ACKNOWLEDGED AND ACCEPTED, AS WELL AS, ANY SPECIAL INSTRUCTION SHEET(S), IF
APPLICABLE. 1 AM AUTHORIZED TO BIND PERFORMANCE OF THIS IFB FOR THE ABOVE BIDDER.

Agree |Z| (Please check box to acknowledge this solicitation)

Hamid Djahanshahi
/// A B A President 072012015

Autbefized Name and Signature e Title Date
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BIDDERS CHECK LIST

IFB 2015.10.22

Please provide the PAGE NUMBER in the blanks provided as to where compliance information is located in your
Proposal for each of the REQUIRED SUBMITTAL ITEMS listed below.

Qualifications for the : Parking Garage 2 & 6 Repairs and Rehabilitation:

1. Proposer’s Experience & Kev Personnel
see attached

a) Licenses/Certifications - Selected Proposer

b) A summary of the gualifications and experience of any Project Superintendent and Supervisors that will
have oversight responsibilities related to the services requested.
see attached

2. Performance History

a) Business - Proposer must have a minimum of Five (5) years’ experience in General Construction or related
work.

b) Project Experience — must provide three (3} completed projects each (similar scope and preferably of similar
size). Name of project, location, scope and owner's name /contact information.,

a. Proposer
i. Projectl
ii. Project2 see antached

iii. Project3

c) References: Three (3) but, no more than five (5) references must be submitted. References may be either
public or private entities within the Miami-Dade County area; include:

a, Project Name 1 2) k)] 4 5) see attached
b. Municipality/Company Name

c. Contact Manager / Contact Name, Telephone number and Email address

d. Brief Scope

3. Scope of Services
»  The proper has read and have a clear knowledge of understanding for (Division 1 — Division 4)

Requirements.___yes

4. Price Proposal

s Complete Schedule of Values and Bid price (Section 6)

IFB 2015.10.22 Page 7 of 189
Parking Garage 2 & 6 Repairs and Rehabilitation



ADDITIONAL REQUIREMENTS

Financial Stability - Provide a certified Balance Sheet and Statement of Profit and Loss for the preceding
two (2) years.

Experience Modification Rating (EMR) Score — This can be provided by your insurance company.

Bid Bond - Submitbidbond

Addendum Acknowledgement - Complete and submit (Section 5)

Procurement Forms — Complete 1 original of each form.

Construction Forms — Complete 1 original form {where applicable).

Contract Agreement — Documents { For Review gnly)

«Pleass’ "-':Dnthefollowing_sectipns-inthe: riginl bid book - Bid Bond, Schedule ofVal

and Adde;

Failure to submit checklist and documents required hercunder may render your RFP response non-responsive and

constitute grounds for rejection.

Signature--Proposer

IFB 2015.10.22 Page 8 of 189
Parking Garage 2 & 6 Repairs and Rehabilitation



1.0:

SECTION 1
Invitation for Bid (IFB) No. 2015.10.22

INTRODUCTION TO INVITATION TO BID

1.1,

1.2.

1.3.

Invitation

Thank you for your interest in this Invitation to Bid (“IFB™). The City of Coral Gables (the
“City™), though its Procurement Division invites responses (“Responses™) which offer to provide
the services described in Section 2.0 “Summary of Work”.

Contract Terms and Conditions

The Bidder(s) selected to provide the service(s) requested herein (the “Successful Bidder(s)”)
shall be required to execute a Contract or a Professional Services Agreement (“Agreement”) with
the City in substantially the same form as the Agreement included as part of this IFB, if
applicable.

Throughout this IFB, the phrases “must”, “shall” and “will” will denote mandatory requirements.
Any response that does not meet the mandatory requirements is subject to immediate
disqualification.

Submission of Responses

To receive consideration, bids must be submitted on Bid Response Forms as provided by the
City. This Invitation to Bids must be submitted with all forms executed. Bids must be typed or
printed in ink. Use of erasable ink is not permitted. Any additional information to be submitted
as part of the Invitation to Bid may be attached behind the Bid Response Forms. Upon request,
copies may be obtained from the Procurement Division, 2800 S.W. 72" Avenue, Miami, FL
33155. The Bid shall be signed by a representative who is authorized to contractually bind the
Bidder. Bids by corporations must be executed in the corporate name by the President or other
corporate officer accompanied by evidence of authority to sign. The corporate address and state
of incorporation must be shown below the signature. Bids by partnerships must be executed in
the partnership name and signed by a partner, whose title must appear under the signature and the
official address of the partnership must be shown below the signature.

The original Bid, three (3) copies and one (1) digital copy (in PDF format) must be submitted
to the Procurement Division, 2800 S.W. 72™ Avenue, Miami, FL 33155 at or prior to the time
noted on the proposal opening date. The IFB Response Forms are comprised of Procurement
Forms and Construction Documents. Procurement Forms are the Bid Bond and
Contractor’s Affidavit including Schedules A-]; only one (1)} original is required. Construction
Documents is a draft of the Contract for your review (completion of this agreement is not
required) and Forms. Bids received after that time will not be accepted. It will be the sole
responsibility of the Bidder to deliver their bids to the Procurement Office on or before the

Hqur:%gﬂlgeaggbdr%tn len(fl 'i?la:tle‘siéaled envelope clearly marked on the exterior as
follows:

IFB No. 2015.10.22 PARKING GARAGE 2 & 6 REPAIRS AND REHABILITATION

. Flotida tion & Engineering, Inc.
Bidder Name and Address: orida Construction & Engincering, Inc
155 Bentely Drive, Miami Springs. FL 33166
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SELCTION B
Invitation for Bid (IFB) No 2015.10.22

6.0: SCHEDULE OF VALUES

Bidder should carefully follow the instructions outlined below, particularly with respect to the

format and number of pages allotted to each topic, if applicable.

Failure to follow these

instructions may be considered grounds for excluding a bid from further consideration.

Bidder shall submit a Bid expressing its interest in providing the services described herein. Bids
must be typed or printed in blue ink. Use of erasable ink is not permitted. All corrections to
prices made by the Bidder must be initialed. Any additional information to be submitted as part

of the Bid may be attached to this form.

BIDDERS NAME: Florida Construction & Engineering ,Inc

CONTACT NAME / TITLE:
Hamid R.Djahanshahi

SIGNATURE: XD, L
-

ADDRESS:
155 Bentley Drive Miami springs FL 33166

DATE: 112012015

TELEPHONE 305-883-7601 FACSIMILE 305-883-1514
EMAIL: fce52@yahoo.com
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SCHEDULE OF VALUES

The bidders shall provide the following Schedule of Values for administrative purposes. This information is required with the
submission of bid and when approved by the Architect/Engineer, will be used to evaluate Applications for Payment of the
successful bidder. The bidder may add line items as desired, but must provide those items indicated as a minimum. The total

amount shall equal the Total Bid Price.

MUSEUM GARAGE - 220 ARAGON AVENUE

ITEM

COST

DIVISION 8 OPENINGS

Doors, frames and hardware

106, 511.85

DIVISION 9 Finishes

Interior Painting {wall areas and railings)

115,000, du

$
$
$
$
Painting (Ceiling areas) s 48,932.50
Pedestrian traffic coating {Stairs and Elev. Lobby Floors) s 72,305.10
Vehicular traffic coating (Parking Areas above Retail) 5 163,452.95
RIVISION 16 Electrical s
Electrical {light fixtures and rough in for security cameras)* 5 230,000.00
Other (Specify) 5
Owner Contingency Allowance S 70,000
Museum Garage Base Bid|5$ 806,202.40
MERRICK PLACE GARAGE - 51 ARAGON AVENUE
ITEM COST
JDIVISION 8 OPENINGS 3
Doors, frames and hardware S 54,706.65
DIVISION 9 Finishes $
Interior Painting (wall areas and railings) S 115,000.00
Painting (Ceiling areas) $ 47,523,175
Pedestrian traffic coating {Stairs and Elev. Lobby Floors) [ 30,088.60
Vehicular traffic coating (Parking Areas above Retail) [ 167,369.85
DIVISION 16 Electrical S
Electrical (light fixtures and rough in for security cameras)* S 115,000.00
Other {Specify) [
Owner Contingency Allowance 3 56,000
Merrick Place Garage Base Bid|5 585,688.85
Total Base Bid of BOTH Garages|$ 1,391,891.25
Historical Art Fun (1% of Base Bid of BOTH Garages): S 13,918.91
TOTALBID/(BOTH GARAGES): |S 1,405,810.16

NOTE: The prices stated in the Bid shall include full compensation for overhead and profit, taxes, labor, equipment, materials,
home office expenses, insurance, bond and any all other costs and expenses for performing and completing the work as

shown on the plans and specifications.

*Contractor shall be responsible to coordinate with city approved security contractor for installation of CCTV cameras

IFB 20156.10.22
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CONTRACTOR'S AFFIDAVIT

SUBMITTED TO: City of Coral Gables
Procurement Division
2800 SW 72 Avenue
Miami, Florida 33155

The undersigned acknowledges and understands the information contained in response to this
IFB Schedules A through | shall be relied upon by Owner awarding the contract and such
information is warranted by Contractor to be true and correct. The discovery of any omission
or misstatements that materially affects the Contractor to perform under the contract shall
cause the City to reject the solicitation submittal, and if necessary, terminate the award and/or
contract. | further certify that the undersigned name(s) and official signatures of those persons
are authorized as {Owner, Partner, Officer, Representative or Agent of the Conirator that has
submitted the altached Response). Schedules A through | are subject to Local, State and
Federal laws (as applicable); both criminal and civil.

e SCHEDULE A — CERTIFICATE OF BIDDER

e SCHEDULE B — NON-COLLUSION AND CONTINGENT FEE AFFIDAVIT

¢ SCHEDULE C - DRUG-FREE STATEMENT

* SCHEDULE D - BIDDER'S QUALIFICATION STATEMENT

¢ SCHEDULE E — STATEMENT OF NO-RESPONSE

e SCHEDULE F — CODE OF ETHICS, CONFLICT OF INTEREST, AND CONE OF SILENCE

e SCHEDULE G -~ AMERICANS WITH DISABILITIES ACT (ADA)

¢ SCHEDULE H— PUBLIC ENTITY CRIMES

e SCHEDULE | — ACKNOWLEDGEMENT OF ADDENDA

This affidavit is to be furnished to the City of Coral Gables with its IFB response. It is to be
filled in, executed by the Contractor and notarized. If the Response is made by a Corporation,
then it should be executed by its Chief Officer. This document MUST be submitted with the
Response.
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STATE OF FKA A
COUNTYOF  MMiAmi //Md

On this ;Qé%ay of /l/m/w.éef , 2045, before me the undersigned Notary Public of

the State of Zé/‘fﬁ , personally appeared A‘-@Wﬂ W %S’/ GZ

{Name(s) of individual(s) who appeared before Notary

And whose name(s) is/are subscribes to within the instrument(s), and acknowledges it's

execution.

LI%TATE OF Flotgid3 - = e —
. { ’? '2 LR &pmlrebmmzms
%DIA . {E‘Ves- Underarhers

—

(Name of notary Public; Print, Stamp or
Type as Commissioned.)

NOTARY PUBLIC
SEAL OF OFFICE:
; nally know to me, dr Produced
Identification:
(Type of Identification Produced)
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SCHEDULE "A" - CERTIFICATE OF BIDDER

Neither |, nor the firm, | hereby represent has:

a, employed or retained for a commission, percentage brokerage, contingent fee, or
other consideration, any firm or person (other than a bona fide employee working
solely for me or the Contractor) to solicit or secure this contract.

b. agreed, as an express or implied condition for obtaining this contract, to employ or
retain the services of any firm or person in connection with carrying out the contract, or

c. paid, or agreed to pay, to any firm, organization or person (other than a bona fide
employee working solely for me or the Contractor) any fee, contribution, donation or
consideration of any kind for, or in connection with, procuring or camying out the
contract except as here expressly stated (if any):

SCHEDULE "B" - NON-COLLUSION AND CONTINGENT FEE AFFIDAVIT

1. He/sheis the President
(Owner, Partner, Officer, Representative or Agent)

of the Contractor that has submitted the aitached Response.

2, He/she is fully informed with respect to the preparation and contents of the attached Response
and of all pertinent circumstances respecting such Response;

3. Said Response is made without any connection or common interest in the profits with any other
persons making any Response to this solicitation, Said Response is on our part in all respects fair
and without collusion or fraud. No head of any department, any employee or any officer of the City
of Coral Gables is directly or indirectly interested therein. If any relatives of Confractor's officers or
employees are employed by the City, indicate name and relationship below.

Name: Relationship:

Name:; Relationship:

1. No lobbyist or other contractor is to be paid on a contingent or percentage fee basis in connection
with the award of this Contract.
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SCHEDULE “C" - VENDOR DRUG-FREE STATEMENT

Preference may be given to vendors submitting a certification with their bid/proposal certifying they have
a drug- free warkplace in accordance with Section 287.087, Florida Statutes. This requirement affects
all public entities of the State and becomes effective January 1, 1991. The special condition is as follows:

1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing,
possession, or use of a controlled substance is prohibited in the workplace and specifying the
actions that will be taken against employees for violations of such prohibition.

2. Inform employees about the dangers of drug abuse in the workplace, the business's policy of
maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee
assistance programs, and the penalties that may be imposed upon employees for drug abuse
violations.

3. Give sach employee engaged in providing the commodities or contractual services that are under
solicitation a copy of the statement specified in subsection (1).

4. In the statement specified in subsection (1), notify the employees that, as a condition of
working on the commodities or contraclual services that are under solicitation, the employee will
abide by the terms of the statement and will notify the employer of any conviction of, or plea of
guilty or nolo contendere to, any violation of chapter 893 or of any controlled substance law of
the United States or any state, for a violation occurring in the workplace no later than five (5) days
after such conviction.

5. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or
rehabilitation program if such is available in the employee's community, by any employee who is so
convicted.

6. Make a good faith effort to continue to maintain a drug-free workplace through implementation of this
section. As the person authorized to sign the statement, | certify that this form complies fully with the
above requirements.

| hereby certify that the company submitting this solicitation has established a Drug Free work place program
in accordance with Sate Statule 287.087

IFB 2015.10.22 Page 116 of 189
Parking Garage 2 & & Repalrs and Rehabilitation



SCHEDULE “D"- BIDDER'S QUALIFICATION STATEMENT

The undersigned certifies under oath the truth and correctness of all statements and all answers to
questions made hereinafter:

Florida Construction & Engineering, Inc.

Company Name:

Address: 155 Bentley Drive Miami Springs FL 33166
Street City State Zip Code

Telephone No: (3%%) 38761 Fax No: ( 305-§83-1514 Email: Fee52@yahoo.com

28
How many years has your organization been in business under its present name?__Years

If Contractor is operating under Fictitious Name, submit evidence of compliance with Florida Fictitious Name |
Statue:

Under what former names has your business operated? :

At what address was that business located? L
Are You Certified? Yes X No If Yes, ATTACH COPY of Certification.
Are You Licensed? Yes_ X No If Yes, ATTACH COPY of License

Has your company or its senior officers ever declared bankrupicy?
Yes No &S if yes, explain: —

Please identify each incident within the last five {5) years where (a} a civil, criminal, administrative, other
similar proceeding was filed or is pending, if such proceeding arises from or is a dispute concerning the
Contractor’s rights, remedies or duties under a coniract for the same or similar type services to be provided
under this IFB: N/A

Have you ever been debarred or suspended from doing business with any government entity?

Yes No _*_ If Yes, explain
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SCHEDULE “E” — STATEMENT OF NO-RESPONSE NiA

NOTE: If you do not intend to bid on this IFB, please return this form immediately. Failure to return this form
may result in your name being removed from the list of Bidders for the City of Coral Gables. Please
indicate Invitation for Bid name and number on the outside of the envelope.

Invitation for Bid (IFB) No 2015.10.22 — Parking Garage 2 & 6 Repairs and Rehabilitation

MAIL TO: CITY OF CORAL GABLES
2800 S.W. 72nd AVENUE
MIAMI, FL 33155
ATTN: PROCUREMENT DIVISION

We, the undersigned have declined to respond for the following reason:
—Insufficient time to respond to the Request from Statement of Qualifications.

We do not offer these services or an equivalent.

Our schedule would not permit us to perform.

Unable to meet specifications.

Unable to meet Bond requirements.

Specifications unclear (explain below).

Unable to meet insurance requirements.

Other (specify below)

REMARKS:

COMPANY NAME:
SIGNATURE:
ADDRESS:
TELEPHONE NO.
EMAIL ADDRESS:
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SCHEDULE “F” — CODE OF ETHICS, CONFLICT OF INTEREST, AND CONE OF SILENCE

THESE SECTIONS OF THE CITY CODE CAN BE FOUND ON THE CITY'S WEBSITE, UNDER
GOVERNMENT, CITY DEPARTMENT, PROCUREMENT, PROCUREMENT LINKS,
ORDINANCE NO. 2009-53; SEC 2-1055; SEC 2-677;, AND SEC 2-1059, RESPECTIVELY.

IT IS HEREBY ACKNOWLEDGED THAT THE ABOVE NOTED SECTIONS OF THE CITY OF CORAL
GABLES CITY CODE ARE TO BE ADHERED TO PURSUANT TC THIS SOLICITATION NO. IFB
2015.10.01

SCHEDULE "G" - AMERICANS WITH DISABILITIES ACT (ADA)
DISABILITY NONDISCRIMINATION SWORNSTATEMENT

I, being duly first sworn state:

That the above named firm, corporation or organization is in compliance with and agreed to continue to
comply with, and assure that any sub-contractor, or third party contractor under this project complies
with all applicable requirements of the laws listed below including, but not limited to, those provisions
periaining to employment, provision of programs and service, transportation, communications, access
to facilities, renovations, and new construction.

The American with Disabilities Act of 1990 (ADA), Pub. L. 101-336, 104 Stat 327, 42 U.S.C. 12101,12213
and 47 U.S.C. Sections 225 and 661 including Title |, Employment; Title 11, Public Services; Title IlI,
Public Accommodations and Services Operated by Private Entities; Title IV, Telecommunications; and
Title V, Miscellaneous Provisions.

The Florida Americans with Disabilities Accessibility Implementation Act of 1983, Sections 5553.501-
553.513, Florida Statutes

The Rehabilitation Act of 1973, 229 U.S.C. Section 794

The Federal Transit Act, as amended, 49 U.S.C. Section
1612 The Fair Housing Act as amended, 42 U.S.C. Section
3601-3631

SCHEDULE "H" - SWORN STATEMENT PURSUANT TO SECTION 287.133 {3) (a), FLORIDA
STATUTES, ON PUBLIC ENTITY CRIMES

I. | understand thal @ “public entity crime" as define in Paragraph 287.133(1)(g), Florida Statutes,
means a violation of any state or federal law by a person with respect to and directly related to
the transaction of business with any public entity or with an agency or political subdivision of any
other state or of the United States, including, but not limited to, any Proposal or contract for goods
or services to be provided to any public entity or an agency or political subdivision of any other
state or of the United States and involving antitrust, fraud, theft, bribery, collusion, racketeering,
conspiracy, or material misrepresentation.

2. |  understand that “convicted” or “convicton” as defined in  Paragraph
287.133(1)(b), Florida _Statutes, means a finding of guilt or a conviction of a public entity crime,
with or without an adjudication of guilt, in any federal or state trial court of record relating to
charges brought by indictment or information after July 1, 1989, as a result of a jury verdict, non-jury
trial, or entry of a plea of guilty or nolo contendere,
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| understand that an “affiliate” as defined in Paragraph 287.133(1)(a), Florida Statutes, means:

1. A predecessor or successor of a person convicted of a public entity crime; or 2. An entity under
the contro! of any natural person who is active in the management of the entity and who has been
convicted of a public entity crime. The term “affiliate” includes those officers, directors, executives,
partners, shareholders, employees, members, and agents who are active in the management of an
affiliate. The ownership by one person of shares constituting a controlling interest in another
person, or a pooling of equipment or income among persons when not for fair market value under
an arm's length agreement, shall be a prima facie case that one person controls another person.
A person who knowingly enters into a joint veniure with a2 person who has been convicted of a
public entity crime in Florida during the preceding 36 months shall be considered an affiliate.

| understand that a “person” as defined in Paragraph 287.133(1)(e), Florida_Statutes. means
any natural person or entity organized under the laws of any state or of the United States with the
legal power to enter into a binding contract and which Proposals or applies to Proposal on
contracts for the provision of goods or services let by a public entity, or which otherwise transacts
or applies to transact business with a public entity. The term “person” includes those officers,
directors, executives, partners, shareholders, employees, members, and agents who are active in
management of an entity.

Based on information and belief, the statement which | have marked below is true in relation to
the entity submitting this sworn statement. [indicate which statement applies.]

_x_Neilher the entity submitting this sworn statement, nor any of its officers, directors, executives,
partners, shareholders, employees, members, or agents who are active in the management of the
entity, nor any affiliate of the entity has been charged with and convicted of a public entity crime
subsequent to July 1, 1889,

—The entity submitting this sworn statement, or one or more of its officers, directors, executives,
partners, shareholders, employees, members, or agents who are active in the management of the
entity, or an affiliate of the entity has been charged with and convicted of a public entity subsequent
to July 1, 1989.

—The entity submitting this sworn statement, or one or more of its officers, directors, executives,
partners, shareholders, employees, members, or agents who are active in the management of the
entity, or an affiliate of the entity has been charged with and convicted of a public entity crime
subsequent to July 1, 1989. However, there has been subsequent proceeding before a Hearing
Officer of the State of Florida, Division of Administrative Hearings and the Final Order entered by
the Hearing Officer determined that it was not in the public interest to place the entity submitting this
sworn statement on the convicted vendor list.

[attach a copy of the final order]

| UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR
THE PUBLIC ENTITY IDENTIFIED IN PARAGRAPH 1 (ONE) ABOVE IS FOR THAT PUBLIC ENTITY
ONLY AND, THAT THIS FORM IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN
WHICH IT IS FILED. | ALSO UNDERSTAND THAT | AM REQUIRED TO INFORM THE PUBLIC
ENTITY PRIOR TO ENTERING INTO A CONTRACT IN EXCESS OF THE THRESHOLD AMOUNT
PROVIDED IN SECTION 287.017, ELORIDA STATUTES FOR CATEGORY TWO OF ANY CHANGE
IN THE INFORMATION CONTAINED IN THIS FORM.
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Invitation for Bids
IFB 2015.10.22

Parking Garage 2 & 6 Repairs and Rehabilitation
ADDENDUM No. 1

Issued Date: November 18, 2015

These questions are not verbatim but are summarized for clarity and conciseness for
response purposes. You are to refer to the questions (Q) from prospective proposers and
the City's answers (A) to those questions.

(Q1) Section 078413 ( Drawing & Sheet A0-10)
a. Joint sealant below the traffic coating needs to be Fire rated? And what product

will be used with the Sika coating?

(A1} Correct. Joint sealants below vehicular traffic deck coating above occupied spaces needs to be 2
hour fire rated and compatible with the Sika coating. “Sikaflex-2c NS EZ Mix".

(Q2) Drawings & Sheet A0-01

a. Under scope of work states that all floors will receiving new sealer? Is this a penetrating
sealer- if so what are we using? It also states that all levels above the occupied space will

be coated?

(A2) Stairwell and vestibules floors to receive sealer noted on sheet A0-01 and called out to be PTC-1 on
sheet A0-70 is a pedestrian traffic coating that was missing from the specification. Please refer to
attached speciation section 071813 for PTC-1.

{Q3) Please advise if the Contractor will be provided with a staging area during construction
for its temporary toilets (if any), storage containers, and materials storing space. If so, for
restoration purposes, please advise on the following:

a. Provide the maximum area (length x width} and location for the staging area the
Contractor will be able to use for the staging of its storage/office trailers?

(A3) In Garage 2 there is a small office that the Contractor can use as well as a secure area (fenced) that
may be used for storage (approximately 10° X 60°). In Garage 6 there is space at the entrance ramp lo
park a small trailer (approximately 10° X 16°-18°). In addition, any trailer that can maneuver in the
garages can be parked on the roof.



(Q4) Painting specifications Sec 0991123-1.3a is unclear if Owner is to supply all water and
electrical power as needed. Please confirm Owner will supply all such utilities as needed.

{A4)The city will supply such utilities, but it is the contractor's responsibility to locate such utilities.

(Q5)Painting specifications Sec 0991123-1.3a is unclear if Owner is to provide the use of
existing restrooms for all our subs and crews. Please confirm Owner will provide the use of
restrooms as needed or if contractor should provide chemical toilets requiring a staging area at the
ground floor for proper cleaning of units.

(A3) There is an existing bathroom in Garage 2 that will be available for the Contractors use. For
Garage 6 the contractor will need to temporarily provide chemical toilets.

(Q6)Plans sheet A0-60 shows a finish detail #2 calling for a caulking bead at the meeting of a wall
and the floor slab but fails to mention where the detail is required. Please clarify which areas are to
receive this caulking bead.

(A6) This caulking bead is required at the inside perimeter of the stairwell and vestibules 16 receive PTC-
1

(QN)ITB Item 2.4- 3b which includes Parking garage #2, East Paseo and Service areas at the ground
floor calls for replacing the frames, doors and hardware, but the door schedule shown on sheet A0-40 do
not include the 3 doors for the service room, restroom and equipment room. Is the intent of the documents
that we should also include these three doors? Please clarify and provide hardware group if we are to
include such doors.

{A7)These 3 doors and frames are existing to remain but would need to be painted.
(Q8) ITB sec 3.64 mentions parking spaces will be made available for GC personnel and subs.
Please confirm a minimum of 12 spaces can be made available and indicate if parking fees are

required to be included for such spaces. Please advise.

{48) Up to 12 spaces can be provided.

(Q9)Sheet A0-10 contains specification sec 071800 which covers the traffic coatings for the
Vehicular traffic condition, but fails to address the required concrete sealer (pedestrian traffic) for
the stairs and elevator waiting areas. Please provide specs and manufacturer of required sealer
products.

(49) Please refer to attached missing section 071813 for PTC-1.



(Q10) Sheet A0-10 contains specification sec 071800-1.6a which covers the traffic coatings for
the Vehicular traffic condition shows a warranty period of “one (5) year”. Please clarify if the
period is a one or a five year warranty for this product.

(A10) Warranty period should read *five (5) year".

(Q11) During pre-bid meeting the parking director mentioned that the floor joints between twin tees
need to be removed and replaced at the new vehicular traffic coating areas. Plans have no specific
mention of this request. Please clarify and confirm GC is to remove and replace such floor joints at
the new vehicular traffic areas only.

(411)The floor joints between the twin tees to receive the new vehicular traffic coating are to be replaced
as they will be damaged during the surface preparation.

(Q12) Sheet A1-02 of the Parking garage #6, item #14 calls for providing a new GWB enclosure at
the second level using cement boards as the exterior face. Detail #3 seems to indicate 2 boards are
required but fails to mention any finish on these boards. Is the intent to leave the cement boards with just
a paint finish? Please clarify.

(A12) Cement board is to be primed and prepared to receive paint finish PT-1.

(Q13)There are no linear footages of cracks nor square footages of concrete repair to be
performed. Should we provide an allowance or contingency for these repairs?

(A13)Existing concrete floors to receive new scheduled finishes are to be patched as required per
General Demolition Notel3.

(Q14) Is it confirmed that it is only garage #2 needs to be completely performed {or most of it) after
hours because there are no residential near it?

(A14) Yes, majority of the work should be done after hours {once approved).

(Q15)There is a section in the specifications titled "Vertical Surface Repair", but there is no
indication on the plans where these repairs take place and the extent. Should we include an allowance
or contingency for this?

(A15)This section applies to repairing the vertical riser sections of stair tread/nosing in the stairwells
where there is spalled concrete.

(Q16)There is a portion of the plans that state that the contractor shall do "all" fire
penetrations. Does this mean only for new holes made into the concrete, or to re-do all existing
penetrations also?



(416)This would apply to any new penetrations and any existing penetration joints damaged while
preparing concrete to receive new finishes.

(Q17) This is to confirm that no exterior walls get painted. The question stems from a note
stating that "all" walls to be painted.

(417)Response: Please refer to keynotes on the roof level of parking garages for the inside face of
exterior walls to be painted to maich the exterior elevator siair towers.

(Q18)There is a section pertaining to keying requirements in the plans/specs. Please confirm
that keying requirements will be minimum to none because these are public egresses out of stairs.

{418) Keying as required per section 087100.3.7.

(Q19)The painting section of the specifications (1.1.c.5) states that flooring is excluded. The
paint schedule shows the flooring in the stairs as PTC-1 (gray) on Sheet A0-60 with no indication of
what the finish should be. Furthermore, the plan views do not show any traffic coating hatch pattern
inside the stairwells. Please provide a definite specification on the floor finish inside the stairwells.

(A19)Please refer to missing section 071813 for scheduled floor finish PTC-1.

(Q20)Will a substitute be considered for door hardware? Like quality, finish etc..

{A20)Please refer to IFB section 3.36,

(Q21) In the Museum Garage Project, in the Lighting Fixture Schedule appears two types of
luminaires AE and C, but we cannot find them in the drawings.

{A21)Luminaires type AE and C in the Museum Garage Project (PK2) are not used.

(Q22) In the Merrick Place Project, we cannot find the luminaire type A in the drawings.
Please, can you tell us the location of these luminaires?

(A22) Luminaire type A in the Merrick Place Garage Project (PK6) is not used.

(Q23) On sheet A0-12 Painting section 099123, 3.2 Surface Preparation (E) and 3.3
Application (C) - There is a description of spalling repairs to the concrete. Please indicate if the
contractor is responsible for any concrete spalling work.



(423)Contracting is responsible repairing spalling concrete at concrete floor areas designated to
receive a new finish. These are at a few locations in stairwell at the stair tread nosing and a few
edges of the joints between the twin tees at the lower parking levels designated to receive the traffic
deck coating. These areas were available for inspection during the site visit after the pre-construction
meeting.

(Q24) On Sheet A0-12 Painting section 099123, 3.3 Application (D) - There is a description
of all the joints inspected and all deteriorating caulking to be replaced. Please indicate if the
contractor is responsible for any joint caulking.

(424) Any deteriorated caulking in areas to be prepped to receive new finishes is to be replaced.

(Q25) According to our door subcontractor, The specified doors with vision and louver are not
NOA Approved and are not fire rated. Please specify.

(A25)Contractor to provide code compliant fire rated doors with NOA at required locations.

(Q26) On page 117 of the IFB — in the Bidder’s Qualification Statement it asks if we are Certified.
Separately it asks if we are licensed. In what context are these questions? We are a Certified General
Contractor and have a Contractor’s License ~ it is our assumption that we would mark “yes” for the
question asking if we are Certified and provide a copy of our contractor’s license. Is the “license”
reference asking if we have an Occupational Tax License? We are an out-of-state contractor and MN
does not require an Occupational Tax License. If the “license” question refers to the Occupational
Tax License what would be the appropriate response — are we able to mark “N/A”? Please advise.

(426) The Occupational Tax License would have to be obtained by the contractor if the project is
awarded,

(Q27) On page 88 of the IFB — section 3.10 states “Bidder(s) shall include in their Responses the
requested Sub-Contractor information and include all relevant information required of the Bidder(s).”
I do not see a specific form to relay this information in the bid documents. Is there a specific form we
shouid be completing and if not, what exactly is meant by “all relevant information”?

(A27)Please submit your own format with the list of the sub-contractors and their respective contact
information.

{Q28) On page 99 of the IFB- Section 3.56 SOD
If the contractor damages the sod would they have to fix it?

(A28)Response: Please refer to IFB Section 3.56.2.



SCHEDULE "I" - ACKNOWLEDGEMENT OF ADDENDA

Invitation for Bid (IFB) No 2015.10.22 - Parking Garage 2 & 6 Repairs and Rehabilitation

1. The undersigned agrees, if this IFB is accepted, to enter in a Contract with the CITY to
perform and furnish all work as specified or indicated in the IFB and Contract Documenis
within the Contract time indicated in the IFB and in accordance with the other terms and
conditions of the solicitation and contract documents.

2. Acknowledgement is hereby made of the following Addenda, if any (identified by number)
received since issuance of the Invitation for Bid.

1 November 16, 2015

Addendum No. Date Addendum No. Date
Addendum No. Date Addendum No. Date
Addendum No. Date Addendum No. Date
IFB 2015.10.22 Page 121 of 189

Parking Garage 2 & 6 Repairs and Rehabilitation
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State of Florida
Department of State

I certify from the records of this office that FLORIDA CONSTRUCTION &

ENGINEERING INC. is a corporation organized under the laws of the State of
Florida, filed on January 21, 1987.

The document number of this corporation is M45192.

I further certify that said corporation has paid all fees due this office through
December 31, 2015, that its most recent annual report/uniform business report
was filed on February 25, 2015, and that its status is active,

I further certify that said corporation has not filed Articles of Dissolution.

Given under my hand and the
Great Seal of the State of Florida
af Tallahassee, the Capital, this
the Eighteenth day of June, 2015

Secretary of State

Tracking Number: CU2812026337

To authenticate this certificate,visit the following site,enter this namber, and then
follow the instructions displayed.

hitps://services.sunbiz. org/Filings/CertificateOfStatus/CertificateAuthentication
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Project Experience

Florida Construction & Engineering, Inc.
Reference Project Name/Address: Seaboard Marine Phase II Project #2008.032.03

Name(s) and role(s) of key personnel working on this reference project: Reza
Djahanshahi

Reference Project Description: Construction of 8 acre parking and container storage lot

Scope of Services provided: remove/replace sub base and asphalt, install paver in
section, install highhat lighting

Construction Start Date: 6/2011 Construction Completion Date: 02/2012
A: Project Construction Cost: $ $5,061,850.00
Project Cost (A+ B): $ $5,061,850.00

B: Professional Fees: §
Reference Company Name: Port of Miami Reference Name: Kari Garland

Reference Phone Number (305) 905-2714 Fax Number N/A E-mail:
kari@miamidade.gov

Scope

Florida Construction and Engineering, Inc. cleared eight acres of land at the Port of
Miami including the removal of 33" of unsuitable base and sub base materials and
installed a new 16" base with geogrid and 9" of asphalt pavement. Underground work
included the complete installation of new water, sewer, and drainage systems, this
included the construction of three wells. HighMast lighting was installed in foundations
that exceeded 20 linear feet and required a specialized process of pouring concrete in
water filled spaces. One acre of the total eight acres required the installation of high
impact concrete pavers to be used as parking area for heavy equipment.



Project Experience

Florida Construction & Engineering, Inc.
Reference Project Name/Address: Park & Ride Facility at Florida City

Name(s) and role(s) of key personnel working on this reference project: Reza
Djahansharu

Reference Project Description: Construction of Park & Ride Parking Lot, Bus Shelter
and Break Lounge

Scope of Services Provided: Tum key Construction

Construction Start Date: 3/2014 Construction Completion D.ate: 06/2015
A: Project Construction Cost: $ 2,991,894.30

Project Cost (A+B): $ $2,991,894.30

Reference Company Name: MDT Reference Name: Javier Salmon

B: Professional Fees: $

Reference Phone Number (786) 4 73-4 710 Fax Number (786) 469-5266 E-mail:
jsalmon@rniamidade.gov

Scope :

The scope of work included the demolition and removal of the existing asphalt pavement
and concrete sidewalks, clearing and grubbing of 6.6 Acres including tree removal. We
capped all existing lateral sewer and water services and followed with the installation of
new sewer, water and drainage systems and constructed swale areas. In working with
these systems we did the earthwork rising the existing elevation about 2'. We built a

new 8.5" Concrete Pavement with an permeable asphalt base and Asphalt paving with
pavement marking and signs. Extensive landscaping beautifies the area and chain link
fence installed around the site. New Bus Shelter with 6 bus bays and a Break Lounge
Building for the bus drivers with sidewalks and handicap ramps. We installed Lead

lighting at parking lot and at the bus way and provided new camera and communication
system.



Project Experience

Florida Construction & Engineering, Inc.

Reference Project Name/Address: Work order based Pilot Program- Emergency Maint.
Const. Services MIA

Name(s) and role(s) of key personnel working on this reference project: Isabel
Fernandez

Reference Project Description: Water and Sewer Main installation and emergency
repair services

Scope of Services Provided: Locate underground blockage/breaks, excavate. repair, and
restore surface condition.

Professional Fees $ $150,000.00 Project Start Date: 3/2014 Project Completion Date:
3/2015

Construction Start Date: 5/2014 Construction Completion Date: 12/2014
A: Project Construction Cost: $ $150,000.00
Project Cost (A+ B): $ $150,000.00

B: Professional Fees: §

Reference Company Name: Miami Dade Aviation Department Reference Name: Ana
M. Finol, PE.

Reference Phone Number (305) 876-8310 Fax Number (305) 869-4782 E-mail:
afnol@miami-airport.com

Scope

Florida Construction & Engineering was one of two companies selected to participate in
the Pilot Program conducted by the Miami Dade Aviation Department. Over a 9-month
period we worked in several locations, both landside and airside, at the Miami

International Airport locating broken water and sewer lines and repairing or replacing the
line and restoring the surface road or parking lot to new
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FLORIDA
CONSTRUCTION & ENGINEERING, INC.
155 Bentloy Drive
P.0. Box 1426
Miami Springs, FL 33266-1426
Ph: (305) 883-7601, Pax: (305) 883-1514

 Dear Prospective Clisat:

We eppreciate this cpportenity to send our, Flarkds Construction & Englveering, Ina., corporate
reguns, for your review and sobsequent uss in selection of a qualified general contractor for any
of your construction requirements. FCAR is celebrating its twenty-cight year in bustness in
South Flerida and we wish to extead our capabilities to you on your important projects.

Our accomplishments 3 a General Contractor in Residential as well as Commercial are cutlined
in the partial Hst of projects enclosed. Although our corporate office is based in Miami, our
oparational area encompasses the entire Stats of Flarida. As a Gensral Contractor and
Construction Managers, our experience and mobility allows us to efficiently serve s wide and
diverse tenvitary on behalf of our clientele,

Throughout thi years FCAE has eccumulated an assortment of projects, with contracts exceeding

, millions of doflars. FC&E has always defivered its projects on time and within the budgets get out
in their contracts,

Thank you for taking the time to read this important document of our performance during our last
Twenty eight years of business. We look forward to kearing from you in the nesr futare to discuss
our fvolvement in your plans and on your importuat projects.

Respectiully,
Hamid R. Djghanshehi
President



Let our Qualified Architects & Engineers work for you,

* Architectural Design
* New Construction
* i
Commercial * Custom Construction
. !
Residential * Additions
*
Indusirial * Remadeling
* Restoration

Free Estimates & Consultation at your convenience.

LR R
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Hamid R. Djahanshahi
Civil Engineer, EIT

_ President/Chief Executive officer

Relevant Projects:
» Park & Ride Facility
» Wharf Access Gates for Pedestrian and Vehicles
» Scolt Carver Homes

Care Skills:

Construction manager, marketing manager, construction financial analyst

Key Qualifications

Hamid is a Civil Engineer with 32 years of experience in management and construction.
As a Civil Engineer and General Contractor, the areas of expertise are horizontal and
vertical construction. 95% of projects have been at Miami Dade's Airport, Seaport, Park
and Recreation, Housing, and Transit Departments. Hamid has provided consistant
leadership and has placed safety and client satisfaction as the pillar of his construction
career. He supervises all Florida Construction Engineering projects on daily basis.

- Representative Projects

Park & Ride SW 344th Street / Palm Drive Florida City, FL 33034

As project manager Hamid was responsible for scheduling and the coordination of all
trade and disciplines for smooth transition and progress of construction activates,
Hamid is also in charge of financial decision making, and financial well being of this
project.

Scope of work: This project was a turn key, A to Z multi-discipline endeavor. Hamid and
his team performed and created a friendly, safe and enjoyable environment to meet the
client's goal financially and in a very timely manner on budget and on time.

Duration: 2014-2015

Building Wharf Access Gates for Pedestrian and Vehicles at Port Miami Seaport
Served as Project Manager, Hamid was responsible for scheduling, and coordination of
all trade and disciplines for smooth transition and progress of construction activates,
and communicated between Florida Construction & Engineering, Inc. with the Seaport
Engineering& Construction Depariment and all daily interactions with Coast Guard,
Customs, and Police Department. He was responsible for all persanals proper badging
and security clearance to access the wharf side to perform daily scope of work.

Scope of work: This project was part of the Port of Miami Pedestrian and Vehicular
Access for 13 wharf access locations throughout the pert, including guard booths,

pedestrian walk-ways, security cameras, and communication systems Installations and
testing.

= Duration 2007-2012

Years of Experience

32 (28 years with Florida
Construction & Engineering,
Inc., 4years other)

Work History

Florida Construction &
Engineering, Inc. 1987 to
present

AEM Inlemational ,Inc.
CTQPRegiCert.

General Contractor

Education

B.S Civil Engineering The
Ohio State University 1982

Professional Affiliation
American Society of Civil
Engineering

Rotary Club Member &
President
Office Location

155 Bentley Drive
Miami Springs, FL 33166



Scott/Carver Homes{Mlaml-Dade County Housing ) 7226 NW 22nd AVE

~ Served as project manager, Hamid was responsible for project layout & coordination of all disciplines to prevent
defaying in the project construction. He was communicating all construction activities with Housing Authority,

Permitting and Building and Zoning Departments, and insuring public safely surrounding the Scoft Carver project

He created daily maintenance of traffic safety procedures. Hamid was also in charge of all financial and budgeting
decision makingon this project

Scope of work:Site work for Scott Homes Sector, which was developed for fifty-two single-family homes. The work
included instatlation of water, sewer, electric, cable, telephone, data, fire hydrant, trench storm drainage system,

sidewalk, curbs, roadway construction,paving work, earthwork and refated activities in accordance with the plan and
specification.

Duration 2005-2007



Reza Djahanshahi
Vice President

Relevant Projects:
» Park and Ride
» Sea Board Marine Cargo Terminal
» 125 Street Sidewalk Construction

1 Core Skills:

= Construction management, Estimating, Problem Solving, Financial Analysis

Key Qualifications

As Vice President of Florida Construction & Engineering, lnc. Reza Djahanshahi is
vital to the management of all Civi¥Structural Construction activities. in addition, he
offers vast experience in the Design &Construction with the most efficient product
defivery methods.

Reza's duties include the management of a safe and well-coordinated project site.
Implementation of quality control procedures for the company at large. Reza as
Builder and a Civil Structural Engineer has extensive experience in heavy Civil,

and large commercial construction projects with the owner's satisfaction the end
goal.

Representative Projects

Park & Ride SW 344th Street / Palm Drive Florida City, FL 33034

Serving asownerand Field Engineer Reza was responsible for the plan review
coordination of the parking lot, pavement, drainage, bus shelter and break lounge
to ensure all FDOT and South Florida Code qualifications were met and geometry
requirements were achieved, in a timely manner.

Scope of work: this project entailed demolition, fand clearing and
grubbing,demolition of underground utilities, installation of drainage system,
paving, pavement marking,lighting, landscaping, construction of a steel reinforced
concrete lounge, and bus shelter

Duralion: 2014-2015

Sea Board Marine Cargo terminal Development Phase 111630 port boulevard
Miami FL 33132

Serving as Field Engineer Reza was responsible for the plan review coordination
of the parking lot drainage, paving, water and sewer (WASA), and electrical
system to meet FDOT and South Florida code and to have a safe construction
process to meet the owner's goals.

Scope of work:

Construction of 8 acres parking for cargo terminal and container storage facility
including removal of 33" existing unsuitable material replace the base and sub
base with naw material. Installation of water, sewer drainage, electrical system and
instalt all high mast and lighting foundation and all related underground and earth
work, In addition install one acre of high impact breaks for the heaving equipment
storage yard.

Duration: 2011-2012

Years of Experience

34(16 years with FCE, 19 years
with others)

Work History

Florida Construction &
Engineering,inc 1999-
Present

Techno Engineering, Inc. 1592-
Present
Bechtel

PowerCorporation 1981-1991
Civil/Structural Design Engineer

Education
B.s.,Civil Engineering Ohio State
University 197

Professional Afflation
American Soclety of Civil
Engineers

AAA B( Asian American Advisory
Board ) Board of Director

President of Jasmine Fire Safety
Foundation, Inc

Office Location
155 Bentley Drive
Miami Springs, FL 33166



128 Street Sidewalk Construction

NE 4-5th Ave, North side 125th St from NE 5th-6"Ave, West side _ 6th Ave from 125th-127th St, Fountain Plaza
between NE 6th Ave & West Dixie Hwy, Block bound by NE 6th Ave & West Dixie Hwy between 126th & 127th St,East
side _ West Dixie Hwy from 125th-126th St, North side _ 1256th St from NE 6th-7th Ave,East side _ West Dixie Hwy
fram 126th-127th St, South side _ 125th St from NE 6th Ave - NE 6th Ct,West side _ 6th Ave from 125th-124th St,South
side _ 125th St from NE 4th Ave-NE 4th Ct,North side _ 125th St from NE 9-10th Ave,North side _ 125th St from NE 8-
oth Ave,North side _ 125th St from NE 7-8th Ave South side _ 125th St from NE 4th Ct-6th Ave,South side _ 125th St
from NE 8th-9th Ave,South side _ 125th St from NE 7th-8th Ave, South side _ 125th St from NE 6th Ct-NE 7th
Ave West side _ 6th Ct from 125th-124th St,East side _ 8th Ave from 125th-124th St

Served as Project Manager and leadQuality Control oversite for the demolition of the existing sidewalks and drive ways,
re-constructionof new side walks and drive ways. Coordinated time of demoiition and construction with the property

owners and tenants of businesses localed on 125h Street. Oversaw the FDOT requirements and public safety and
financial requirement of the owner and Florida Construction & Engineering, Inc.

Scope of work:

Removal of all existing bricks on sidewalks and drive ways within the downtown core of the City of North Miami and

repII:tlaie hv:llh 150,000 SQ FT of new bricks per design drawing. Remove and reconstruct the existing planters and side
walk lighting..

Duration 2010-2011



ISABEL M FERNANDEZ
PROJECT MANAGER/ Estimator

Relevant Projects:
» Park &Ride
» Sea Board Marine Carge Terminal

Drainage & Sewer work

Core Skills:

» Miami-Dade Aviation Department Emergency Maintenance Construction work/

Estimating, quality control, planning, surveying, project management, inspection

Key Qualifications

Ms. Isabel Femandezis a Civil Enginesringwith over 33 years of roadway experience
including milling and resurfacing, access management, maintains of traffic (MOT)
drainage, consiruction material analysis, and survey. She has successfully completed
numerous large and small construction projects, all through her Engineering and
Construction career

Representative Projects

Park & Ride SW 344th Street / Palm Drive Florida City, FL 33034

Ms. Isabel served in the super intendant capacity, her daily task included work
- schedule, manpower requirements over seeing all project activities such as iayout,
excavation, drainage, compaction, backfiling, underground utility placements, and
coordinating with all discipline includingengineer and architect of the record.

Ms, Isabel made sure all the elevations and coordinates match the project design
package criteria and implemented as per plans.

Scope of work: this project entails demolition, land clearing and grubbing,demolition
of underground utilities, installation of drainage system, paving, pavement marking,

lighting, landscaping, construction of a steel reinforced concrete lounge, and bus
sheiter

Duralion: 2014-2015

Sea Board Marine Cargo Terminal Development Phase 1l 1630 Port Boulevard
Miami FL 33132

Ms. Isabe! has estimated the cost of this project from A to Z and served as in the
super intendant capacity, her daily task included work schedule, manpower
requirements over seeing all project activities such as layout, excavation, drainage,
compaction, backiilling, underground utility placements, and coordinating with all
discipline including engineer and the architect of record.

Ms. Isabel made sure all the elevations and coordinates were properly laid outand
that the project design package wasimplemented as per plans.

Scope of work:

Construction of 8 acres parking lot for cargo terminal and container storage facility
including removal of 33" existing unsuitable material and replace the base and sub
base with new material. Installation of water, sewer drainage, electrical system and
install all high mast and lighting foundation and placed 8" of asphalt for the entire 8
acres of parking facilities including all related underground and earth work, and install

one acre high impact breaks for the heaving equipment storage yard for Seaport
Marine.

Years of Experience

33 years (5 years with Florida
Construction& Engineering,
28 years with other)

Work History

FCE 2010-Present

JVA 2007-2010

IPROY AZ 1996-2006

PDMBF COMPANY 1991-
1996

CTQPReg/Cert.

QC Manager
Asphalt paving levels |&i]

Education

B.S., Civil Engineering, Roads
and Airport University of
Havava Cuba (1982)

Professional Registrations
General Contractor and
Underground Utility and
Excavation license

Office Location

195 Bentley Drive
Miami Springs FL, 33166
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INDEPENDENT ACCOUNTANTS‘ REVIEW REPORT

To the Board of Diractorxs of
Florida Construction & Engineering, Inc.

We have reviewed the accompanying balance sheeta of Plorida
Canstruction & Engineering, Inc. {an 8 Coxporation) as of December 31,
2014 and 2013, and the related statements of income (operations) and
retained earnings, and cash flows for the years then ended. A review
includes primarily applying analytical procedures to managemsnt’s
financial data and making inquiries of Company management. A review is
gubstantially less in scope than an audit, the objective of which is
the expression of an opinion regarding the fipancial statements as a
whole. Accordingly, we do mot express such an opinion.

is respensible for the preparation and fair presentition of
the financial statements in accordance with accounting principles
generally accepted in the United States of America and for designing,
implementing, and maintaining internal control relevant to the
preparation and fair pregentation of the financial statements.

Our responsibility is to conduct the review in accordance with
Statemsnts on Standards for Accounting and Review Services issued by
the American Institute of Certified Public Accountants. Those standards
require us to perform procedures to obtain limited assurance that there
are no matérisl modifications that should be made to tha finapcial
statements. We believe that the rxesults of our procedures provide
reasomable basis for our report.

Baged on our review, with exception of thae matter described in the
following paragraph, we are not aware of any material modifications
that should be made to ths accompanying financial statements in oxder
for them to be in conformity with accounting principles generally
accepted in the United States of America.

As disclosed in Note 5 to the financial statements, accounting
prifciples generally accepted in the United States of America require
the primary bemeficiary of a variable interest entity to consolidate
the variable interest eatity in ite financial statemants., Management
has informed us that the Company’s financial statements do not include
the accounts of an entity that the Company has determined is a variable
interest entity and in which tha Company holds a variable interest and
iz the primary beneficiary. The effects of these deparcures from
accounting principles generally accepted in the United States of
America on the financial position, results of operations, and cash
flows have not bean determined.
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INDEPENDENT ACCCUHTANTS’ REVIEW REPORT (qmmum)

Our xeview was made £or the e of expreasing a conclusion that
there are no mraterial ications that should be made to the
financial statements in order for them to ba in conformity with
accounting principles generally accepted in the United States of
America. The information included .in the accompanying schedules is
presented only for purposes of additional analysis and has been
subjected to the inquiry and analytical procedures applied in ths
review of the basic financial statements, and we are not aware of any
material modifications that should be made therato.

J.A. RBYES & C0., P.A.
Certified Public Accountants

March 26, 2015
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DECEMBER 31, 2014 AND 2013

ASEETS
2014 2013
CURRENT ASSETS
Cash and eguivalents $ 37,500 § 93,084
Contract receivables, net 267,625 350,130
Costs and estimated earninge in excess
of billings on uncompleted contracts 144,473 B0, 985
TOTAL CURRENT ASSEIS 449,558 524,199
FPROPERTY AND EQUIPMENYT
Automotive equipment 44,839 44,839
Furniture and fixtures 18,955 18,9558
Leasehold improvem=nts 28,313 28,513
952,307 952,307
Leas: accumlated depreciation {69,181) {67,958)
TOTAL PROPERTY AND BQUIFMENT 23,126 ____ 24,349
OTHER ASSETS 0 © 1,009

£.-473.734 3 __5439.55]
LIABTLITIES AND EQUITY

CUBRENT LYABILIPIES
Current maturities of long-term debt ] 3,217 § 3,141
Accounts payable 191,054 131,394
Accrued expenses 0 2
Billings in excess of costs and estimated
earnings on uncompleted contracts 9,653 76,764
TOTAL CURRENT LIABILITIES 204,024 311,322
10MG-TREM DEBT 115,074 118,351

Cotmmon stock, $10.00 par value,
100 shares authorized;

issued and outstanding 1,000 1,000
Paid-in capital 100,000 100,000
Retained earnings 52,626 118,884

TOTAL EQUITY 183,626 219,884

£..472,724 §.._549.55)

Bea independent accountants’ review report and
notes to financial statements.
-3~
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STATEMENTS OF INCOME (OPERATIONS) AND RETAINED EARNINGS
YEARS DECEMBER 31, 2014 AND 2013

CONTRACT REVENUES EARNED
COST OF REVENUES EARNED
GROSS PROPIT
GENERAL AND ATMISTSYRATIVE EXFERSES

INCOME FROM OPERATIONS

OTHER INCOMB
Interast incoma

TOTAL OTHER INCOME
NET YNCOME BEFORE PRIOR-PERIOD ADJUSTMENT
PRIOR-PERIOD ADJUSTMENT
HET INCOME (1088)
RETAINBD EARNINGS, BEGINNING

SUB*8* DISTRIBUTIONS

2014 2013
$ 2,463,169 $ 1,772,805
2,010,680 1,247,920
452,489 524,885
371,112 466,915
81,377 57,970
_22 1,274
22 1,274
81,399 59,244
(] {143,710)
81,399 (84,466)
118,884 289,995
{147,657) {86,645)

8.53.626 5..020.804

Bea independent accountants’ review raport and
aotes to financial gtatsments.

g
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STATEMENTS OF CASH PLOWS
YEARS DECEMBER 31, 2014 AND 2013

CASE PLOWS FROM OPERATING ACTIVITIES

et income (loss) .

Adjustments to reconcile net income
(loss) to net cash provided (used)
by operating activities:
Amortization

tion
(Increase) decrease in assets:
Contract receivables
Cogts and estimated earnings in
excess of billings on
uncompleted comtracts
Other assets
Increase (decrease) in liabilities:
Accountas payable
Accrued expenses
Billings in excess of costs and
estimated earnings on uncompleted
contracte

NET CASH PROVIDBD (USED) BY
OPERATING ACTIVITIES

CASH FLOWS FROM INVESPING ACTIVITIES
NET CASH PROVIDED (USED) BY
INVESTING ACTIVITIES

CASH nzz:ﬁ;a;anu IINI!CIIBIBC§IVI!IBB
Princi payments on long-term debt
Payments and advances to sharsholders

NBT CASH PROVIDED (USBD) BY
FINANCING ACTIVITIES
¥RT INCREASRE (DECREASE) TN CASH

CASH AT BEGINNING OF YEAR

See independent accountants’ review report and

2014 2013
- 81,399 § (84,486)
1,010 1,010
1,222 1,222
82,505 9,555
{63,488) (45,67}
0 (2,020)
59,660 43,957
. (23) 117
(67,071) 66,62¢
95,214 (10,966)
0 o
(3,141) (3,010)
{147,€57) (86,645)
(150, 798) (89,658}
(55,584) (100,621)
93,084 193,705

8.-37.500 £ ___93.084

notes to financial statements.
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m 31, 2014 AND 2013
SOMMARY OF SIGIIFICANT ACCOUMNTING POLICIES

ccastructs and remodels commercial and residential

work is performed under fixed-price contracts modified by
incentive provisicns. The Company follows the practice of filing
statutory liens on all construction projects where collection
problems are anticipated. 7The liens saxve as collateral for
cantracts receivable. As of December 31, 2014, there are no liens
f£iled that serve as collateral for past-due accounts recaivable.

The Company revemies from fixed-price and modified
pexcentage-of

fixed-price constructicn contracts cu the ~completion
method, measured by tha percentage of cost incurred to date to
estimated total costs for each comtract. That method is used
becaupe management considers total cost to be the bedt avallable
measure of progress on the contracts. Because of inherent
uncertainties in estimating costs, it is at least reasonably
possible that the estimates used will change within the near term.

Contract costs include all direct material and labor costs and
thoss indirect costs related to contract performance, such ag
indirect labor, supplies, tools, repairs, and depreciation.
8elling, genaral, and administrative costs are charged to expemse
as incurred. Provisions for estimated losses on uncctpleted
contracts are made in the peried in which such losses are
datermined. Changes in job performance, job conditions, and
estimated profitability may result in revisiens to coots and
incons, which are recognized in the period in which tha revisions
are determined. Changes in estimated job profitability resulting
from job performance, job conditicns, contract penalty provisioms,
claims, change orxders, and settlements, are accounted for as
changes in estimated in the current period.

The asset, “Costs and estimated earnings in excess of billings on
uncoxpleted contzacts,” represents revenuss recognizad in excess
of amounts billad. The limbility, "Billings in excess of costs
and estimated earnings on uncompleted comtract,” represents
billings in excess of revemes recognized.

Cash and RBquivalents

Yor purposes of the statement of cash flows, tha Company ccmeidars
all short-term debt secuvrities purchased, with a maturity of threa
months or less, to be cash equivalents.

Tha Company maintains its cash balancas in a financlal instituticm
located in Miaml, Florida. The balances are insured by Pederal
Deposit Insurance Corporaticnm up to $250,000.

%mm
Construction & Engineering, Inc. (the Company)
buildings. The

See independant accountants’ review report.
-§=



ROTE 1 - SHMMARY OF SIGNIFICANR ACCOUNTING POLICIES (CONT‘D)

Contract Receivablea
uses direct vwrite-off method to account for
uncollectible receivables. As most contracts are secured by
the property with mechanics lien rights, the Company believes
that the <remainder of accounts receivable are .fully
collectible.
and t .
poent is recorded at cost. Expenditures for
major bettexrment and additions are charged to the
accounts, while replacements, maintenance, and repairs
do not improve or extend the lives of the respective assets
are charged to expense currently.
tion
is computed using the stxaight-line wethod based
génerally on the estimated useful lives of the assets.

The range of estimated useful lives is as follows:

Transpoxtation equipment 3 to 5 years
Purpniture and fixtures S to 7 years
Leasshold improvemesnts 7 to 319 years

Use of Bstimates
The fon of financial statements in conformity with
y accepted accqunting principles requires management
to make estimates and assumptions that affect cextain
* yeported amounts and disclosures. Accoxdingly, actual
results could differ from those estimates.

Income Taxes

FW with ths consent of its shareholders, elected
under Internal Revenus Code to bs an 8 coxporation. In
lieu of corporation incoms taxes, the shareholders of an 8
corporation are taxed on their proportionate share of the
Company‘s taxable income. Therefore, no provision or
1iability for federal income taxes has been included in these
£inancial etatements.

For tax purpopes, the Company uses tha cash mathod of
recognizing revenues on long-term contracts. Under this
method, comtract revemues are deferred until contract
revenues are collected. The bases of long-term contracts for
financial reporting, thersfore, exceed the tax bases. The
uegaa:liuhetmblewhenthacontracumm
collected. .

See independent accountants’ review report.
aF=
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NOTHS TO PINANCIAL STATEMENTS
DECEMBER 31, 2014 AND 2013

ROTE 1 ~ SUMMARY OF SIGNIFICANY ACCOUNTING POLICIES (CONT’ D)

Prior-Peried ugtment

a statements for the year ended
December 31, 2013, have been restated to correct an errcr in
the Bchedule of Contracts In-Progress, billed to date, for
Allen Park. The effect of the restatement was to decrease
_net income for 2013 by §143,710.

RKOYE 2 = CONTRACIS IN-PROGRESS
2014 2013

Contracta in-progress consisted of the following:

Total cemntract price $ 3,923,272 9 4,054,418
Billings on uncomplated . .
contracts 1,893,877 2,835,624

Unbilled contracts - backlog  £.2,029,395 §2.218.784

Costs incurred on uncompleted

contracts $ 1,794,244 8 2,041,809
Eatimated earnings 234,413 758,046
Billings on uncompleted

contracts (1,893,877) (2,835,634)

$ 234,780 3. 4,22

Included in the accompanying balance sheets under thes
following capticma: .

Costs and estimated
in excess of billinga on
eted contracts $ 144,473 8 80,989
Pillings in excess of costs
and estimated earnings on
uncoupleted contracts (9,693) (76,764}

B34, 780 £ 4,231

See independent accountants’ review report.
-8B~
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YEARS ENDED DECBMBER 31, 2014 AND 2013

NOTE 3 - NOTES PAYARLE
2024 - 2013

Notes payable consisted of the following:

Note payable to SBA, monthly
installments of $689, including
interest at 4.27%,secured by
real estate owned by shareholder,
f£inal payment due

Pebruary 1, 2037 § 118,351 § 121,492
Total notes payable 118,351 121,492.
Legs: Current maturities (3,277) (3,141)
Long-term debt: £.225.074 £.118,351

Following is a summary of maturities of long-texm debt during
the next five years:

2015 $ 3,217
2016 3,420
2017 3,56%
2018 3,725
2019 3,087
Thereafter 100,473

£-138,351

Total interest paid amounted to $5,650 and $5,573 for ’I:he
years ended Decenmber 31, 2014 and 2013, xrespectively.

See independent accountants’ review report.
-s-
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YEARS DECEMBER 31, 2014 AND 2013

The Company entered into a credit arx: with a bank
providing the Company with a oxedit of $200,000,
maturing on June 16, 2015. The proceeds will ba used for
bonding requirements and to mset short-texrm operating needs.
Interest is charged at 6% over the prime rate and is payable
monthly. The credit arrangement is guarantead by the
shareholdars

Certain information regarding the present line of credit is
summarized as follows:

Line of credit available . 8 __200,000
Maximum amount of borrowing outstanding

at any month-end - I ]
Minimumn amount of borrowing outstanding

at any month-end 8 8

FACILITY RENTAL

The Company leases ite facility from a shareholder ocn a wonth
to month bagis. The lease is classified as an operating lease
and provides for minimum annual rentals of $12,000 pex year.

Sea independent accountants’ review report.
w10~
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YEAR ENDED DECBMBER 31, 2024

Cost of
Revenues Revenuas Grose
Barned Baxned Profit
Contracts completed during
- the year § 455,207 & 234,956 § 220,251

Contracts in-progress at
the end of the year 2,007,962 1,775,724 232,238

$2,463.269 52,010,680 §.432.499

See independsnt accouﬁtanta' raview report.
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. SOHESULEOFGJMPLETE)

Totats Contract Year Enced December 31, 2014
Total Gross Contract Total Gross

Contract Costs  Profit{loss) Ravenuss Costs  Profit(Loss]

Project Prico  _Incumed _ Esmed _ Esmed = Incured _ Eamed
WARF GATES S 1715320 § 1067842 § OATATB S  (MA21) S $  (41.950)
ALLEN PARK 830,348 448,032 - 11318 119,080 8888 111088
CITYHALL 81,081 44,004 asar - 78,780 42 041 38,738
WESTWIND LAKES 542,593 511,580 31,003 19,835 13014 8.8
PARKSIDE] g7A83 68,219 41,284 97483 55219 41264
MIA REPAIRS ) 69,315 37A11 S1.904 51,180 21,080 30,082

BLACKY PARK 129,380 93,470 3810 129,360 23,170 30,160

S_3Z00 s 2N s_iom §_ 207 §_ 248 5_ZOM
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SCHEDULES OP GENERAL AND
ENDED DECEMEER 31, 2014 AND 2013

2014 2013
Amortization $ 1,010 $§ 1,010
mtomtive 42,285 28,166
chargea 1,079 534
Consulting £ 48,700 23,500
Charitable conl:r:l.hntions 1,600 0
Depzeciation 1,322 1,222
Duag and gubscriptioms 1,263 8si
Entertainment 2,939 1,467
Insurance 69,268 56,837
Interest 5,650 5,573
Office supplies and expense 5,232 9,552
Postage 340 368
Profesgional fees 45,650 45,788
12,000 12,000
and wmaintenance 4,933 2,886
es, office 48,640 68,799
Salary, officexs 37,400 156,497
Taxen, other 1,022 1,248
Taxaes, payroll 22,597 35,564
Talephons 4,517 8,099
Travel 352 635
vrilities 13,413 6,319

See independent aceoatants' raview report.
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FLORIDA CONSTRUCTION & ENGINEE

Risk ID 091238705
Rating Eff Date  05/25/2015
Mod Factor .94 Production Date  12/18/2014
Status Final
ARAP FLARAP 1.00 SARAP MAARAP
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BID BOND

STATE OF FLORIDA }
COUNTY OF MIAMI DADE 1S8.
CITY OF CORAL GABLES )

KNOWN ALL MEN BY THESE PRESENTS, That we
as Principal, and United States Fire Insurance Company , as Surety, are
held and firmly bonded unto the City of Coral Gables as Owner in the penal sum of
Dollars ($.5% of amount bia ), lawful money of the United States, for the payment of which sum well and
truly to be made, we bind ourselves, our heirs, executors, administrators, and successors, jointly and
severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has submitted
to the City of Coral Gables the accompanying Bid, signed
,and dated November 23 .20 15 for

PARKING GARAGE 2 & 6 REPAIRS AND
REHABILITATION
IFB 2015.10.22
CORAL GABLES, FLORIDA
in accordance with the Plans and Specifications therefore, the call for Bids or Proposals, and the
Instructions to Bidders, all of which are made a part hereof by reference as if fully set forth herein,

NOW, THEREFORE,

(a) If the Principal shall not withdraw said bid within thirty (30) days after date of opening
of the same, and shall within ten (10) days after written notice being given by the City
Manager or his designee, of the award of the contract, enter into a written contract with
the City, in accordance with the bid as accepted, and give bond with good and sufficient

surety or sureties, as may be required for the faithful performance and proper fulfillment
of such contract,

(b) in the event of the withdrawal of said bid or proposal within the period specified, or
the failure to enter into such contract and gtve such bond within the time specified, if
the Principal shall pay the City the difference between the amount specified in said bid
or proposal and the amount for which the City may procure the required work and/or
supplies, if the latter amount be in excess of the former, the above obligation shall be
void and of no effect, otherwise to remain in full force and effect.

" Florida Construction & Engineering, Inc.
*** Five Percent of Amount Bid

iFB 2015.10.22 Page 141 of 189
Parking Garage 2 & 8 Repalrs and Rehabilitation

**

* kK



BID BOND
IN WITNESS HEREOF, the above bounded parties have executed this instrument under their several seals thjs
23rd day of November ,AD., 2015 | the nayne and corporate
seal of each corporate party being hereto aftixed and these presents duly signed by its undersigned represeniative, pursuant o
authority of'its governing body.

WITNESS PRINCIPAL
{If Sole Ovwnerslup or Partnershup, .

Two (2) Witnesses Required. ) . ) _

It Corporation, Secretary Only Florida Construction & Engineering, Inc.

will attest and affix seal), Name of Firm
m A/ ﬂ/o/('—mm

Signapwr€ of Authorized Officer

(2) % esipep T
Title

155 Bentley Drive
Business Address

Miami Springs, FL 33166
City, State

SURETY: /‘ \

United States Firg Insurance Company
Corpofate Surety

e " (SEAL)

Auomey-In-Fact , Warren M. Alter

305 Madison Avenue
Business Address

Morristown, NJ 07962
City, State

Alter Surety Group, Inc.
Name of Local Agency

IFB 2015.10.22 ' & Page 112 of 189
Parking Garage 2 & & Repairs and Rehabilitation
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POWER OF ATTORNEY
UNITED STATES FIRE INSURANCE COMPAN
PRINCIPAL OFFICE - MORRISTOWN, NEW JERS

KNOW ALL MEN BY THESE PRESENTS: That | 'nited States Fire Insurance Compan ., a < 1po
state of Delaware, has made, constituted and appoimnted, and does hereby make, constitute and a

Warren M. Alter, David T. Satine

each, its true and lawful Attomey(s)-In Fuct, with full power and authority hereby conf:rred in its name, place and stead, to execute, acknowledge and deliver
Any and all bonds and undertakings of surety and other documents that the ordmary. “curse of surety business may require, and to bind United States Fire
Insurance Company thereby as fully and to the same extent as if such bonds or undertakin - had been duly executed and acknowledged by the regularly elected
officers of United States Fire Insurance Compan at its principal office, in amounts or penalties not exceeding: Seven Million, Five Hundred Thousand
Dollars (57,500,000).

‘This Power of Attorney limits the act of those named therein to the bonds and undenaking: specifically named therein, and they have no authority to bind
United States Fire Insurance Company except in the manner and to the extent therein stated

This Power of Attomey revokes all previous Powers of Attomey issued on behaif of th- Attorneys-In-Fact named above and expires on January i, 2016.

This Power of Attomey is granted pursuant to Article IV of the By-Laws of United States Fire Insurance Company as now in full force and effect, and
consistent with Article 111 thereof, which Articles provide, in pertinent part

Article TV, Execution of Instruments - Except as the Board of Directors ma: authorize by resolution, the Chairman of the Board, President,
any Vice-President, any Assistant Vice President, the Secretary, or any Assistant ©ccretary shall have power on behalf of the Corporation:

(a) to execute, affix the corporate eal manually or by facsimile to, acknowledge, venfy and deliver any contracts, obligations, instruments
and documents whatsoever in connection with its business including, without limiting the foregoing, any bonds, guarantees, undertakings,
recognizances, powers of attomey or revocations of any powers of attorney, stipulations, policies of insurance, deeds, leases, morigages,
teleases, satisfactions and agency agreements;

(b} to appoint, in writing, one or more persons for any or all of the purpo- < mentioned in the preceding paragraph (2), including affixing the
seal of the Corporation

Article III, Officers, Section 3 11, Fac:imile Signatures. The signature of any. officer authorized by the Corporation to sign any bonds,
guarantees, underizkings, recognizances, “tipulations, powers of atlorney or revo-stions of any powers of attorney and policies of insurance
issued by the Corporation may be printed, facsimile, lithographed or otherwi:- produced.. In addition, if and as authorized by the Board of
Directers, dividend warrants or checks, or other numerous instruments similar to one ancther in form, may be signed by the facsimile
signature or signatures, lithographed or otherwise produced, of such officer or officers of the Corporation as from time to time may be
authonzed to sign such instruments on behalf of the Corporation.  The Corporation may contimue to use for the purposes herein stated the
facsimile signature of any person or persons who shall have been su-h officer or officers of the Corporation, notwithstanding the fact that he
may have ceased to be such at the time when such instruments shali be 15-ued

IN WITNESS WHEREOF, United States Fire [nsurance Company has caused these presents to be signed and attested by its appropnate officer and its
corporate seal hereunto affixed this 5th day of August, 20135,
UNITED STATES FIRE INSURANCE COMPANY

A¥

Anthony R. Shimowicz, Senior Vice President

State of New Jersey}
County of Morris  }

On this 5th day of August, 2015 before me, a'Notary public of the State of New Jerse, came the above named officer of United States Fire Insurance Company, to
me personally known to be the individual and officer described herem, and acknowledged that he executed the foregoing instrument and affixed the seal of
United States Fire Insurance Company thereto by the authonty of his office

2 SONIA SCALA M

= NOTARY PUBLIC OF NEW JERSEY Soma Scala {Notary Public}
oy MY COMMISSION EXPIRES 3/25/2019

I, the undersigned officer of United States Fire Insurance Company, a-Delaware corporation, do hereby certify that the original Power of Attoney of which the
foregoing is a full, truc and correct copy is still in force and effect and has not been revoked.

= 23rd November
IN WITNESS WHEREOF, | have hereunto set my hand and affixed the corporate seal of United States Fire Insurance Company on the . day of ,2015

UNITED STATES FIRE INSURANCE COMPANY

Al Wnght, Senior Vice|President

e am e s e T ¥ e i e e i e B i e e W et i

=




