

STATE OF FLORIDA DEPARTMENT OF TRANSPORTATION
LOCAL AGENCY PROGRAM AGREEMENT

525-010-40
PROJECT MANAGEMENT OFFICE
08/06
Page

EXHIBIT "A"

PROJECT DESCRIPTION AND RESPONSIBILITIES

FPN: 426491-1

This exhibit forms an integral part of the Agreement between the State of Florida, Department of Transportation and
the City of Coral Gables, Florida.

Dated: November 4, 2009

PROJECT LOCATION:

The project is not on the National Highway System.

The project is not on the State Highway System.

PROJECT DESCRIPTION: the construction of a raised center median on Ponce de Leon Boulevard between Alcazar Avenue and Salamanca Avenue for the purpose of improving roadway capacity and providing landscaping improvements in the City of Coral Gables.

SPECIAL CONSIDERATIONS BY AGENCY: None.

The audit report(s) required in the Agreement shall include a Schedule of Project Assistance that will reflect the Department's contract number, the Financial Project Number (FPN), the Federal Authorization Number (FAN), where applicable, the amount of state funding action (receipt and disbursement of funds), any federal or local funding action, and the funding action from any other source with respect to the project.

The Agency is required to provide a copy of the design plans for the Department's review and approval to coordinate permitting with the Department, and notify the Department prior to commencement of any right-of-way activities.

The Agency shall commence the project's activities subsequent to the execution of this Agreement and shall perform in accordance with the following schedule:

- a) Crash Analysis Study to be completed by October 1, 2009.
- b) Design to be completed by July 31, 2009.
- c) Right-of-Way requirements identified and provided to the Department by: Not Applicable.
- d) Right-of-Way to be certified by August 27, 2009.
- e) Construction contract to be let by March 15, 2010.
- f) Construction to be completed by April 1, 2011.

If this schedule cannot be met, the Agency will notify the Department in writing with a revised schedule or the project is subject to the withdrawal of federal funding.

SPECIAL CONSIDERATIONS BY DEPARTMENT: None.