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SECTION 1

PROPOSER
ACKNOWLEGEMENT
FORM

General Contractors — Construction Managers

9487 N.W. 12th Street, Doral, Florida 33172



CITY OF CORAL GABLES, FL

2800 SW 72" Avenue, Miami, FL 33155
Finance Department / Procurement Division
Tel: 305-460-5115 / Fax: 305-261-1601

PROPOSER ACKNOWLEDGEMENT

RFP Title: FIRE STATION NO. 3 RENOVATION | Proposals must be received prior to 2:00 p.m., Thursday,
May 7, 2015, and may not be withdrawn for a period of up to

90 calendar days after opening. Proposals received by the date
and time specified will be opened in the Procurement Office
RFP No. RFP 2015.04.08 located at 2800 SW 72* Avenue, Miami, FL 33155. Al
proposals received after the specified date and time will be
returned unopened.

A cone of silence is in effect with respect to this RFP. The Cone of
Silence prohibits certain communication between potential vendors
and the City. For further information, please refer to the City Code

Section 2-1059 of the City of Coral Gables Procurement Code. Contact: Mike Pounds

Title: Chief Procurement Officer
Telephone:305-460-5103
Facsimile: 305-261-1601

Email: contracts@coralgables com

Proposer Name: FEIN or SS Number:

GEC Associates, Inc. 65-0162997
Complete Mailing Address: Telephone No.:

9487 NW 12 Street 305-994-2150

Doral, Florida 33172 Cellular No.-

305-216-5668
Indicate type of organization below: Dun & Bradstreet (DUNS No.):
Corporation: i Partnership: ___ Individual: ___ Other: ___ 609394721
Email:

Bid Bond / Security Bond (if applicable) _ > %

ltarafa@gecassociates.com

ATTENTION: FAILURE TO SIGN (PREFERABLY IN BLUE INK) OR COMPLETE ALL RFP SUBMITTAL
FORMS, INSURANCE, ADDENDUM(S) ACKNOWLEDGEMENT AND ALL PAGES OF THE RFP
DOCUMENT MAY RENDER YOUR RFP NON-RESPONSIVE.

THE PROPOSER CERTIFIES THAT THIS SUBMITTAL IS BASED UPON ALL CONDITIONS AS LISTED IN THE RFP DOCUMENTS
AND THAT THE PROPOSER HAS MADE NO CHANGES IN THE RFP DOCUMENT AS RECEIVED. THE PROPOSER FURTHER
AGREES IF THE RFP IS ACCEPTED, THE PROPOSER WILL EXECUTE AN APPROPRIATE AGREEMENT FOR THE PURPOSE OF
ESTABLISHING A FORMAL CONTRACTUAL RELATIONSHIP BETWEEN THE PROPOSER AND THE CITY OF CORAL GABLES FOR
THE PERFORMANCE OF ALL REQUIREMENTS TO WHICH THIS RFP PERTAINS. FURTHER, BY CHECKING THE AGREE BOX
LISTED BELOW AND BY SIGNING BELOW IN BLUE INK ALL RFP PAGES ARE ACKNOWLEDGED AND ACCEPTED AS WELL AS
ANY SPECIAL INSTRUCTION SHEET(S) IF APPLICABLE. I AM AUTHORIZED TO BIND PERFORMANCE OF THIS RFP FOR THE
ABOVE PROPOSER.

Agree (Pleage check box to, canwledge this solicitation)

Luis Tarafa ' Chief Operating Officer May 7, 2015
Authorized Name and Signature Title Date
RFP 2015.04.08 Page 1 of 316

Fire Station No.3
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BUSINESS PROFILE, BACKGROUND
AND STRUCTURE OF FIRM
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ASSOCIATES

PROPOSER’S PROFILE
AND QUALIFICATION STATEMENT

SUBMITTED TO:

CITY OF CORAL GABLES, FLORIDA
FINANCE DEPARTMENT AND PROCUREMENT DIVISION
405 BILTMORE WAY
CORAL GABLES, FLORIDA 33134
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BACKGROUND

GEC Associates, Inc. is a license contractor, construction management and architectural
firm with corporate offices in Doral, Florida and Satellite office in St. Petersburg, Florida.
The Corporation has been established since 1989 in the State of Florida. GEC
Associates, Inc. offers a complete range of construction services on commercial,
institutional, industrial and residential projects. GEC Associates, Inc. is ranked among the
top Hispanic firms in the nation, with over $290 million of successfully completed contracts.

EXPERIENCE

GEC Associates, Inc.'s administrative and senior management staff is composed of 12
employees including licensed General Contractors, Architects, Construction Management
graduates and other professional personnel who have extensive backgrounds in all areas
of design and construction with the skills encompassing all aspects of project management,
design, construction services, civil engineering and construction scheduling.

To demonstrate GEC Associates, Inc. excellent level of successful performance,
knowledge and qualifications, we have attached a copy of a letter from the City of Miami
Department of Capital Improvements expressing their appreciation for the successful
completion of the Orange Bowl Light Tower Project (a very complex project — due to logistic
and time constraints) not only on budget, but one month ahead of schedule. GEC has
demonstrated time and time again its ability to successfully deliver projects to all agencies
by providing true value engineering both on time & on budget, with all the required
warranties and guarantees.

RECENT DEVELOPMENTS

e GEC Associates, Inc. was awarded the 2014 Harry H. Mellon Award of
Excellence in Job Order Contracting.

e GEC Associates, Inc. was awarded the Miami-Dade County Public Schools
Miscellaneous Construction Management At-Risk Contract. The contract is for
single projects up to for $2 million and for a period of four (4) years.

« GEC Associates, Inc. was awarded the Pinellas County JOC $3,000,000
contract. The Contract Term is twenty-four (24) months from the date of the
executed Notice to Proceed or when Job Orders equal to the Maximum Contract
Term Value have been issued, whichever occurs first. The parties have the
option to extend the Contract for one (1) twenty-four (24) month term extension
beyond the original contract period.

GEC
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e GEC Associates, Inc. was awarded the City of Miami JOC $2,500,000 contract.
The Contract Term is for two (2) years from the date of the executed Notice to
Proceed or when Job Order equal to the Maximum Contract Term Value have
been issued, whichever occurs first. The parties have the option to extend the
Contract for two (2) periods of one (1) year each for the same amount.

GENERAL CONTRACTING SERVICES

GEC Associates, Inc. has more than 25 years of experience in the field of contracting and
it has successfully completed over 220 major projects. Past contracts have included work
for School Board of Dade and Broward Counties, Miami Dade Community College, the
Cities of Miami, Coral Gables, Miami Beach, Davie and Pembroke Pines, Metro Dade
County, U.S. Postal Services, the United States Government, Pinellas County and other
private institutions that has a variety of restaurants, country clubs hotels and interior
renovation projects.

DESIGN/BUILD SERVICES

GEC Associates, Inc. provides owners with the single source responsibility of Design-
Build services. We organize a team of highly qualified and experienced design
professional customized to the specific necessity and essentials that a particular project
requires.

In understanding the affiliation of design and construction services into one design/build
entity, GEC Associates, Inc. having served as the central core of responsibilities in
previous design/build teams, has the experience to collaborate with all disciplines of this
required task.

The relationship and responsibilities of a Design/Builder begin when assuming the
procurement of the design and construction of the work in conformity with the Owner’s
design criteria documents. The Design/Builder’'s architect will develop the project's
concept, scope, design and specifications based on the owners design criteria documents.
During the construction phase, the design professionals for the Design/Build, acts as the
representative in charge of assuring that construction will be compliance with the plans and
specification.




CONSTRUCTION MANAGEMENT SERVICES

GEC Associates, Inc. provides full construction management services with the experience
and track record for evaluating and analyzing the site and specific construction market
conditions against the actual construction cost of a specific project and analyzing that to
the owner’s budget. Construction Management provides an owner with a wide range of
services as illustrated below:

Administrative Planning

Investigating site and construction market conditions

Advising on construction techniques and materials

Reviewing preliminary plans for cost and time savings

Formulating project budgets and purchasing schedules

Coordinating bidding documents

Assist the design professional in identifying areas in the contract documents
documents which may be lacking clarity

. Developing over all construction strategic plan, budget, and schedules

Bidding Phase

Prepare bidders’ list and bid packages

Holding pre-bid conferences and soliciting bids
Preparing the bid analysis and evaluation
Recommending successful bidders

Contract procurement

Develop and distribute CPM schedule

Construction Phase

. Provide the construction facilities that is required in the field, depending on
specific projects needs and requirements

Providing full-time field management

Arranging for permits, tests and inspections

Coordinating shop drawing approvals

Scheduling the work of contractors

Expediting equipment and material deliveries

Reporting daily construction activity

Inspections

Monitoring cost control reports, schedules and certificates of payments
Arranging for record drawings

Obtaining operating and maintenance manuals

Determining dates of substantial and final completion

Obtaining all the required releases from contractors




. Purchasing and expediting

Project Close-out and Start-up

Punch-list

Instructional operation walk-thru

Substantial completion inspection

Compiling operation, operation manuals and warranties
Start-up of equipment

Close-out inspection

Final payment and release

Ongoing support and maintenance

Responding to questions regarding operations

LICENSING

GEC Associates, Inc. is legally qualified to do business, and is registration and
licensed in the following areas:

Certified General Contractor - CGC 046392 - (Luis N. Enriquez)
State of Florida Construction Industry Licensing Board

Registered Architect - AR 0010152 — (Luis N. Enriquez)
State Board of Architecture, State of Florida
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IN JOB ORDER CONTRACTING

Dear Mr. Luis Tarafa,

It is with great pleasure that I offer my heartiest congratulations on being awarded the 2014 Award of Merit in
Job Order Contracting. This year, more projects than ever before were submitted for this prestigious award, the
highest honor in the industry. The City of Miami’s Police Helipad and Roof Replacement project exemplifies
outstanding principles and practices in Job Order Contracting.

The Harry H. Mellon Award of Excellence in Job Order Contracting program is a way for facility owners,
managers and contractors to be rewarded for their hard work and recognized by their peers and others in the
industry. All of those involved in this project should take great pride in knowing they played an important role
in the police helipad and roof replacement project. Since 2008, this award has recognized the facility owners,
managers and contractors who perform the essential, yet often thankless, repair, alteration and maintenance
work that is the core of the Job Order Contracting system, in an efficient and effective manner.

Your regional JOC awards committee representative will contact you to organize a local award ceremony to
recognize your achievement. Included in this package, you’ll find a USB drive with resources to celebrate and
promote the success of your project. These resources include:

« Anofficial 2014 Award of Merit in Job Order Contracting award logo you may use to display on your web
site or award announcement materials

+ A sample press release with information on the National Award and Award of Merit in Job Order
Contracting that your press office may want to place with local media

» A sample case study of an award-winning project. We may create and provide you with a similar case study,
featuring your project

Again, congratulations on your achievement.

Sincerely,

Christine Selvaggio
JOC Award of Excellence Coordinator

Harry H. Mellon Award of Excellence Past Winners

2008

2008

2013 2012 2011 2010 2009

San Francisco Public California Southern CMT New York City Los Angeles County The City of Chicago, University of

Utilities Commission Administrative United Staies Postal Department of Department of Public — Department of General California. Berkeley
Southwest Ocean Outfall Office of the Courts Service Education Works Headguarters Services Chicago Sather Gate

End Gate Restoration Wakefield Tavior Post Office Fire P.S. 216 Edible  Building Seismic Retrofit Cultural Center Tiffan Restoration

B ; y , . 2o “CME, y 21T ’ ), v . 2 21O .
Power Engineering (l[l"m //Inm;; /:/\lulluu/ Replacement Schoolyard Garden MTM Consiruction Dome Restoration Vila Construction
v S J ndow Kestoralion v 2 o e / 6
Construction Co ) . ) Mark Scott /;{/(nmu General Christie Construclors Wight & Company
Mark Scott Construction. Construction, Inc Contractors. Inc
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\\ Miami-Dade County Public Schools

giving our students the world

Miami-Dade County School Board

Perla Tabares Hantman, Chair

Or. Lawrence S. Feldman. Vice Chai

Dr. Dorathy Bendross-Mindingall

May 6, 2015 Susie V. Castillo

Dr. Withert “Tee” Holloway

Dr Martin Karp

Lubby Navarro

Mr. Luis N. Enriquez, President Dr. Marta Pérez

GEC Associates, Inc. Raquel A. Regalado
9487 N.W. 12" Street

Doral, Florida 33172

Superintendent of Schools
Alberto M. Carvalho

RE: CM @ Risk Construction Projects
Dear Mr. Enriquez,

I am taking this opportunity to commend your team for their efforts in the successful and
simultaneous completion of two General Obligation Bond (GOB) projects assigned to you as a
Construction Manager at Risk firm for Capital Improvement Projects of Miami-Dade County
Public Schools (MDCPS).

Given your stringent timeline on both projects, both schools were able to open for the new
school year without incident. Your project management team, including the major sub-
contractors involved, contributed greatly in achieving quality and client satisfaction during the
entire process of the HVAC replacement, ADA upgrades and miscellaneous work throughout the
school facilities.

Your team’s timely responses and performance in these occupied campuses, allowing the -
projects to be completed without interference to the educational program is commendable.

I would like to extend my gratitude for jobs well done and look forward to working with GEC
Associates, Inc. on future projects.

Sincerely, -

uis F. Rodriguez, PMII
Parsons Brinckerhoff
Program Manager for MDCPS

3uilding » 1450 NLE. 2n¢cd Avenue « Miami, Floricla

1000 » www.dadeschools.net —




Miami-Dade County Public Schools

giving our students the world

Superintendent of Schools Miami-Dade County School B«
Alberto M. Carvalho Perla Tabares Hanlman, (
Dr. Lawrence S. Feldman, Vice €
Dr. Dorothy Bendross-Mindn
Susie V. Ca
Dr. Wilbert “Tee" Hollc
Dr Martin |
Dr. Marta P
Raquel A. Rega
April 7, 2015

To whom it may concern:

It is with great pleasure that I provide you with this letter of recommendation for Mr. Luis
Enrique. Mr. Enrique is an excellent teacher. He is extremely dedicated, committed, and
determined to be successful in all his endeavors. He continuously sets high goals for himself.

I had the pleasure of working with M. Enrique over the summer of 2014 here at Kelsey L.
Pharr Elementary school. Mr. Enrique was eager to assist me in any way to ensure that the
building was ready for the opening of school. He worked well with my administrative team
and he exemplified excellent communicate skills. He demonstrated a clear understanding of
what it took to ensure that the administrators were pleased with his work. He is a team player
eager to collaborate with his team to get the job done. He is passionate about his career and
delivering the necessary services to allow all stakeholders.

Mr. Enrique has great personality and aim to please his customers. Additionally, he accepts
and provides constructive criticism to help him perform better.

For all these reasons, | have no doubt that Mr. Enrique will be an asset to your school.

Sincerely,
M

~\
‘,/\ 2 N R

N
Dr. Carol R. Sampson

Keisey L Pharr Elementary School « 2000 NW 46 Streel « Miami, FL33142 » Dr. Carol R. Sampson Principal
305-633-0429 » 305-636-3550 (FAX) « Kelseypharr dadeschools net



SILIA ARCHITECTS

GEC Associates
Construction Managers-Contractors-Architects

9487 NW 12th Street
Miami, FL 33172

May 6, 2015

Re.: M-DCPS Projects
Kelsey Pharr Elementary
Lorah Park Elementary
South Hialeah Elementary
Hialeah Elementary

Dear Mr. Enriquez:

As the Architect of Record on the 4 different M-DCPS Projects referenced above, | would like to
commend the work that GEC Associates put forth when performing each project. Each project
has its own unique set of challenges, and the GEC team we worked with was willing to take all
necessary measures to ensure that these four projects were completed successfully.

These renovation projects ranged from $700,000 to $1,800,000 and presented difficult
challenges including a demanding and complex schedule. GEC ensure that the safety of
students and staff was paramount while the construction process was taking place.

The success of these projects was a direct result of the hard work and dedication of the entire
GEC team throughout the construction process, and their efforts are greatly appreciated. From
the very beginning, it was evident that one of GEC’s goal was to work as a team with our firm
as Architects and please the owner. We always found them cooperative and professional

| hope to work with GEC Associates again and wish you and your team success in the future.

Sincerely y

/7/ /) %T/} A

Rolando Silva, AlIA
Silva Architects

/O

135 SAN LORENZO AVENUE + SUITE 880 + CORAL GABLES, FL 33146 + TELEPHONE (305) 444-8262 + FAX (305) 444-5820



Superintendent of Schools
Alberto M. Carvalho

M

giving our students the world

iami-Dade County Public Schools

Miami-Dade County School Board

Perla Tabares Hantman, Chair
Dr. Lawrence S. Feldman, Vice Chair

February 14, 2012 Dr. Dorothy Bendross-Mindingall
Carlos L. Curbelo

Renier Diaz de la Portilla
Dr. Wilbert “Tee" Holloway
Dr. Martin Karp

Dr. Marta Pérez

Raquel A. Regalado

Mr. Luis N. Enriquez, President
GEC Associates, Inc.
9487 N.W. 12" Street
Doral, Florida 33172

RE: CM @ RISK Construction Projects

Dear Mr. Enriquez:

It is my pleasure to commend your team for the results achieved by GEC Associates,
Inc. as the Construction Manager at Risk firm for Capital Construction Projects for the

Miami-Dade County Public Schools (MDCPS) District.

GEC Associates, Inc. commitment to both quality and client satisfaction, be it a building
addition or the various complicated HVAC renovations, remodeling, ADA upgrades,
electrical renovations, energy management, fire alarm and other system replacements,
undertaken by your firm these past few years is refreshing for an owner to experience.
The working relationship with MDCPS staff along with your understanding of our
procedures has proved to be valuable to the realization of our goals.

Your team'’s timely responses and performance on occupied campuses, allowing the
projects to be completed without interference to the educational program is
commendable.

| want to extend my gratitude for jobs well done and look forward to working with GEC
Associates, Inc. on future MDCPS projects.

Sincerely,
o

NW&S

icolas A. Betancourt
Design and Construction Officer

NAB:mwb
L-020

School Board Administration Building * 1450 N.E. 2nd Avenue « Miami, Florida 33132
305-995-1000 * www.dadeschools.net
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Pedro G. Hernandez, PE
City Manager

August 4, 2006

Mr. Luis N. Enriquez

GEC Associates, Inc.

9487 NW 12" Street

Miami, Fl 33172

RE: Orange Bowl Light Tower Project

Dear Mr. Enriquez:

The City of Miami would like to express our sincere appreciation for your commitment and
expertise in the successful completion of the replacement of the light towers at the Orange
Bowl.

The 2005 hurricane season was not kind to our city, to say the least.

Your attention to the project, the commitment of your subcontractors, the relationships you

built with the structural engineers and the entire city team was invaluable in the timely
completion of the project.

To complete this monumental undertaking under budget and ahead of schedule is a true
indication of the values that GEC Associates continues to exhibit.

The City of Miami welcomes the opportunity to work with you and your firm on future
projects.

Sincere

DEPARTMENT OF CAPITAL IMPROVEMENTS
444 NW 2™ Avenue, 8" Floor / Miami, FL 33130 / (305) 416-1280 / Fax: (305) 416-2153
Mailing Address: P.O. Box 330708 Miami, FL 33233-0708
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FINANCIAL STABILITY

General Contractors — Construction Managers

9487 N.W. 12th Street, Doral, Florida 33172



G.E.C. Associates, Inc.
REVIEWED FINANCIAL STATEMENTS
AND SUPPLEMENTARY INFORMATION

Years Ended December 31, 2014 and 2013

/3



G.E.C. ASSOCIATES, INC.
YEARS ENDED
DECEMBER 31, 2014 AND 2013
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Jorge L. Contreras
Certified Public Accountant 6765 S.W. 26th Terrace

Miami, Florida 33155
Phone: (305-667-5248)
Fax: (305-667-3680)

Independent Accountant’s Review Report

To the Shareholder
G.E.C. Associates, Inc.
Miami, Florida

I have reviewed the accompanying balance sheets of G.E.C. Associates, Inc. as of December 31, 2014 and
2013, and the related statements of income and retained earnings and cash flows for the years then ended.
A review includes primarily applying analytical procedures to management’s financial data and making
inquiries of Company management. A review is substantially less in scope than an audit, the objective of
which is the expression of an opinion regarding the financial statements as a whole. Accordingly, I do not
express such an opinion.

Management is responsible for the preparation and fair presentation of the financial statements in
accordance with accounting principles generally accepted in the Unites States of America and for
designing, implementing, and maintaining internal control relevant to the preparation and fair presentation
of the financial statements.

My responsibility is to conduct the review in accordance with Statements on Standards for Accounting
and Review Services issued by the American Institute of Certified Public Accountants. Those standards
require me to perform procedures to obtain limited assurance that there are no material modifications that
should be made to the financial statements. I believe that the results of my procedures provide a
reasonable basis for my report.

Based on my review, I am not aware of any material modifications that should be made to the
accompanying financial statements in order for them to be in conformity with accounting principles
generally accepted in the Unites States of America.

My reviews were made for the purpose of expressing a conclusion that there are no material modifications
that should be made to the financial statements in order for them to be in conformity with accounting
principles generally accepted in the United States of America. The supplementary information included
in the accompanying pages 10 to 15 is presented for purposes of additional analysis and is not a required
part of the basic financial statements. Such information has been subjected to the inquiry and analytical
procedures applied in the review of the basic financial statements, and I did not become aware of any
material modifications that should be made to such information.

Miami, Florida
February 18, 2014
\

15



G.E.C. ASSOCIATES, INC.

BALANCE SHEETS

DECEMBER 31, 2014 AND 2013

(See Independent Accountant's Review Report)

ASSETS

Current assets:
Cash and cash equivalents
Contracts receivable (Note 2)
Costs and estimated eamings in excess of
billings on contracts in progress (Note 3)
Prepaid insurance

Total current assets

Property and equipment, at cost, less
accumulated depreciation (Note 4)

Due from related parties (Note 5)

LIABILITIES AND SHAREHOLDER'S EQUITY

Current liabilities:
Accounts payable and accrued expenses
Billings in excess of costs and estimated
earnings on contracts in progress (Note 3)

Total current liabilities

Shareholder's equity:
Common stock, 60 shares of $1 par value authorized,
issued and outstanding, and additional capital
Retained earnings

The accompanying notes are an integral part of these financial statements

2014 2013
$1,940,425 $1,980,589
1,383,203 747,296
214,322 329,531
72.646 116.461
3,610,596 3,173,877
21,556 31,447
51,740 103,480
$3,683,892 $ 3,308,804
$1,378,333 $ 551,393
303,283 269,270
1,681,616 820,663
196,810 196,810
1,805,466 2,291,331
2,002,276 2,488,141
$ 3,683,892 $3,308,804

/o



G.E.C. ASSOCIATES, INC.
STATEMENTS OF INCOME AND RETAINED EARNINGS

YEARS ENDED DECEMBER 31, 2014 AND 2013
(See Independent Accountant's Review Report)

Eamed revenues

Cost of earned revenues

Gross profit

General and administrative expenses
Income from operations

Other income

Net income for the period

Retained earnings, beginning

Less distributions to shareholder

Retained earnings, ending

The accompanying notes are an integral part of these financial statements

2014 2013
$9,701,501 $4,818,050
8,357,273 3,895,307
1,344,228 922,743
675,532 658,817
668,696 263,926
9,877 13,709
678,573 277,635
2,291,331 2,187,443

(1,164,438) (173,747)

$ 1,805,466 $2,291,331

/7



G.E.C. ASSOCIATES, INC.
STATEMENTS OF CASH FLOWS
YEARS ENDED DECEMBER 31, 2014 AND 2013
(See Independent Accountant's Review Report)

2014 2013
Cash flows from operating activities:
Net income 678.573 277.635
Adjustments to reconcile net income to net
cash provided by operating activities:
Depreciation 9,891 11,155
Changes in assets and liabilities:
Decrease (increase) in assets:
Contracts receivable (635,907) 299,568
Costs and estimated earnings in excess
of billings on contracts in progress 115,209 19,177
Prepaid insurance 43,815 (11,141)
Due from related parties 51,740 53,267
Increase (decrease) in liabilities:
Accounts payable and accrued expenses 826,940 80,546
Billings in excess of costs and estimated
earnings on contracts in progress 34,013 6,713
Total adjustments 445,701 459,285
Cash flows provided by operating activities 1,124,274 736,920
Cash flows used in financing activities:

Distributions to shareholder (1,164,438) (173,747)
Net increase (decrease) in cash and cash equivalents (40,164) 563,173
Cash and cash equivalents, beginning 1,980,589 1,417,416
Cash and cash equivalents, ending $1,940,425 $1,980,589

The accompanying notes are an integral part of these financial statements

/18



G.E.C. ASSOCIATES, INC.
NOTES TO FINANCIAL STATEMENTS
YEARS ENDED DECEMBER 31, 2014 AND 2013
(See Independent Accountant’s Review Report)

NOTE 1 - SUMMARY OF OPERATIONS AND SIGNIFICANT ACCOUNTING POLICIES:

Description of Business:
The Company was incorporated under the laws of the State of Florida in December, 1989 for the purpose
of performing construction and architectural contracts and supervision services in Miami-Dade and

Broward Counties.

Balance Sheet Classification:
A one-year time period is used as the basis for classifying current assets and liabilities. However, the
Company includes retainage receivable and payable under construction contracts which may extend
beyond one year, in current assets and liabilities of the balance sheet.

Revenue and Cost Recognition:
Revenues from contracts are recognized on the percentage-of-completion method, measured by the
percentage that costs to date bear to total estimated costs.

Contract costs include all direct material and labor costs and those indirect costs related to contract
performance, such as indirect labor, supplies, equipment rental, repairs and subcontractor costs. Selling,
general and administrative costs are charged to expenses as incurred. Provisions for estimated losses on
uncompleted contracts are made in the period in which such losses are determined. Changes in job
performance, job conditions and estimated profitability including those arising from contract penalty
provisions and final contract settlements, may result in revisions to costs and revenue and are recognized
in the period in which the losses are determined.

The asset, “cost and estimated earnings in excess of billings on contracts in progress”, represents revenue
recognized in excess of amounts billed. The liability, “billings in excess of costs and estimated earnings
on contracts in progress”, represents billings in excess of revenues recognized.

Cash and Cash Equivalents:
The Company has defined cash equivalents as those highly liquid investments purchased with an original
maturity of three months or less. The Company maintains its cash balances in various financial
institutions in Miami, Florida. The balances are insured by the Federal Deposit Insurance Company up to
$250,000 in each institution. These balances may at times exceed insured limits.

Contract Receivable:

Contracts receivable from performing industrial and commercial construction projects are based on
contracted prices. The Company provides an allowance for doubtful collections, which is based upon a
review of outstanding receivables, historical collection information, and existing economic conditions.
Normal contracts receivable are due 30 days after the issuance of the invoice. Contract retentions are due
30 days after completions of the project and acceptance by the owner. Receivables past due more than
120 are considered delinquent. Delinquent receivables are written off based on individual credit
evaluation and specific circumstances of the customer.

Concentration of Credit Risk:
Financial instruments that potentially subject the Company to concentration of credit risk consist
primarily of cash, cash equivalents, contract receivable, and completed jobs. The Company maintains its
cash balances in five financial institutions, insured by the Federal Deposit Insurance Corporation. From
time to time, cash balances exceed the insured limits. Concentration of credit risk with respect to contract
receivable is significant due to the various provisions on the construction contracts, the final payment,
release of retainage balances and acceptance of the job by the owner.
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G.E.C. ASSOCIATES, INC.
NOTES TO FINANCIAL STATEMENTS
YEARS ENDED DECEMBER 31, 2014 AND 2013 (CONTINUED)
(See Independent Accountant’s Review Report)

NOTE 1 - SUMMARY OF OPERATIONS AND SIGNIFICANT ACCOUNTING POLICIES (continued):

Financial Instruments:
The Company’s balance sheets include the following instruments: cash and equivalents, contract

receivable, and accounts payable. The Company considers the carrying amount in the financial
statements to approximately fair value for these financial instruments because of the relatively short
period of time between origination and their expected realization.

Income Taxes:

The Company has elected, with the consent of its shareholder, to be treated as a Subchapter S Corporation
under the provision of Section 1362 of the Internal Revenue Code and state laws. Under these provisions,
the Company does not pay federal or state income taxes on its taxable income. Instead the shareholder is
liable for individual income taxes on its respective share of the Company’s income or losses. At
December 31, 2014, the Company did not have any uncertain tax positions and thus has not recognized
any interest penalties in these financial statements. Tax years that remain subject to examination by
federal authorities are 2013, 2012 and 2011.

Property and Equipment:
The Company reviews long-lived assets for impairment whenever events or changes in circumstances
indicate that the related carrying amount may not be recoverable. When required, impairments losses are
recognized based on the excess of the asset’s carrying amount and fair value of the asset. Long-lived
assets to be disposed of are reported at the lower of carrying amount of fair value less costs to sell.

The Company reviews property and equipment for impairments and improvements whenever events or
changes in the circumstances indicate that the related carrying amount may not be recoverable. When
required, impairments losses are recognized based on the excess of the assets’ carrying amount and fair
value of the asset; long-lived assets to be disposed of are reported at the lower of carrying amount of fair
value less costs to sell. There were no such adjustments during the year ended December 31, 2014.

Use of Estimates:

The preparation of financial statements in conformity with accounting principles generally accepted in the
United States of America requires management to make estimates and assumptions that affect the
reported amounts of assets and liabilities, the disclosed amounts of contingent assets and liabilities, and
reported amounts of revenues, costs and expenses. Management believes the most significant estimates
and assumptions are associated with revenue recognition on construction contracts and valuation of
contracts receivable, as well as the determination of cost to complete for all contracts in progress. If the
underlying estimates and assumptions, upon which the financial statements are based, change in the
future, actual amounts may differ from those included in the accompanying financial statements.

Subsequent Events:
Management has evaluated all events and transactions that occurred between December 31, 2014 and
February 18, 2015, the date these financial statements were available to be issued.

Contingencies:
From time to time, the Company is involved in routine litigation that arises in the ordinary course of
business. There are no pending significant legal proceedings to which the Company is party to, for which
management believes the ultimate outcome would have a material effect on the Company’s financial
position.
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G.E.C. ASSOCIATES, INC.
NOTES TO FINANCIAL STATEMENTS
YEARS ENDED DECEMBER 31, 2014 AND 2013 (CONTINUED)
(See Independent Accountant's Review Report)

NOTE 2 - CONTRACTS RECEIVABLE:

Contracts receivable are summarized as follows:

2014 2013
Contracts in progress $ 959,144 $ 216,356
Completed contracts 55,191 106,712
Retainage 368,868 424228
$ 1,383,203 $ 747296

The Company collected approximately $455,000 of the receivables through the date of the report, management
expects all receivables as well as retainages will be collected by December 31, 2015, therefore an allowance for
doubtful accounts is not deemed necessary.

NOTE 3 - COSTS AND ESTIMATED EARNINGS ON CONTRACTS IN PROGRESS:

Costs and estimated earnings on contracts in progress are derived as follows:

2014 2013
Costs incurred on contracts in progress $ 9,859,839 $ 4,054,593
Realized gross profit 1,733,907 842218
11,593,746 4,896,811
Less billings to date (11,682,707) (4,836,550)
$ (88,961) $§ 60,261
Costs and estimated earnings in excess
of billings on contracts in progress $ 214322 $ 329,531
Billings in excess of costs and estimated
earnings on contracts in progress (303,283) (269,270)
$ (88961) $ 60,261
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G.E.C. ASSOCIATES, INC.
NOTES TO FINANCIAL STATEMENTS
YEARS ENDED DECEMBER 31, 2014 AND 2013 (CONTINUED)
(See Independent Accountant's Review Report)

NOTE 4 - PROPERTY AND EQUIPMENT:
Property and equipment consists of the following:

Estimated
useful lives

Vehicles 5 $ 90472 $ 90,472
Computer equipment 5 31,646 31,646
Construction equipment 7 35,080 35,080
Office equipment 5 6,362 6,362
Leasehold improvements 10 1,205 1,205
164,765 164,765
Less accumulated depreciation (143,209) (133,318)
Total property and equipment, net $ 21,556 $ 31,447

During the years ended December 31, 2014 and 2013, depreciation and amortization expenses charged to operations
was $9.891 and $11,155, respectively.

NOTE 5 - DUE FROM RELATED PARTY:

On April 21, 2009, the Company advanced $300,000 to an entity wholly owned by a relative of the sole shareholder
of the Company. Payments to be made in yearly installments of $50,000, commencing on April 21, 2010, plus 5%
simple interest. Fifth installment was paid on April 21, 2014. The balance due from the affiliate at December 31,
2014 is $51,740. The following summarizes the affiliate's balance sheet position at December 31, 2014:

ASSETS LIABILITIES AND EQUITY
Cash and cash equivalents $ 728994 Due to related party $ 51,740
Accounts receivable 1,556,604 Overbillings 451,116
Underbillings 324,191 Accounts payable 966,918
Other assets 206,327 1,469,774
Shareholder's equity 1,346,342

$2,816,116 $ 2,816,116



G.E.C. ASSOCIATES, INC.
NOTES TO FINANCIAL STATEMENTS
YEARS ENDED DECEMBER 31, 2014 AND 2013 (CONTINUED)
(See Independent Accountant’s Review Report)

NOTE 6 - BACKLOG:

The following schedule summarizes changes in backlog on contracts during the year ended December 31, 2014.
Backlog represents the amount of revenue the Company expects to realize from contracts in progress at year end and
from contractual agreements on which work has not yet begun:

Balance of backlog at December 31, 2013 $ 7,278,024
New signed contracts and change orders from
January 1, 2014 through December 31, 2014 6.810,697
14,088,721
Less contract revenues earned during the year
ended December 31, 2014 9,701,501
Balance of backlog at December 31, 2014 $ 4,387,220

In addition the Company has entered into the following contractual obligations through the date of this report for
which work had not commenced at December 31, 2014:

On October 1, 2013, the Company was awarded the Pinellas County JOC $3,000,000 contract. The Contract Term is
twenty-four (24) months from the date of the executed Notice to Proceed or when Job Orders equal to the Maximum
Contract Term Value have been issued, whichever occurs first. The parties have the option to extend the Contract
for one (1) twenty-four (24) month term extension beyond the original contract period.

On April 1, 2013, the Company was awarded the City of Miami JOC $2,500,000 contract. The Contract Term is for
two (2) years from the date of the executed Notice to Proceed or when Job Order equal to the Maximum Contract
Term Value have been issued, whichever occurs first. The parties have the option to extend the Contract for two (2)
periods of one (1) year each for the same amount.

The Company is generally required to furnish performance and payment surety bond to contract owners. During the
year ended December 31, 2014, the surety company issued approximately $6,606,452 of new surety bonds to
contract owners. The bonds are secured by receivables from bonded contracts, a general guarantee from the
Company and a personal guarantee from the Company’s stockholder.

NOTE 7 — RELATED PARTY TRANSACTIONS:

The Company leases it office space and storage facility from its sole shareholder under no formal lease agreement.
The annual payments under this lease are $12,840, including sales tax and common expenses, subject to annual
increases.



G.E.C. ASSOCIATES, INC.
RECONCILIATION OF GROSS PROFIT
YEAR ENDED DECEMBER 31, 2014

(See Independent Accountant's Review Report)

Completed Contracts:

Realized to date
Less realized last year

Realized this year

Contracts in Progress:

Realized 10 date
Less realized last year

Realized this year

The accompanying notes are an integral part of these financial statements

Revenues Costs Gross Profit
$3,004,565 $2,552,027 $ 452,538

(1,800,725) (1,557,935) (242,790)
1,203,840 994,092 209,748
11,593,746 9,859,839 1,733,907

(3,096,085) (2,496,658) (599,427)
8,497,661 7,363,181 1,134,480
$9,701,501 $8,357,273 $1,344,228
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G.E.C. ASSOCIATES, INC.
GENERAL AND ADMINISTRATIVE EXPENSES
YEARS ENDED DECEMBER 31, 2014 AND 2013
(See Independent Accountant's Review Report)

2014 2013

Officer's salary $ 84,000 $ 181,050
Administrative salaries 260,578 176,457
Consulting fees 84,000 84,975
Employee benefits 39,648 38,676
Vehicle expenses 38,305 35,094
Payroll taxes 32,685 24,897
Office expenses and supplies 30,116 24,625
Rent 15,633 19,244
Professional fees 15,559 7,368
Entertainment 14,497 13,251
Depreciation expense 9,891 11,155
Travel expense 9,558 3,515
Telephone 9,526 10,268
Computer expense 9,185 6,576
Insurance 8,689 12,077
Payroll processing fees 5,129 -
Utilities 3,228 2,883
Worker's compensation 1,908 3,316
Licenses and taxes 1,570 1,417
Dues and subscription 915 998
Postage 912 975

$ 675,532 $ 658,817

The accompanying notes are an integral part of these financial statements
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D&B Supplier Qualifier Report: G.E.C. ASSOCIATES, INC. https://supplierportal.dnb.com/webapp/wcs/stores/serviet/SQRReportDisplay reportForma
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dun&bradstreet

Supplier Qualifier Report

To save report(s) to your PC, click here for instructions. Pring this Report

Copyright 2015 Dun & Bradstreet - Provided under contract for the exclusive use of subscriber 100150009
ATTN: G.E.C. ASSOCIATES, INC. Report Printed: MAY 04 2015
In Date

BUSINESS INFORMATION

G.E.C. ASSOCIATES, INC.

9487 Nw 12th St
Miami, FL 33172
This is a single location. D-U-N-S® Number: 60-939-4721
Telephone: 305 994-2150
D&B Rating: 3A1
Chief executive: LUIS N ENRIQUEZ, PRES Financial strength: 3A is $1 to 10 million.
Composite credit
Year started: 1989 appraisal: 11s high.
D&B Supplier Risk: 1
Employs: 20
SUPPLIER EVALUATION RISK (SER) RATING FOR
All amounts are displayed in local currency. THISFIRM : 1
\Y
Financial statement date: DEC 31 2013 9 8 7 6 5 4 3 2 1
s 4,818, e
Sales F 818,050 i Medium Low
Net worth F: 2,488,141
History: CLEAR
Financing: SECURED
Financial condition: STRONG
D&B PAYDEX®
D&B PAYDEX: 79
When weighted by dollar amount, payments to
_suppliers average 2 days beyond terms.
(] 100
120 days siow S0days slow  Prompt Anticipates
Based on up to 24 months of trade.
SUMMARY ANALYSIS
D&B Rating: 3A1
Financial strength: 3A indicates $1 to 10 million.

Composite credit appraisal: 1 is high.

This credit rating was assigned because of D&B's assessment of the company's financial ratios and its cash flow. For
more information, see the D&B Rating Key.

Below is an overview of the company's rating history since 11/27/96:
D&B Rating Date Applied

3A1 03/12/09
3A2 03/11/09
1R3 12/15/08
3A1 09/22/00
1A1 08/07/00
1A2 07/10/99
BA2 07/07/99
BAL 06/13/98
BB1 05/14/97
ca2 11/27/96

The Summary Analysis section reflects information in D&B's file as of May 4, 2015.
RISK SCORE ANALYSIS
PROBABILITY OF CEASED OPERATIONS/BECOMING INACTIVE

SUPPLIER EVALUATION RISK RATING: 1

The probability of ceased operations/becoming inactive indicates what percent of U.S. businesses is expected to cease
operations or become inactive over next 12 months.

Probability of Supplier Ceased
o / ing I i

1.3% (130 PER 10,000)

P S

Per ge of US busi with same SER score | 5, (1,300 PER 10,000)

5/4/2015 1:09 PM 50



D&B Supplier Qualifier Report: G.E C. ASSOCIATES, INC
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https.//supplierportal dnb.com/webapp/wcs/stores/servlet/SQRReportDisplay ?reportForma..

Average Probability of Supplier Ceased

o tions/Becoming Inactive : 5.60% (560 PER 10,000)

- Average of Businesses in D&B's Supplier Database

CREDIT DELINQUENCY SCORE: 571
DIVERSITY
Minority-Owned Business: YES Historically Underutilized Business: N/A
Hispanic Veteran-Owned Business: YES
Ethnicity Classification:
American  yietnam Veteran Business: N/A
Women-Owned Business: YES Disabled-Owned Business: N/A
Disadvantaged Business Enterprise: N/A Historical College Classification: N/A
Small Disadvantaged Business: YES Labor surplus area: N/A
HUB-Zoned Certified Business: N/A YES
SBA 8(a) Certified: N/A SmalSusiness: (2015)
CUSTOMER SERVICE

If you have questions about this report, please call our Customer Resource Center at 1.800.234.3867 from anywhere
within the U.S. If you are outside the U.S. contact your local D&B office.

*** Additional Decision Support Available ***
Additional D&B products, monitoring services and specialized investigations are available to help you evaluate this
company or its industry. Call Dun & Bradstreet's Customer Resource Center at 1.800.234.3867 from anywhere within
the U.S. or visit our website at www.dnb.com.

HISTORY

The following information was reported 06/27/2013:
Officer(s): LUIS N ENRIQUEZ, PRES

DIRECTOR(S): THE OFFICER(S)

Incorporated in the state of FL on 12/12/1989.
Business started 1989 by the listed officers. 100% of capital stock is owned by Luis Enriquez.
LUIS N ENRIQUEZ born 1958. Graduated from University of Miami, Coral Gables, FL in 1981. 1989-present active

here. 1985-1989 owner of Enriquez and Associates, Miami, FL. Discontinued with all debts satisfied. 1981-1985 self
employed as an architect, under own name, Miami, FL. Discontinued In good order.

BUSINESS REGISTRATION

CORPORATE AND BUSINESS REGISTRATIONS REPORTED BY THE SECRETARY OF STATE OR OTHER OFFICIAL SOURCE
AS OF APR 23 2015:

Registered Name: G.E.C. ASSOCIATES, INC.

Business type: DOMESTIC CORPORATION

Corporation type: PROFIT

Date incorporated: DEC 12 1989

State of incorporation: FLORIDA

Filing date: DEC 12 1989

Registration ID: L35579

Federal ID: 650162997

Status: ACTIVE

Where filed: STATE DEPARTMENT/CORPORATION DIVISION, TALLAHASSEE, FL
Registered agent: LUIS N ENRIQUEZ, 9487 NW 12TH ST, MIAMI, FL, 331720000
Principals: LUIS N ENRIQUEZ, P, 251 CRANDON BLVD # 341, MIAMI, FL, 331490000
OPERATIONS

06/27/2013

Description: Contractor of nonresidential buildings, specializing in renovation or repair of commercial or office
buildings and new construction of commercial or office buildings (75%). Contractor of single family
housing, specializing in new construction (25%).
Contractor specializing in commercial buildings, renovation and new construction (75%), single family
homes, new construction (25%). This business contracts 75% of work to others. Contracts are obtained
through bidding 50% and negotiation 50%.

Terms are progress payments. Sells to commercial concerns and general public. Territory : From Dade
to Palm Beach Counties, FL.

Nonseasonal.
Employees: 20 which includes officer(s).

Facilities:  Owns 1,500 sq. ft. on 1st floor of a two story concrete block building.

5/4/2015 1:09 PM
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UNSPSC (United Nations Standard Product and Services Code) is a globally accepted commodity (Product and
Services) classification system. G.E.C. ASSOCIATES, INC. offers the following product(s) and service(s):

72000000 Building and Construction and Maintenance Services

Beginning in 1997, the Standard Industrial Classification (SIC) was replaced by the North American Industry
Classification System (NAICS). This six digit code is a major revision that not only provides for newer industries,
but also reorganizes the categories on a production/process-oriented basis. This new, uniform, industry-wide
classification system has been designed as the index for statistical reporting of all economic activities of the u.s.,
Canada, and Mexico.

236220 C cial and I I ing Construction
236115 New Single-Family ing C uction ( For-Sale Builders)
SIC

Based on information in our file, D&B has assigned this company an extended 8-digit SIC. D&B's use of 8-digit SICs
enables us to be more specific to a company's operations than if we use the standard 4-digit code.

15420103 Commercial and office buildings, renovation and repair
15420101 C cial and office buildi new construction
15219901 New construction, single-family houses

D&B PAYDEX

The D&B PAYDEX is a unique, dollar weighted indicator of payment performance based on up to 27 payment
experiences as reported to D&B by trade references.

3-Month D&B PAYDEX: 78 D&B PAYDEX: 79
When weighted by dollar amount, payments to i When weighted by dollar amount, payments to
suppliers average 3 days beyond terms. suppliers average 2 days beyond terms.
° 100 [ 100
120 days slow 30 dayssiow  Prompt Anticipates 120 days slow 30 days slow Prompt  Anticipates
Based on trade collected over last 3 months. Based on up to 24 months of trade.

When dollar amounts are not considered, then
approximately 95% of the company's payments are
within terms.

PAYMENT SUMMARY

The Payment Summary section reflects payment information in D&B's file as of the date of this report.

Below is an overview of the company's dollar-weighted payments, segmented by its suppliers' primary industries:

Total Total Dollar Largest High Within Days Slow
Rev'd Amts Credit Terms <31 31-60 61-90 90>
(#) (%) (%) (%) (%)

Top industries:
Public finance 3 5,500 2,500 100 s - - -
Short-trm busn credit & 2,800 2,500 100 - - - -
Whol electrical equip 2 2,750 2,500 100 - - - -
Electric services 2 300 250 83 17 - - -
Business consulting 2 100 50 100 - - - -
Whol plumb/hydronics 1 750 750 100 - - - -
Misc business service 1 500 500 100 . - - -
Help supply service 1 250 250 - 100 - - -
Whol office supplies 1 250 250 100 - - - -
Reg misc coml| sector 1 50 50 100 - - - -
OTHER INDUSTRIES 1 50 50 100 = - - -
Other payment categories:
Cash experiences 8 750 250
Payment record unknown 1 100 100
Unfavorable comments 0 0 0
Placed for collections:
With D&B 0 0
Other 0 N/A
Total in D&B's file 27 14,150 2,500

The highest Now Owes on file is $250
The highest Past Due on file is $0

D&B receives over 600 million payment experiences each year. We enter these new and updated experiences into D&B
Reports as this information is received.

PAYMENT DETAILS
Detailed payment history
Date Reported  Paying Record High Credit Now Owes Past Due Selling Terms  Last Sale

(mm/yy) (%) (%) (s) Within
; (months)

3of6 5/4/2015 1:09 PM
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04/15 Ppt 250 0 0 N30 1 mo
03/15 Ppt 2,500 0 0 2-3 mos
Ppt 750 0 0 2-3 mos
Ppt 500 0 0 2-3 mos
Ppt 250 0 0 N30 1 mo
Ppt 250 250 0 1 mo
Ppt 250 250 1mo
Ppt 50 0 0 4-5 mos
Slow 50 50 1mo
Slow 30 250 0 0 6-12 mos
02/15 (011) 250 Cash account 6-12 mos
(012) 100 100 0 1mo
07/14 (013) 50 Cash account 1mo
06/14 (014) 50 Cash account 4-5 mos
(015) 50 Cash account 4-5 mos
(016) 50 Cash account 1 mo
05/14 1(017) 50 1 mo
9006 9@ & & Satisfactory.
04/14 : 2,500 1 mo
2,500 1 mo
500 1mo
100 Cash account 1mo
100 i Cash account 1 mo
100 Cash account 1mo
08/13 2,500 0 0 6-12 mos
07/13 50 ! 1 mo
50 1mo
04/13 | Ppt 50 0 0 4-5 mos

Payment experiences reflect how bills are met in relation to the terms granted. In some instances payment beyond
terms can be the result of disputes over merchandise, skipped invoices etc.

Each experience shown is from a separate supplier. Updated trade experiences replace those previously reported.
PAYMENT TRENDS

SUPPLIER VERSUS INDUSTRY PAYDEX

-> PRIOR 4 QTRS CURRENT 12 MONTH TREND

2013 === --- 2014 --- e e e oo e eeo 2015 -em e e e
JUN | SEP DEC MAR JUN JUL AUG SEP OCT NOV DEC JAN FEB MAR APR MAY
Supplier 79 |77 76 76 75 80 80 79 79 79 79 79 79 79 79 79

PAYDEX
Industry PAYDEX (Based on establishments in SIC 1542)
UP QRT 80 80 80 80 80 80 80 80
MEDIAN 78 78 78 78 78 78 79 78
LOQRT 67 68 68 67 68 68 68 68

PAYDEX scores are updated daily and are based on upto 13 months of trade experiences from the Dun& Bradstreet
trade file.

All amounts displayed within this report are in local currency.

STATEMENT UPDATE

05/08/2014

Fiscal statement dated DEC 31 2013:

Assets Liabilities
Cash 1,980,589 E::::;‘s Payable & Accrued 551,393
Contract Receivable 747,296 Billings In Excess Of Costs 269,270
Costs In Excess Of Billings 329,531
Prepaid 116,461
Curr Assets 3,173,877 Curr Liabs 820,663
Fixt & Equip 31,447 COMMON STOCK 196,810
Due From Related Parties 103,480 RETAINED EARNINGS 2,291,331
Total Assets 3,308,804 Total 3,308,804

From JAN 01 2013 to DEC 31 2013 annual sales $4,818,050; cost of goods sold $3,895,307. Gross profit $922,743;
operating expenses $658,817. Operating income $263,926; other income $13,709; net income $277,635.

Prepared from statement(s) by Accountant: Jorge L. Contreras, Miami, Florida.

ACCOUNTANT'S OPINION

4of 6 5/4/2015 1:09 PM
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"The financial statement as submitted by the subject company was reviewed by the accountant.”.
Fixed assets shown net less $133,318 depreciation.

06/27/2013

Three-year statement comparative:

Fiscal Fiscal Fiscal
Dec 31 2010 Dec 31 2011 Dec 31 2012
Current Assets 2,619,513 2,484,889 2,918,308
Current Liabs 704,166 621,851 733,404
Current Ratio 3.72 4.0 3.98
Working Capital 1,915,347 1,863,038 2,184,904
Other Assets 794,513 580,466 199,349
Net Worth 2,702,763 2,443,504 2,384,253
Sales 4,575,297 3,895,210 5,613,385
Long Term Liab 7,097
Net Profit (Loss) 405,638 180,741 67,301

Submitted JUN 25 2013 by Luis Tarafa, . Prepared from statement(s) by Accountant: Jorge L. Contreras, Miami,
Florida.

ACCOUNTANT'S OPINION

The financial statement as submitted by the subject company was reviewed by the accountant.

STATEMENT ITEM EXPLANATIONS

The complete balance sheet was reviewed in its entirety and the above highlights were extracted for publication.
It Is noted there are no intangibles.

The statement includes no deferred credits.

Contingencies

None.
Non-current assets consist of net property and equipment and due from related parties.
There are no long term liabilities.

CURRENT ASSETS
Consist of cash, contracts receivable, costs in excess of billings and prepaid insurance.

CURRENT LIABILITIES
Consist of accounts payable & accrued expenses and billings in excess of costs.

LIQUIDITY
Liquid assets provide full coverage of current liabilities.

On June 26, 2013, the financial information was updated.

KEY BUSINESS RATIOS
Statement date: DEC 31 2013
Based on this number of establishments: 209

Quartile Rank
Firm Industry Median (Supplier)
Return of Sales: 5.8 Return of Sales: 1.4 N/A
Current Ratio: 39 Current Ratio: 1.8 N/A
Quick Ratio: UN Quick Ratio: N/A N/A
Assets / Sales: 68.7 Assets / Sales: 311 N/A
Total Liability / Net Worth: 33.0 Total Liability / Net Worth: 98.5 N/A

PUBLIC FILINGS

The following Public Filing data is for information purposes only and is not the official record. Certified coples can only
be obtained from the official source.

https://supplierportal.dnb com/webapp/wcs/stores/servlet/SQRReportDisplay ?reportForma..

UCC FILINGS

Collateral: Account(s) and proceeds - Oil, gas and minerals and proceeds - Equipment and
proceeds - Machinery and proceeds - and OTHERS

Type: Original

Sec. party: MELLON UNITED NATIONAL BANK, A NATIONAL BANKING ASSOCIATION, MIAMI,
FL

Debtor: PAREDES FAUSTINO ). and OTHERS

Filing number: 200509395609

Filed with: SECRETARY OF STATE/UCC DIVISION, TALLAHASSEE, FL

Date filed: 04/11/2005

Latest Info Received: 04/21/2005

Type: Continuation

Sec. party: MELLON UNITED NATIONAL BANK, A NATIONAL BANKING ASSOCIATION, MIAMI,
FL

Debtor: ENIQUEZ,LUIS N. and OTHERS

Filing number: 201002115319

Filed with: SECRETARY OF STATE/UCC DIVISION, TALLAHASSEE, FL

Date filed: 03/05/2010

Latest Info Received: 03/15/2010

5/4/2015 1:09 PM
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Original UCC filed date: 04/11/2005

Original filing no.: 200509395609

Type: i Amendment

Sec. party: MELLON UNITED NATIONAL BANK, MIAMI, FL

Debtor: . G E C ASSOCIATES INC

Filing number: 200602153717

Filed with: SECRETARY OF STATE/UCC DIVISION, TALLAHASSEE, FL
Date filed: 03/20/2006

Latest Info Received: 03/27/2006

Original UCC filed date: 08/16/1993

Original filing no.: 930000172798

Type: Continuation

Sec. party: MELLON UNITED NATIONAL BANK, MIAMI, FL

Debtor: G.E.C. ASSOCIATES, INC

Filing number: 200808441416

Filed with: SECRETARY OF STATE/UCC DIVISION, TALLAHASSEE, FL
Date filed: 06/02/2008

Latest Info Received: 06/09/2008

Original UCC filed date: 08/16/1993

Original filing no.: 930000172798

Type: Continuation

Sec. party: MELLON UNITED NATIONAL BANK, MIAMI, FL

Debtor: G.E.C. ASSOCIATES, INC

Filing number: 201308579770

Filed with: SECRETARY OF STATE/UCC DIVISION, TALLAHASSEE, FL
Date filed: 03/06/2013

Latest Info Received: 03/11/2013

Original UCC filed date: 08/16/1993

Original filing no.: 930000172798

There are additional UCC's in D&B's file on this company available by contacting 1-800-234-3867.

The public record items contained in this report may have been paid, terminated, vacated or released prior to the date

this report was printed.

GOVERNMENT ACTIVITY

Activity summary
Congressional District:

27

The details provided in the Government Activity section are as reported to Dun & Bradstreet by the federal

government and other sources.

Copyright 2015 Dun & Bradstreet - Provided under contract for the exclusive use of subscriber 100150009

https://supplierportal. dnb.com/webapp/wcs/stores/serviet/SQRReportDisplay ?reportForma.
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9487 NW 12" Street
Doral, FL 33172

Phone 305-994-2150

Fax 305-994-2159

E-mail
Inenriquez@gecassociates.com

Luis N. Enriquez, R.A.

Areas of expertise

Education

Professional
experience

Construction management, construction supervision, architectural
design, construction documents, budgeting, cost analysis, value
engineering & office management at all levels of construction company.

July 1987, Barry University, Miami Shores, FL
Master of Business Administration

May 1981, University of Miami, Coral Gables, FL
Bachelor of Architecture

1989 — Present, GEC Associates, Inc., Miami, FL
President & Owner

Construction company with over 25 years of experience geared to
provide construction services for commercial operations. Satisfying
clients with a reliable cost-effective product and minimizing down time
have earned the company various commercial projects.

Responsible for the construction, scheduling, supervision, contracting,
bidding, estimating, quality control and project closeout/warranties.
Project Manager for several City of Miami Jobs (JOC’s); Miami-Dade
County Public Schools Jobs (JOC’s); FAA Tower Expansion & Miami
International Airport Jobs; Five (5) years IDIQ Term Partition Contract
with GSA; Public Health Trust — Jackson Memorial Hospital 7" & 8"
Floors Renovations & Remodeling.

Custom Build 16,000 sf residence in Hollywood, Florida. From plans &
permitting to CO.

1985 - 1991, Enriquez and Associates, P.A., Miami, FL
Chief Executive Officer

Responsible for all levels of management, marketing and design, as well
as, coordination of working drawings.

Small, computerized, architectural firm specialized in restoration,
residential and commercial projects. The firm was profitable for the five
years in its existence. Satisfying clients with market oriented philosophy
have earned the firm various commercial and custom residential projects
Architect of record for the $28 million dollar restoration of the Biltmore
Hotel in Coral Gables, Fl. The project was fast track design build
accomplished in a year time.

1983 — 1985, General Development Corporation, Miami, FL
Staff Architect

Responsible for design, development and construction documents.
Developed a computer program for energy calculations resulting in 70%
reduction in production time. Influential force in obtaining CADD system
with expected cuts in production time of 70%. Implemented



Licenses and
affiliations

improvements to construction documents, which resulted in obtaining an
Award of Excellence at the 1984 Housing Annual Convention.

* One of Florida's largest residential developers, 1985 annual sales of
$137 million (1,769 units).

1983, International Architects, Inc., Miami Springs, FL

Project Architect

= Construction supervision and supervision of the drafting department.
Project manager for three-story, 180 beds rehabilitaton and
convalescent center and a two-story office building. Office coordinators
for a medium rise elderly housing project.

= Small architectural organization specialized in health care related
projects.

1981-1983, Spillis Candela & Partners, Inc., Coral Gables, FL

Senior Draftsman

= Responsible for design, development and construction documents.
Obtained valuable experience in government component of the
Metrorail.

= One of Florida’'s largest architectural organizations specialized in
commercial projects.

1980-1981, Quincy Johnson & Associates, Miami, FL

Senior Draftsman

= Responsible for design, development and construction documents.
Obtained valuable experience in design and planning of residential
developments.

=  Architectural firm specialized in residential developments and medium
density commercial centers.

1979-1980, Felipe de Leon, Architect, Miami, FL

Draftsman

= Responsible for design, design development, construction documents
and permitting for several commercial and residential projects.

= Small architectural firm specialized in residential and commercial
projects.

1976 — 1979, Elmer Marmorstein & Associates, Miami, FL

Draftsman

= Responsible for production of construction documents and general office
duties. Acquired valuable experience in construction documents for the
U.S. Navy.

Licensed Architect, State of Florida, 1984.

Certified General Contractor, State of Florida, 1989.

Past member of the Board of the American Institute of Architects, Miami
Chapter. Chairman of the New Membership Application Committee.

Past member of the Board of the University of Miami Alumni Association,
School of Architecture.

Member of Delta Mu Delta National Honor Society in Business
Administration.
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Awards received

References

Award of Excellence for an outstanding effort and contributions to the
overall success of the housing division. General Development
Corporation, July 1984.

Proclamation for achievements made in the architectural field, Dade County
proclaimed March 14, 1987 Luis N. Enriquez, A.l.A. Day.

Available upon request.
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Luis Tarafa
1720 SW 149 Passage
Miami, FL 33185
305-485-0503
305-216-5668

Successful career spanning over thirty years in construction accounting, construction
management, and construction scheduling. Broad experience in all aspects of the constructions
industry from both the contactors and developer's perspective. Solid planning and organizational
skills in coordinating each construction project from its inception through completion.

Areas of expertise lie in:

Construction Accounting

Budgets and Forecasting

Financial Management

Construction Management
Construction Scheduling (Primavera)

Professional Experience

Apr 08 — Present GEC Associates, Inc. Doral, Fl
Chief Operating Officer

Overall authority of the financial operations of the organization. Work closely with the President of
the company in assuring that it operates in a fiscally responsible fashion, in compliance with all
legal and regulatory requirements and furthers the overall mission and objectives of the company.

Prepare budget, corporate financial statements, audit, corporation federal and state tax
returns, job costing, percentage of completion, monthly closing of books and records.
Analyze construction projects for preparation of construction schedule, project budget,
negations, subcontractor selection and preparation of subcontract agreement.

Formalized and established procedures to ensure compliance with complex
governmental construction proposal submission, awarded contract requirements and
governmental accounting requirements.

Successfully developed strong business relationship with Surety Company and Financial
institutions that included increases in both Surety Bond and Line of Credit.

Sept 03 — Apr 08 The Related Group Miami, FI
Regional Controller

o Promoted to Regional Controller — December 2006
e Condominium Controller of the Year — December 2004

Managed a construction portfolio of $637M in revenue, consisting of 2,230 residential units,
49,110 square feet of retail space in 6 development projects.

e Develop construction budget by analyzing construction project criteria and documents;
applying historical and standard costs and estimated data.

e Compare expenses to project budget; monitor for overruns, compare actual vs. budgeted
results and variance analysis, evaluating cost trends, and recommending budget
adjustments and corrections.
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Review construction bids from general contractors to make sure they are within budget,
monitor all change orders and ensure that all change orders are properly approved,
Review contractor's draw, cash flows and cash needs relating to construction loan funds.
Review copies of lien releases, invoices and other backup to ensure that all requests are
accurate and comply with construction loan requirements,

Ensure all costs are properly documented and reported to executive management in a
timely manner and all construction and development loan requirements are met.

Review documents detailing project costs as required or requested by the developer or
construction manager.

e Preparation and analyzing pricing grid for condominium sale.
¢ Review and approve of HUD statement for closings.
May 82 — Aug 03  Tarafa Construction, Inc. Coral Gables, Fi

Vice-President — Chief Financial Officer

Overall authority for the financial operations of the organization, preparation of budgets,
corporation financial statements, audit, taxation, job costing, percentage of completion, monthly
closing of books and records. Prepare all corporate federal and state monthly, quarterly and
annual tax returns. Develop financial statements; analyze business trends and daily operation
and construction costs. Analyze construction projects for preparation of construction schedule,
project budget, negations, subcontractor selection and preparation of subcontract agreement.

Develop administrative infrastructure to support company-wide growth of top 500
Hispanic Business in the country.

Formalize and establish procedures for corporate financial investment portfolio.

Created jobs and system descriptions through the design and documentation of
construction accounting procedures.

Formalized and established procedures to ensure compliance with complex
governmental construction proposal submission, awarded contract requirements and
governmental accounting requirements.

Education:
e Florida International University Miami, Fi

Bachelor of Business Administration — Finance - 1984

H |



OBJECTIVE:

RONALD “GREG” TAIl
11691 SW 152 Court
Miami, Florida 33196

H: (305) 387-2653
C: (305) 796-5009
Email: gtyard@comcast.net

To seek challenging opportunities in which to apply my project management skills, multi -
tasking abilities and analytical planning to promote growth within an established and
progressive construction organization.

EXPERIENCE:

8/2014 to Present

8/2013 to 8/2014

9/2006 to 8/2013

9/2003 to 9/2006

11/97 to 9/2003

GEC Associates - Doral, Florida

e Project Executive

Thornton Construction - Miami, Florida

e Project Executive - CM at Risk Contracts

Mike Gomez Construction - Miami International Airport, Miami Florida

e Senior Project Manager / General Manager for the MDAD MCC-7
program

TGSV Enterprises - Miami International Airport, Miami, Florida

e Senior Project Manager for the MDAD MCC-6 program

Dacra Construction/Scott Robins Construction - Miami Beach, Florida

e Senior Project Manager for DDM Joint Venture for the Miami
Dade County Aviation MCC 5-97 Program.

* Project Manager for major building renovations of the Miami
Design District including complete building modifications interior
and exterior build outs for retail and office spaces.

* Project Manager for rehabilitation of South Beach Savoy Hotel
including total interior demolition and remodeling of interior
with exterior modifications.
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02/96 - 11/97 Roma Construction - Hollywood, Florida

Project Manager- managed multiple projects concurrently in
both public and private sectors. Specific projects include:
Christian Life Center, Ft. Lauderdale, Paul W. Bell Middle
School, Miami, Mount Sinai Medical Center, Miami, Doodles
Restaurant, Ft. Lauderdale, Emerald Hills Town Homes,
Hollywood, and Waterway Village Apartments, West Palm Beach.

05/86 - 02/96 T.G.S.V. Construction Inc. - Hialeah, Florida

SKILLS:

Project Manager for various construction projects within the
public sector of the industry. They include Dade County Aviation
Department, City of Hialeah, Dade and Broward County School
Boards, Jackson Memorial Hospital - Public Health Trust.

Project Management

-Strong negotiating and establishing sub-contractor agreements
-Customize work scope into subcontracts
-Cost-coding budget analysis

-Preparation and execution of schedule of values
-Preparation and execution of owner requisitions
-Time extension negotiating

-Process sub-contractor schedule

-Claims analysis and settlement

-Document owner/architect delays

-Enforce sub-contractor schedule

-Shop drawing review and process

-Process RFI’s and RCO'’s

-Update and maintain schedules

-Project closeout

MINORITY PROGRAMS:

- Project Manager for the MCC-Program contracted by the Miami Dade Aviation
Department for five terms, MCC-1 and MCC-4 thru MCC-7

- Senior Project Manager for MCC-5

- Senior Project Manager for MCC-6

- Senior Project Manager / General Manager for MCC-7
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EDUCATION:

Certified General Contractor

Bachelor of Science, Construction Engineering
Florida International University, Miami, Florida

Associate of Arts, Architecture
Miami-Dade Community College, Miami, Florida

REFERENCES:

Furnished upon request.

SPECIFIC PROJECT EXPERIENCE:

Project Location Owner Budget

MCC - 7-05 MIA Miami MDAD $50,000,000.00
MCC - 6-02 MIA Miami MDAD $35,000,000.00
MCC - 5-97 MIA Miami MDAD $30,000,000.00
Miami Design District Miami Dacra S 8,500,000.00
Savoy Hotel Miami Beach Sunterra Resorts $ 3,000,000.00
Christian Life Center Church Ft. Lauderdale Christian Life Center $ 5,800,000.00
Physician Offices / Aventura North Miami Mount Sinai Hospital $ 580,000.00
MSMC Third Floor Renovations Miami Beach Mount Sinai Hospital $  250,000.00
MSMC Third Floor Renovations Miami Beach Mount Sinai Hospital $  800,000.00
Doodies Restaurant Ft. Lauderdale Davhill Properties $  300,000.00
Emerald Hills Townhomes Renov. Hollywood Emerald Hills $ 2,000,000.00
Waterway Village Apartments West Palm Beach Focus Group $ 6,500,000.00
Paul W. Bell Middle School Miami D.C.P.S. $15,000,000.00
MCC-4-93 M.I.A. Miami MDAD $30,000,000.00
Hialeah Fire Station Hialeah City of Hialeah $ 6,500,000.00
Western High School Addition Davie B.C.P.S. $ 1,000,000.00
Miramar Elementary Miramar B.C.P.S. $ 3,500,000.00
State School “O” Elementary Homestead D.C.P.S. $ 2,500,000.00
Card Reader Phase Il Miami MDAD $ 1,000,000.00
Claude Pepper Elementary Miami D.C.P.S. $ 2,500,000.00
Joella C. Goode Elementary Miami D.C.P.S. $ 2,000,000.00
Dobbs House Offices Miami MDAD S 200,000.00
Concourse “G” Bar Kiosk Miami MDAD S 80,000.00
Concourse “C” Bar Renovations Miami MDAD S 80,000.00
10™ Ave Pedestrian Mall Miami Jackson Mem Hosp. $ 3,800,000.00
MCC-1 at M.1LA, Miami MDAD $30,000,000.00
M.I.A. Day Care Center Miami MDAD $  500,000.00
Gourmet Burger Restaurant Miami MDAD $  650,000.00
Concourse “J” Terminal Miami MDAD $ 1,650,000.00
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9487 NW 12 Street

Doral, FL 33172

Phone 305-994-2150

Fax 305-994-2159
ygarcia@gecassociates.com

Yolanda Garcia

Areas of Expertise Construction Management, architecture and office
management.
Education Bachelor of Architecture

University of Miami 1979

Professional Experience 2003 — Present

GEC Associates, Inc. — Miami, Florida
Project Manager/ Coordinator

Responsible for coordinating projects.

Conducts buyouts, submittals, and material delivery ensuring that schedule and
delivery dates are met.

Responsible for direct construction administration, scope of work coordination with
multiple subcontractors and assisted in the value engineering review phase.

In-charge of all documentation and coordination between the A/E, the Design Criteria
Professional firm and the General Contractor.

Reviewing and preparing change orders.

Contract scoping and negotiating Subcontracts.

Constructability & Design Reviews.

Develop Subcontractor base & enhance relationships.

Purchasing.

Responsible for GMP development, reviewing contracts and Owner negotiations.
Involvement in CM at Risk, Design Build and TPM contracts.

Conducted weekly project reviews on buy-outs, change orders, submittals, procurement
& schedule.

References References and additional job list available upon request.



ERIK RODRIGUEZ
MIAMI, FL 33177
305-233-4528
954-654-6349
T IBURON@COMCAST. NET
e e b A A AN e s

PROFILE
A bi-lingual professional construction foreman with extensive knowledge and experience
in the construction industry adhering to OSHA safety regulations, conscientious of
company schedules and cost effective timeline; while providing strong supervision of
sub-contractors in hazardous working areas and committing to customer satisfaction.

CORE STRENGTHS
*Fluent in English and Spanish, *Excellent communication and customer service
skills, *Record keeping/Retention, *Self-starter/Self-motivated with minimal
supervision *Capable of handling multiple tasks at once and reporting updates on
construction status

PROFESSIONAL EXPERIENCE

Construction Project Manager

GEC Associates Inc. 2013-Present

e Supervise the construction of multiple Miami Dade County Public School Board
owned projects as CM At Risk.

Schedule daily work procedures with sub-contractors to meet deadlines.

Generate daily work progress reports.

Conduct safety meetings with all staff and maintaining a safe working environment.
Handle the Quality Control Department.

Construction Supervisor

Mike Gomez Construction Consulting Inc. 2008-2013

e Supervised the construction of multiple Miami Dade County owned projects at
Miami International Airport.
Scheduled daily work procedures with sub-contractors to meet deadlines.
Generated daily work progress reports.
Conducted safety meetings with all staff and maintaining a safe working
environment.

e Handled the Quality Control Department.

EDUCATION

Miami Senior High School High School Diploma 1991 -1994

References available upon request
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Project Name:

Contract Amount:

Location:
Scope of Work:

Owner’s Contact:

Telephone:
E-Mail:

Project Name:

Contract Amount:

Location:
Scope of Work:

Owner’s Contact:

Telephone:
E-Mail:

Project Name:

Contract Amount:

Location:
Scope of Work:

Owner’s Contact:
Telephone:
E-Mail:

Project Name:

Contract Amount:

Location:
Scope of Work:

Owner’s Contact:
Telephone:
E-Mail:

PROPOSER’S EXPERIENCE AND KEY PERSONNEL.:

Miami Lakes Fire Station #64

$3,827,409.00

15325 NW 77 Court Miami Lakes, FL 33016

New 4860 sq. ft. fire station including apparatus bay and
fire fighters dormitory

Margarita Garces

(786) 331-4518

margarita.garces@miamidade.gov

Melreese Golf Training Center — LEED Gold
$1,724.820.00 City of Miami - Capital Improvement

1802 NW 37 Avenue Miami, FL 33125

New construction of LEED Golf Training Center, Auger
piles, pavers, landscape/irrigation, lighting, Cover walkway
City of Miami - Nelson Cuadras

(305) 416-1254

ncuadras@miamigov.com

North Dade Optimist Park Community Recreation Center
$1,711.135.00

19455 NW 12 Avenue, Miami Gardens, FL 33169

New CBS construction of recreation bldg., football field,
parking lot, landscape and irrigation

City of Miami Gardens - Anthony Smith

(305) 622-8000

asmith1@miamigardens-fl.gov

Kelsey Pharr ES Deferred Maintenance

$1,308,455.00 Miami Dade County Public School

2000 NW 46 Street Miami, FL 33142

Upgrade MEP systems including fire alarm/replace egress
doors 2" floor and replace windows

Miami Dade County Public School -Luis F. Rodriguez
(305) 995-4250

Ifrodriguez@dadeschools.net

General Contractors — Construction Managers

9487 N.W. 12th Street, Doral, Florida 33172 Phone: 305-994-2150 Fax: 305-994-2159
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PROPOSER’S EXPERIENCE AND KEY PERSONNEL (CONT):

Project Name:

Contract Amount:

Location:
Scope of Work:

Owner’s Contact:
Telephone:
E-Mail:

Lorah Park ES Deferred Maintenance

$1,247,785.00 Miami Dade County Public School
5160 NW 31 Avenue Miami, FL 33142

Upgrade MEP systems including fire alarm

New security camera system

Miami Dade County Public School -Luis F. Rodriguez
(305) 995-4250

Ifrodriguez@dadeschools.net

General Contractors — Construction Managers

9487 N.W. 12th Street, Doral, Florida 33172 Phone: 305-994-2150 Fax: 305-994-2159
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SECTION 5

PROJECT MANAGER

General Contractors — Construction Managers

9487 N.W. 12th Street, Doral, Florida 33172



OBJECTIVE:

RONALD “GREG” TAI
11691 SW 152 Court
Miami, Florida 33196

H: (305) 387-2653
C: (305) 796-5009
Email: gtyard@comcast.net

To seek challenging opportunities in which to apply my project management skills, multi -
tasking abilities and analytical planning to promote growth within an established and
progressive construction organization.

EXPERIENCE:

8/2014 to Present

8/2013 to 8/2014

9/2006 to 8/2013

9/2003 to 9/2006

11/97 to 9/2003

GEC Associates - Doral, Florida

e Project Executive

Thornton Construction - Miami, Florida

e Project Executive - CM at Risk Contracts

Mike Gomez Construction - Miami International Airport, Miami Florida

e Senior Project Manager / General Manager for the MDAD MCC-7
program

TGSV Enterprises - Miami International Airport, Miami, Florida

e Senior Project Manager for the MDAD MCC-6 program

Dacra Construction/Scott Robins Construction - Miami Beach, Florida

e Senior Project Manager for DDM Joint Venture for the Miami
Dade County Aviation MCC 5-97 Program.

e Project Manager for major building renovations of the Miami
Design District including complete building modifications interior
and exterior build outs for retail and office spaces.

e Project Manager for rehabilitation of South Beach Savoy Hotel
including total interior demolition and remodeling of interior
with exterior modifications.

H9



02/96 - 11/97 Roma Construction - Hollywood, Florida

Project Manager- managed multiple projects concurrently in
both public and private sectors. Specific projects include:
Christian Life Center, Ft. Lauderdale, Paul W. Bell Middle
School, Miami, Mount Sinai Medical Center, Miami, Doodles
Restaurant, Ft. Lauderdale, Emerald Hills Town Homes,
Hollywood, and Waterway Village Apartments, West Palm Beach.

05/86 - 02/96 T.G.S.V. Construction Inc. - Hialeah, Florida

SKILLS:

Project Manager for various construction projects within the
public sector of the industry. They include Dade County Aviation
Department, City of Hialeah, Dade and Broward County School
Boards, Jackson Memorial Hospital - Public Health Trust.

Project Management
-Strong negotiating and establishing sub-contractor agreements

-Customize work scope into subcontracts
-Cost-coding budget analysis

-Preparation and execution of schedule of values
-Preparation and execution of owner requisitions
-Time extension negotiating

-Process sub-contractor schedule

-Claims analysis and settlement

-Document owner/architect delays

-Enforce sub-contractor schedule

-Shop drawing review and process

-Process RFI’s and RCO’s

-Update and maintain schedules

-Project closeout

MINORITY PROGRAMS:

- Project Manager for the MCC-Program contracted by the Miami Dade Aviation
Department for five terms, MCC-1 and MCC-4 thru MCC-7

- Senior Project Manager for MCC-5

- Senior Project Manager for MCC-6

- Senior Project Manager / General Manager for MCC-7
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EDUCATION:

Certified General Contractor

Bachelor of Science, Construction Engineering
Florida International University, Miami, Florida

Associate of Arts, Architecture
Miami-Dade Community College, Miami, Florida

REFERENCES:

Furnished upon request.

SPECIFIC PROJECT EXPERIENCE:

Project Location Owner Budget

MCC - 7-05 MIA Miami MDAD $50,000,000.00
MCC - 6-02 MIA Miami MDAD $35,000,000.00
MCC - 5-97 MIA Miami MDAD $30,000,000.00
Miami Design District Miami Dacra S 8,500,000.00
Savoy Hotel Miami Beach Sunterra Resorts $ 3,000,000.00
Christian Life Center Church Ft. Lauderdale Christian Life Center $ 5,800,000.00
Physician Offices / Aventura North Miami Mount Sinai Hospital $ 580,000.00
MSMC Third Floor Renovations Miami Beach Mount Sinai Hospital S 250,000.00
MSMC Third Floor Renovations Miami Beach Mount Sinai Hospital $  800,000.00
Doodies Restaurant Ft. Lauderdale Davhill Properties S 300,000.00
Emerald Hills Townhomes Renov. Hollywood Emerald Hills $ 2,000,000.00
Waterway Village Apartments West Palm Beach Focus Group $ 6,500,000.00
Paul W. Bell Middle School Miami D.C.P.S. $15,000,000.00
MCC-4-93 M.1.A. Miami MDAD $30,000,000.00
Hialeah Fire Station Hialeah City of Hialeah $ 6,500,000.00
Western High School Addition Davie B.C.P.S. $ 1,000,000.00
Miramar Elementary Miramar B.C.P.S. S 3,500,000.00
State School “O” Elementary Homestead D.C.P.S. $ 2,500,000.00
Card Reader Phase Il Miami MDAD $ 1,000,000.00
Claude Pepper Elementary Miami D.C.P.S. $ 2,500,000.00
Joella C. Goode Elementary Miami D.C.P.S. $ 2,000,000.00
Dobbs House Offices Miami MDAD $  200,000.00
Concourse “G” Bar Kiosk Miami MDAD S 80,000.00
Concourse “C” Bar Renovations  Miami MDAD S 80,000.00
10™ Ave Pedestrian Mall Miami Jackson Mem Hosp. $ 3,800,000.00
MCC-1 at M.I.A. Miami MDAD $30,000,000.00
M.1.A. Day Care Center Miami MDAD S 500,000.00
Gourmet Burger Restaurant Miami MDAD $  650,000.00
Concourse “J” Terminal Miami MDAD $ 1,650,000.00
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REFERENCE

General Contractors — Construction Managers
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Project Name:
Municipality/Company Name:

Project Manager/Contact Name:

Telephone:
E-Mail:
Project Size and Brief Scope:

Complete on time (Yes / No):

Project Name:
Municipality/Company Name:

Project Manager/Contact Name:

Telephone:
E-Mail:
Project Size and Brief Scope:

Complete on time (Yes / No):

Project Name:
Municipality/Company Name:

Project Manager/Contact Name:

Telephone:
E-Mail:
Project Size and Brief Scope:

Complete on time (Yes / No):

Project Name:
Municipality/Company Name:

Project Manager/Contact Name:

Telephone:
E-Mail:
Project Size and Brief Scope:

Complete on time (Yes / No):

REFERENCES:

Miami Police Department Storage Unit

City of Miami — Police Department

Martin Garcia

(305) 796-5150

martin.garcia@miami-police.org

$915,285.00-Sitework, demotion asphalt/concrete
pavement. Excavation, concrete footings, beams and
columns recast joists, elevated slabs, masonry and roofing.
Yes

Melreese Golf Training Center — LEED Gold

City of Miami - Capital Improvement

Nelson Cuadras

(305) 416-1254

ncuadras@miamigov.com

$1,724.820.00-New construction of LEED Golf Training
Center, Auger piles, pavers, landscapel/irrigation, lighting
Cover walkway

Yes

Kelsey Pharr ES Deferred Maintenance

Miami Dade County Public School

Luis F. Rodriguez

(305) 995-4250

Ifrodriguez@dadeschools.net

$1,308,455.00 Upgrade MEP systems including fire
alarm/replace egress doors 2™ floor and replace windows
Yes

North Dade Optimist Park Community Recreation Center
City of Miami Gardens

Anthony Smith

(305) 622-8000

asmith1@miamigardens-fl.gov

$1,711.135.00 New CBS construction of recreation bldg.,
football field, Parking lot, landscape and irrigation

Yes

General Contractors — Construction Managers

9487 N.W. 12th Street, Doral, Florida 33172 Phone: 305-994-2150 Fax: 305-994-2159
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SECTION 7

PROJECT UNDERSTANDING,
PROPOSED APPROACH AND
METHODOLOGY

General Contractors — Construction Managers

9487 N.W. 12th Street, Doral, Florida 33172



GEC

ASSOCIATES

Time line of implementation:

26 weeks for substantial completion and 30 days for final completion see preliminary schedule.

Approach/ Strategy for Implementing the project:

A) Preconstruction and Submittal Process. The construction period for this project is tight and
there are a number of critical long lead items. It is critical to get the paperwork and
preconstruction services out of the way as soon as possible to be able to concentrate on the
construction itself. We intend to immediately send letters of intent to all selected
subcontractors to be able to get the paper work out of the way. We see the critical path of this
project as the submittal process followed by the Apparatus Bay Phase, the Living quarters
phase and the project closeout. (See attached preliminary schedule). It is our intent to have
those submittals with long lead items ready to submit to the architect before the notice to
proceed. Especially critical are the 6 Bi-folding Doors which could runs anywhere from 6 to 8
weeks for delivery after submittal approval depending on the factory workload. We are
assuming 6 weeks for but on the worst case scenario of 12 weeks deliver we will then have to
order them after award but before Notice To Proceed.

B) Construction. We intend to mobilize during the first week. The mobilization will include the
temporary facilities (including the trailers and all utilities to the trailers). This will give ample
time to the department to relocate to the trailers while we are working on Phase One (the
Apparatus Bay) Once we are done with Phase One and the fire fighters are relocated we
intend to proceed with the Second Phase.

Not in our critical path but just as important are the exterior of the building and site work. The
work on the exterior of the building has to be done after the roof structure is in place and would
work concurrently with the interior finishes of the project.

The site work will be done during the project but not in the critical path.

C) Number and Type of Staff assigned to the project. The project will be staffed with a full
time jobsite superintendent and laborers to clean and keep the job safe in addition to the
construction workers. The Project Manager will be Greg Tai. The quality control and safety
manager will be Luis Enriquez. The project and quality & safety managers will not be stationed
at the site but will work out the office and visit the site on a regular basis and as necessary.
GEC Associates, Inc. will be self-performing some of the work and will have the following
subcontractors:

General Contractors — Construction Managers
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9487 N.W. 12th Street, Doral, Florida 33172 Phone: 305-994-2150 Fax: 305-994-2159
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List of the subcontractors:

Metal Fabrication: Caribbean Metals

Roofing: Full Cover Roofing

Bi folding Doors:  B&B Rolling Doors
Mechanical: Comfort Tech HVAC
Electrical: Florida Power Solutions

D) List of Large equipment and quantities. The large equipment necessary for this project will

be cranes for the roofing and steel erection and a forklift for the installation of the bi-folding
doors. We don't expect to have any other large equipment on site other than delivery trucks
and flatbeds as necessary for delivery and removals.

E) Any unique qualification for implementing the project in an efficient timely and cost

effective manner. GEC is uniquely qualified to perform this work in an efficient, timely and
cost effective manner. We have a track record of performing these types of projects. Back in
2006 the City of Miami contacted us thru a Job Order Contract. We had to renovate and install
the lighting at the old Orange Bowl Stadium. The light towers and lamps had been damaged as
a result of the many storms we had that year and they needed to be replaced in time for the
Miami FSU game to be nationally televised that year. The project had to be completed in less
than six months. After a couple of the other JOC Contractors turned down the project due to
the time constraints and the pressure of the nationally televised game, GEC Associates
assumed the responsibility. We analyzed the project, accepted and completed the project one
month ahead of schedule. Except for UM losing that night to FSU, this project was a success.

GEC also specializes in working with the school board of Miami-Dade County. The majority of
our work with the MDCPS involves remodeling and renovations to existing school campuses.
The work involves major upgrades that cannot be performed during regular school times, since
all life safety systems would need to be shut down. Therefore the summer period, when all
classes are suspended is when we perform our work at the most efficient and productive pace
so as to have the school reopen and operating at 100% the following fall semester. As an
example, last summer of 2014, we removed and replaced the complete HVAC system as well
as upgrading the Life Safety system of two schools simultaneously, Kelsey Pharr and Lorah
Park. Both schools required intensive planning and coordination and had over 30 workers at
one time at each site. Needless to say both schools were completed successfully with
contingency monies returned. (See attached reference letter from Silva Architects).

General Contractors — Construction Managers

9487 N.W. 12th Street, Doral, Florida 33172 Phone: 305-994-2150 Fax: 305-994-2159
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SECTION 8

RFP RESPONSE FORMS
(ADDENDUM ACKNOWLEDMENT)

General Contractors — Construction Managers

9487 N.W. 12th Street, Doral, Florida 33172



SECTION &6
Request for Proposal (RFP) No. 2015.04.08

6.0: RFP RESPONSE FORMS

SUBMITTED TO: City of Coral Gables
Office of the Chief Procurement Officer
2800 SW 72 Avenue
Miami, Florida 33155

1 The undersigned agrees, if this RFP is accepted, to enter in a Contract with the CITY to perform and furnish
all work as specified in the RFP and Contract Documents within the time indicated and in accordance with
the other terms and conditions of the solicitation and contract documents.

2. Proposer accepts and hereby incorporates by reference in this Proposal Response Form all of the terms and
conditions of the Request for Proposal.

3. Proposer agrees to furnish all labor, services and supervision for the work described in this Request for
Proposal.

4. Acknowledgement is hereby made of the following Addenda, if any (identified by number) received since

issuance of the Request for Proposal.

1 04/13/2015 4 04/30/2015
Addendum No. Date Addendum No. Date
04/17/20
Addendum No.__ 2 Date - Addendum No. Date
Addendum No. - Date DAGE015 Addendum No. Date
5. Proposer accepts the provisions of the Contract as to penalties in the event of failure to provide services as
indicated.
GEC Associates, Inc.
Proposer:
Address: 9487 NW 12 Street
City/State/Zip: Doral, Florida 33172
Telephone No./Fax No.: 305-994-2150 / 305-994-215

ZN\ m
E-mail: Itarafa@gecassomates% / // . /

Title:

Officer signing Proposal: President

Lui

Note: Addendums issued may be downloaded on-line by visiting www.coralgables.com, “Open Bid
Invitation”.

RFP 2015.04.08 Page 39 of 316
Fire Station No.3



SECTION 9

PROPOSAL PRICING
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7.0:

SECTION 7
Request for Proposal (RFP) No 2015.04.08

PROPOSAL PRICING

7.1

PROPOSAL PRICING FORM

Proposers should carefully follow the instructions outlined below. Failure to follow these instructions may
be considered grounds for excluding a proposal from further consideration.

Proposer shall submit a Proposal expressing its interest in providing the services described herein. To
receive consideration, this Request for Proposal must be submitted in its entirety, with all forms executed.
All corrections to prices made by the Proposer must be initialed. Any additional information to be submitted
as part of the Proposal may be attached behind the Proposal Pricing Schedule Form, carefully cross-
referencing each item number and/or letter.

The City reserves the right to add or delete any service, at any time. Should the City determine to add an
additional service for which pricing was not previously secured; the City shall seek the Successful Proposer
to provide reasonable cost(s) for same. Should the City determine the pricing unreasonable, the City reserves
the right to negotiate cost(s) or seek another vendor for the provision of said service(s).

PROPOSER:

GEC Associates, Inc. =N

CONTACT NAME / TITLE: __ -USN- E"’“‘V‘{' Presjdent

SIGNATURE: ___~ L —F— DATE:

7

/

05/07/2015

ADDRESS: 9487 N\XQ_Zﬁ/UJet - Dofal, Florida 33172

e

TELEPHONE 305-994-2150 FACSIMILE 305-994-2159 EMAIL: ltarafa@gecassociates.com

RFP 2015.04.08
Fire Station No.3

Page 41 of 316
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PROPOSER: | GEC Associates, Inc.

The Proposer shall provide the following preliminary Schedule of Values for administrative purposes. This information is
required with the submission of the proposal and when approved by the Architect/Engineer, will be used to evaluate Applications
for Payment of the successful Proposer. The Proposer may add line items as desired, but must provide those items indicated as a
minimum. The total amount shall equal the Total Proposed Cost.

ITEM DESCRIPTION COST
1|Division 1 - General Requirements S 125,515.00
2|Division 2 - Site Construction $ 98,187.00
3|Division 3 - Concrete $ 30,054.00
4|Division 5 - Metals $ 38,775.00
5|Division 6 - Wood & Plastics $ 28,847.00
6|Division 7 - Thermal & Moisture $ 78,355.00
7|Division 8 - Doors & Windows $ 331,560.00
g|Division 9 - Finishes $ 112,151.00
9|Division 10 - Specialties $ 25,380.00

10|Division 15 - Mechanical $ 131,000.00
11|Division 16 - Electrical $ 78,949.00
12|Temporary Firefighters Quarters S 72,900.00
13 $
14 $
15 $
16 $
17 $
18 BOND FEE|$ 22,937.00
19 OVERHEAD & PROFIT [$ 82,690.00
20 BASEBID |$  1,257,300.00
HISTORICAL ART FUND (1% OF BASE BID):|$ 12,573.00
OWNER'S CONTINGENCY ALLOWANCE: | $ 130,000.00
TOTALBID:|$  1,399,873.00

TOTAL BID (WRITTEN):

One million three hundred ninety nine thousand eight hundred seventy three Bollars

and No Cents

DEDUCTIVE ALTERNATE: DELETE APPARATUS ROOM |DEDUCT: $ (269,370.00)
FOLDING DOORS (EXISTING DOORS TO REMAIN)

NOTE: The prices stated in the Proposal shall include full compensation for mobilization, maintenance of traffic, overhead and
profit, taxes, labor, equipment, materials, home office expenses, insurance, bond and any and all other costs and expenses for
performing and completing the work as shown on the plans and specifications.

PLEASE SUBMIT WITH THE ABOVE SCHEDULE OF VALUES A BREAKDOWN OF
GENERAL REQUIREMENT LINE ITEMS FOR YOUR PROPOSAL FOR THE FIRE
STATION NO. 3 RENOVATION PROJECT.
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GEC Associates, Inc.

PROJ: FIRE STATION 3
L'CN CORAL GABLES
GENERAL CONDITIONS
1.000000 DESCRIPTION TOTAL
1.043000 |Superintendent $48,214
1.043010|Project Management $8,679
1.043000 |Quality Control Manager $6,943
1.043001 [Labor Daily Cleaning $28,419
1.510045|Cell Phones / Radios $450
1.560019|Jobsite Hauling $3,000
1.050110[Survey $0
1.050121 |Aerial Photography $585
1.510010 | Temporary Electrical (Monthly Fees) $0
1.510011|Temporary Water (System Start Ups) $0
1.510050| Temporary Water $0
1.510060 | Temporary Toilets $855
1.590010|Office Trailers (Monthly Rental) $0
1.590016 |Office Trailers (Set Up / Removal) $0
1.580000 [Job Sign $550
1.510500|lce Cups and Drinking Water $0
1.342000 |Blue Prints $250
1.31000559As-Built Drawings $500
1.310050|C.P.M. Schedule $300
1.310051|C.P.M. Schedule (monthly followup) $900
1.060100 |Building Permit Fees - Contigency $0
Sub Total $101,645
Labor Mark-Up $23,814
Sales Tax - $56
Grand Total - $125,515




SECTION 10

PROCUREMENT FORMS
ATTACHMENT A

BOND FORMS
ATTACHMENT B

INSURANCE CERTIFICATE

General Contractors — Construction Managers

9487 N.W. 12th Street, Doral, Florida 33172



CITY OF CORAL GABLES, FL

2800 SW 72" Avenue, Miami, FL 33155
Finance Department / Procurement Division
Tel: 305-460-5115 / Fax: 305-261-1601

PROPOSER ACKNOWLEDGEMENT

RFP Title: FIRE STATION NO. 3 RENOVATION Proposals must be received prior to 2:00 p.m., Thursday,
May 7, 2015, and may not be withdrawn for a period of up to

90 calendar days after opening. Proposals received by the date
and time specified will be opened in the Procurement Office

RFP No. RFP 2015.04.08 located at 2800 SW 72% Avenue, Miami, FL 33155 All
; o ’ . proposals received after the specified date and time will be
A cone of silence is in effect with respect to this RFP. The Cone of returned unopened.

Silence prohibits certain communication between potential vendors
and the City. For further information, please refer to the City Code

Section 2-1059 of the City of Coral Gables Procurement Code. Contact: Mike Pounds

Title: Chief Procurement Officer
Telephone:305-460-5103
Facsimile: 305-261-1601

Email: contracts@coralgables.com

Proposer Name: FEIN or SS Number:

GEC Associates, Inc. 65-0162997
Complete Mailing Address: Telephone No.:

9487 NW 12 Street 305-894-2150

Doral, Florida 33172 Cellular No.:

305-216-5668
Indicate type of organization below: Dun & Bradstreet (DUNS No.):
Corporation: i Partnership: ___ Individual: ___ Other: ___ 609394721
5 Email:

Bid Bond / Security Bond (if applicable) % tarafa@gecassociates.com

ATTENTION: FAILURE TO SIGN (PREFERABLY IN BLUE INK) OR COMPLETE ALL RFP SUBMITTAL
FORMS, INSURANCE, ADDENDUM(S) ACKNOWLEDGEMENT AND ALL PAGES OF THE RFP
DOCUMENT MAY RENDER YOUR RFP NON-RESPONSIVE.

THE PROPOSER CERTIFIES THAT THIS SUBMITTAL IS BASED UPON ALL CONDITIONS AS LISTED IN THE RFP DOCUMENTS
AND THAT THE PROPOSER HAS MADE NO CHANGES IN THE RFP DOCUMENT AS RECEIVED. THE PROPOSER FURTHER
AGREES IF THE RFP IS ACCEPTED, THE PROPOSER WILL EXECUTE AN APPROPRIATE AGREEMENT FOR THE PURPOSE OF
ESTABLISHING A FORMAL CONTRACTUAL RELATIONSHIP BETWEEN THE PROPOSER AND THE CITY OF CORAL GABLES FOR
THE PERFORMANCE OF ALL REQUIREMENTS TO WHICH THIS RFP PERTAINS. FURTHER, BY CHECKING THE AGREE BOX
LISTED BELOW AND BY SIGNING BELOW IN BLUE INK ALL RFP PAGES ARE ACKNOWLEDGED AND ACCEPTED AS WELL AS
ANY SPECIAL INSTRUCTION SHEET(S) IF APPLICABLE. | AM AUTHORIZED TO BIND PERFORMANCE OF THIS RFP FOR THE
ABOVE PROPOSER.

Agree (PleTe check hox to acknowledge this solicitation)

Luis Tarafa . Chief Operating Officer May 7, 2015
Authorized Nofffe and Singure Title Date
RFP 2015.04.08 Page 1 of 316
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CITY OF CORAL GABLES

PROPOSER STATEMENT

This questionnaire is to be submitted to the City of Coral Gables Procurement Division by the Proposer, along with
the solicitation being submitted for the goods, services and/or construction required by the City of Coral Gables. Do
not leave any questions unanswered. When the question does not apply, write the word(s) “None” or “Not
Applicable”, as appropriate. Failure to complete this form as applicable may be deemed non-responsive.

GEC Associates, Inc.

Company Name:

Contact Name: -UIS Tarafa 0. President
Address: 9487 NW 12 Street - Doral, Florida 33172
retephone 305-994-2150 . 305-216-5668 ;. 305-994-2150
emgil. tArafa@gecassociates.com
Federal Employer Identification Number (FEIN No.): 65-0162997
Check One:  Corporation X_ Partnership ___ Sole Proprietary  LLC/LLP ___ Other
List all current licenses held and provide copies
(a) State of Florida CGC046392
(b) Miami Dade County 2320414
(c) City of Coral Gables Municipal License
(@ Others CItY of Doral - 2015001508
1. State the true, exact, correct and complete name of the partnership, corporation, and trade of fictitious name

in which business is transacted and the address of the place of business.

GEC Associates, Inc.
9487 NW 12 Street - Doral, Florida 33172

Proposer Name:

The address of the principal place of business is:

25 years

2. How many years has organization been in business under present business name?

None

a.  Under what other former names has organization operated?

3. Are any of the principals of this company employed by the City of Coral Gables? If so, disclose their
name(s) below: i
None
4. Indicate registration, license numbers or certificate numbers for the business or professions which are the

subject of this RFP. Please attach certificate of competency and/or state registration.
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CGC046392

5. Have you ever failed to complete any work awarded to you or been held in default of a contract? (Y)
(N) X if yes, state when, where and why? (Please provide the name and contact information
of the entity which was involved).

6. Have you, or a predecessor company or organization, filed bankruptcy in the last three (3) Years?

Y) N) X if yes, information must be provided pertaining to the proceeding and
outcome of the action.

7. State whether you or any officers of your company have been involved in any claims or litigation in the last
five (5) years in any way relating to the business being procured in this RFP. Provide details as to the
cause and outcome (judgments and settlements) of those claims or litigation, whether it is the present
company, a predecessor or related company.

None

8. Has your insurance coverage ever been cancelled for non-payment of insurance premiums or any other
reason? (YY) (N) X If yes, what was the reason?

9. Have you personally inspected the site of the proposed work? (Y) X N)

10. References: List references that may be contacted to ascertain experience and ability of Proposer. Provide
a minimum of three (3) references (Government entities preferred):

Martin Garcia City of Miami Police 305-603-6146 Mariin Garica@miemipoice.org
(Name) (Contact) (Phone Number) (Email)
Nelson Cuadras City of Miami 305-416-1254 ncuadras@miamigov.com
(Name) (Contact) (Phone Number) (Email)
Luis F. Rodriguez MDCPS 305-995-4250 FLFRodrguez@dadeschoos. et
(Name) (Contact) (Phone number) (Email)
Provide any additional information as to qualifications and/or experience, attach documentation to this
Sform.
RFP 2015.04.08 Page 237 of 316
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VALIDATION:

The undersigned certifies the information provided in this questionnaire is correct and accurate.

IF PARTNERSHIP:
Signature Print Name of Firm
Print Name Address
Title

GEC Associates, Inc.

Print Name of Corporation

9487 NW 12 Street - Doral, Florida 33172

Print Name Address

President

Titlg
W

Signaturel
Luis Tarafa
Print Name

Chief Operating Officer .~

Title / )

(CORPORATE SEAL)

Attest: Secretary

RFP 2015.04.08 Page 238 of 316
Fire Station No.3

lely



VALIDATION (Cont’d):

ITED LIABILITY MPAN L IMITED ILI A ERSHIP P):
Signature Name of Company
Print Name Address
Title

IF SOLE PROPRIETORSHIP

Signature Name of Firm
Print Name Address
Title
RFP 2015.04.08 Page 239 of 316
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SWORN STATEMENT PURSUANT TO SECTION 287.133 (3) (a),
FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC OR
OTHER OFFICIAL AUTHORIZED TO ADMINISTER OATHS.

of Coral Gables

|print name of the public entity]

»y LUis Tarafa - Chief Operating Officer

1.  This sworn statement is submitted to C'ty

|print individual’s name and title]
«r GEC Associates, Inc.

|print name of entity submitting sworn statement]

9487 NW 12 Street - Doral, Florida 33172

Whose business address is:

65-0162997

and (if applicable) its Federal Employer Identification Number (FEIN)

If the entity has no FEIN, include the Social Security Number of the individual signing this sworn statement:

)

2. I understand that a “public entity crime” as define in Paragraph 287.133(1)(g), Elorid utes, means a
violation of any state or federal law by a person with respect to and directly related to the transaction of
business with any public entity or with an agency or political subdivision of any other state or of the United
States, including, but not limited to, any Proposal or contract for goods or services to be provided to any public
entity or an agency or political subdivision of any other state or of the United States and involving antitrust,

fraud, theft, bribery, collusion, racketeering, conspiracy, or material misrepresentation.

3. I understand that “convicted” or “conviction” as defined in Paragraph 287.133(1)(b), Elorida Statutes, means
a finding of guilt or a conviction of a public entity crime, with or without an adjudication of guilt, in any
federal or state trial court of record relating to charges brought by indictment or information after July 1, 1989,

as a result of a jury verdict, non-jury trial, or entry of a plea of guilty or nolo contendere.
4. 1 understand that an “affiliate” as defined in Paragraph 287.133(1)(a), Florida Statutes, means:

1. A predecessor or successor of a person convicted of a public entity crime; or

2. An entity under the control of any natural person who is active in the management of the entity and who
has been convicted of a public entity crime. The term “affiliate” includes those officers, directors, executives,
partners, shareholders, employees, members, and agents who are active in the management of an affiliate. The
ownership by one person of shares constituting a controlling interest in another person, or a pooling of
equipment or income among persons when not for fair market value under an arm’s length agreement, shall be
a prima facie case that one person controls another person. A person who knowingly enters into a joint
venture with a person who has been convicted of a public entity crime in Florida during the preceding 36

months shall be considered an affiliate.

5. I understand that a “person” as defined in Paragraph 287.133(1)(e), Florida Statutes, means any natural
person or entity organized under the laws of any state or of the United States with the legal power to enter into
a binding contract and which Proposals or applies to Proposal on contracts for the provision of goods or
services let by a public entity, or which otherwise transacts or applies to transact business with a public entity.
The term “person” includes those officers, directors, executives, partners, shareholders, employees, members,

and agents who are active in management of an entity.

RFP 2015.04.08 Page 240 of 316

Fire Station No.3

b3



6.

Based on information and belief, the statement which I have marked below is true in relation to the entity
submitting this sworn statement. [indicate which statement applies.]

X Neither the entity submitting this sworn statement, nor any of its officers, directors, executives, partners,

shareholders, employees, members, or agents who are active in the management of the entity, nor any affiliate
of the entity has been charged with and convicted of a public entity crime subsequent to July 1, 1989.

The entity submitting this sworn statement, or one or more of its officers, directors, executives, partners,
shareholders, employees, members, or agents who are active in the management of the entity, or an affiliate of
the entity has been charged with and convicted of a public entity subsequent to July 1, 1989.

____ The entity submitting this sworn statement, or one or more of its officers, directors, executives, partners,
shareholders, employees, members, or agents who are active in the management of the entity, or an affiliate of
the entity has been charged with and convicted of a public entity crime subsequent to July 1, 1989. However,
there has been subsequent proceeding before a Hearing Officer of the State of Florida, Division of
Administrative Hearings and the Final Order entered by the Hearing Officer determined that it was not in the
public interest to place the entity submitting this sworn statement on the convicted vendor list.

|attach a copy of the final order]

I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR
THE PUBLIC ENTITY IDENTIFIED IN PARAGRAPH 1 (ONE) ABOVE IS FOR THAT PUBLIC
ENTITY ONLY AND, THAT THIS FORM IS VALID THROUGH DECEMBER 31 OF THE CALENDAR
YEAR IN WHICH IT IS FILED. I ALSO UNDERSTAND THAT I AM REQUIRED TO INFORM THE
PUBLIC ENTITY PRIOR TO ENTERING INTO A CONTRACT IN EXCESS OF THE THRESHOLD

AMOUNT PROVIDED IN SECTION 287.017,
CHANGE IN THE INFORMATION CONTAINED IN THIS FO

THGORY TWO OF ANY

Y/[sig'natrre]
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AMERICANS WITH DISABILITIES ACT (ADA)
DISABILITY NONDISCRIMINATION STATEMENT

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC OR
OTHER OFFICIAL AUTHORIZED TO ADMINISTER OATHS.

This sworn statement is submitted City of Coral Gables

o Bt (print name of public entity)
y uis Tarafa - Chief Operating Officer

(print individual’s name and title)

for GEC Associates, Inc.
(print name of entity submitting sworn statement)

whose business address is: 9487 NW 12 Street - Doral, Florida 33172

and (if applicable) its Federal Employer Identification Number (FEIN) 650162987
(If the entity has not FEIN, include Social Security Number of the individual signing this sworn statement:

)

I, being duly first sworn state:

That the above named firm, corporation or organization is in compliance with and agreed to continue to comply
with, and assure that any sub-contractor, or third party contractor under this project complies with all applicable
requirements of the laws listed below including, but not limited to, those provisions pertaining to employment,
provision of programs and service, transportation, communications, access to facilities, renovations, and new
construction.

The American with Disabilities Act of 1990 (ADA), Pub. L. 101-336, 104 Stat 327, 42 U.S.C. 12101,12213 and 47
US.C. Sections 225 and 661 including Title I, Employment; Title 11, Public Services; Title III, Public
Accommodations and Services Operated by Private Entities; Title IV, Telecommunications; and Title V,
Miscellaneous Provisions.

The Florida Americans with Disabilities Accessibility Implementation Act of 1993, Sections 5553.501-553.513,
Florida Statutes

The Rehabilitation Act of 1973, 229 U.S.C. Section 794
The Federal Transit Act, as amended, 49 U.S.C. Section 1612
The Fair Housing Act as amended, 42 U.S.C. Section 3601-3631

Notary Public State of Florida
b . Leyda Silver
'%" : j My Commission FF 190801
oF B\ Expires 02/15/2019
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NON-COLLUSION AFFIDAVIT

Florida

State of

)
| )ss.
Chiiniy ofMlamn Dade:

Luis Tarafa

and says that:

being first duly sworn, deposes

Chief Operating Officer

(1) Affiant is the 5
(Owner, Partner, Officer, Representative or Agent) of

GEC ASSOCIateS’ Inc. the Bidder / Proposer that has

submitted the attached Solicitation;

) Affiant is fully informed respecting the preparation and contents of the attached Bid/Proposal and of all
pertinent circumstances respecting such Solicitation;

3) Such submittal is genuine and is not a collusive or sham Solicitation;

4) Neither the said Bidder / Proposer nor and of its officers, partners, owners, agents, representatives,
employees or parties in interest, including this affiant, have in any way colluded, conspired, connived or
agreed, directly or indirectly, with any other Bidder / Proposer or firm, or person to submit a collusive or
sham Solicitation in connection with the work for which the attached submittal; or to refrain from bidding
in connection with such work; or have in any manner, directly or indirectly, sought by agreement or
collusion, or communication, or conference with any Bidder, firm, or person to fix any overhead, profit, or
cost elements of the Solicitation price or the Solicitation price of any other Bidder / Proposer, or to secure
through any collusion, conspiracy, connivance, or unlawful agreement any advantage against (Recipient),
or any person interested in the proposed work;

(5) The price or prices quoted in the attached submittal are fair and proper and are not tainted by any collusion,
conspiracy, connivance, or unlawful agreement on the part of the Bidder or any other of its agents,
representatives, owners, employees or parties in interest, including thi affiant.

U/ [siglt/ature]

7th May oMay

Sworn to and subscribed before me this day of
Personally known Luis TQQ 4
OR Produced identification: Notary Public-State of Florida

My Commission Expires R /9

ﬂa Aulve,

sted, typed or stamped Commissioned

3"# e, t:';dwa Ps“i:’\',"; rs““ of Florida, arfe of Notary Public]
a < My Commission FF 190801
%m ,‘f Expires 02/15/2019

[Type of Identification]
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DRUG-FREE WORK PLACE FORM

GEC Associates, Inc.

The undersigned vendor in accordance with Florida Statute 287.087 hereby certifies that does:

(Name of Business)

Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing,
possession, or use of a controlled substance is prohibited in the workplace and specifying the actions that
will be taken against employees for violations of such prohibition.

Inform employees about the dangers of drug abuse in the work place, the business’s policy of maintaining a
drug-free workplace, any available drug counseling, Employee Assistance Programs, and the penalties that
may be imposed upon employees for drug abuse violations.

Give each employee a copy of the statement specified in subsection (1) that are engaged in providing the
commodities or contractual services that are proposed.

In the statement specified in subsection (1), notify the employees that, as a condition of working on the
commodities or contractual services that are proposed, the employee will abide by the terms of the
statement and will notify the employer of any conviction of, or plea of guilty or nolo contendere to, any
violation of Chapter 893 or of any controlled substance law of the United States or any state, for a violation
occurring in the workplace no later than five (5) days after such conviction.

Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation
program if such is available in the employee’s community, by any employee who is so convicted.

Make a good faith effort to continue to maintain a drug-free workplace through implementation of this
section.

As the person authorized to sign the statement, I certify that this firm complies fully with the above requirements.

: 05/07/2015

Propo‘ﬁr Signat|+'e Date
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CERTIFICATION OF PROPOSER STATEMENT

; Luis N. Enriquez  President
(Name) (Title)
o+ GEC Associates, Inc.

certify that I am authorized to act on behalf

pursuant to the RFP and further

(Name of Business)

acknowledge and understand the information contained in response to this Proposer Statement shall be relied upon
by Owner awarding the contract and such information is warranted by Proposer to be true and correct. The
discovery of any omission or misstatement that materially affects the Proposer Statement to perform under the
contract shall cause the City to reject the bid or proposal, and if necessary, terminate the award and/or contract. I
further certify that the following are the names, titles and official signatures of those persons authorized to act by the
foregoing statement.

NAME TITLE
Luis Tarafa Chief Operating Officer
Greg Tai Project Executive
Harold Sanchez Estimator
iy
State of Florida

ity o fMuaml-Dade

7
On this the _ day of May . 20_15, before me, the undersigned Notary Public of the State of Florida, personally

Luis N. Enriquez
(Name(s) of individual(s) who appeared before notary)

appeared and whose name(s) is/are subscribes to

the within instrument, and acknowledge it’s execution.

AT

NOTARY PUBLIC, STATE OF FLORIDA

NOTARY PUBLIC ;
SEAL OF OFFICE: Leyda Silver

(Name of Notary Public: Print, Stamp or Type
as Commissioned.)

Notary Public State of Florida
Leyda Silver Personally known to me, or

My Commission FF 190801 Produced identification:

Expires 02/15/2019
L)QAS'W\

(Type of Identification Produced)
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DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD (850) 487-1395
1940 NORTH MONROE STREET
TALLAHASSEE FL 32399-0783

ENRIQUEZ, LUIS NOEL
G E C ASSOCIATES INC
9487 NW 12 STREET
DORAL FL 33172

Congratulations! With this license you become one of the nearly ——
one million Floridians licensed by the Department of Business and o )
STATE OF FLORIDA

Professional Regulation. Our professionals and businesses range

from architects to yacht brokers, from boxers to barbeque restaurants, DEPARTMENT OF BUSINESS AND
and they keep Florida’s economy strong. : » PROFESSIONAL REGULATION
Every day we work to improve the way we do business in order to . CGC046392 v ~ISSUED: - 08/24/2014
serve yot;| bglt:’eri For informatigrrr\‘ about our seﬁrvié:es, pleafse log onto y D G < o
www.myfloridalicense.com. There you can find more information ; AL ( SACT

about our divisions and the regulations that impact you, subscribe | gsg}gﬂgg ‘EEN ERAL CONIRAGTOR

to department newsletters and learn more about the Department’s . GEC ASSOCIA : ﬁ' T

initiatives.

.:,'1

Our mission at the Department is: License Efficiently, Regulate Fairly. oy

We constantly strive to serve you better so that you can serve your . oy S
customers. Thank you for doing business in Florida, |~ IS CERTIFIED under the provisions of Ch.489 FS.

and congratulations on your new license! Expiration date : AUG 31,2016 L 1406240003528
X
DETACH HERE .
RICK SCOTT, GOVERNOR KEN LAWSON, SECRETARY
STATE OF FLORIDA

DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION
CONSTRUCTION INDUSTRY LICENSING BOARD

LICENSE NUMBER
CGC046392

The GENERAL CONTRACTOR

Named below IS CERTIFIED

Under the provisions of Chapter 489 FS.
Expiration date: AUG 31, 2016

oy B>

ENRIQUEZ, LUIS NOEL o A
G E CASSOCIATES INC . ) ) TNENN,
0487 N1 2. STRE E Tt e e e, N o S
DORAL FL 33172 ' ' R e o
e s S AN W AN
S —— o i O - M 10\ Vi o \ RN
ISSUED: 08/24/2014 ISPLAY AS REQUIRED BY LA SEQ# L1408240003528
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Local Business Tax Receipt

Miami-Dade County, State of Florida I B I
~THIS IS NOTA BILL - DO NOT PAY

2206803

BUSINESS NAME/LOCATION RECEIPT NO. EXP'RES

G E C ASSOCIATES INC RENEWAL  SEPTEMBER 30, 20
9487 NW 12 ST 2320414 Must be displayed at place of' busine
DORAL FL 33172 Pursuant to County Code

Chapter 8A - Art. 9 & 10

OWNER SEC. TYPE OF BUSINESS
G E C ASSOCIATES INC 196 GENERAL BUILDING CONTRACTOR by TAx COLLECTOR,
Worker(s) 2 CGCo4aa8e $45.00 07/28/2014

CHECK21-14-03643

This Local Business Tax Receipt only confirms payment of the Local Business Tax. The Receipt is not a license,
permit, or a certification of the holder’s qualifications, to do business. Holder must comply with any governmental
or nongovernmental regulatory laws and requirements which apply to the business.

The RECEIPT NO. above must be displayed on all commercial vehicles - Miami-Dade Code Sec 8a-276.
For more information, visit www.miamidade gov/taxcollector

006263

Local Business Tax Receipt
Miami-Dade County, State of Florida
_THIS IS NOTA BILL - DO NOTPAY
5364617
BUSINESS NAME/LOCATION RECEIPT NO. EXP'RES
G E C ASSOCIATES INC RENEWAL  gEPTEMBER 30, 201
9487 NW 12 ST 5602348 Must be displayed at place of busines
DORAL FL 33172 Pursuant to County Code
Chapter 8A — Art. 9 & 10
OWNER SEC. TYPE OF BUSINESS
G E C ASSOCIATES INC 212 PROFESSIONAL B TAX GoLLECTOR

AR0010152 $60.00 07/28/2014

CHECK21-14-036434

This Local Business Tax Receipt only confirms payment of the Local Business Tax. The Receipt is not a license,
permit, or a certification of the holdu’uualiﬁcatiom, to do business. Holder must comply with any govemmental
or nongovernmental regulatory laws and requirements which apply to the business.

The RECEIPT NO. above must be displayed on all commercial vehicles ~ Miami-Dade Code Sec 8a-276.
For more information, visit www.miamidade.gov/taxcollector
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State of Florida
Department of State

I certify from the records of this office that G.E.C. ASSOCIATES, INC. is a
corporation organized under the laws of the State of Florida, filed on December
12, 1989.

The document number of this corporation is L35579.
[ further certify that said corporation has paid all fees due this office through
December 31, 2015, that its most recent annual report/uniform business report

was filed on January 27, 2015, and its status is active.

[ further certify that said corporation has not filed Articles of Dissolution.

Given under my hand and the
Great Seal of the State of Florida
at Tallahassee, the Capital, this
the Twenty-seventh day of
January, 2015

20

Secretary of State

Authentication ID: CC2991006296

To authenticate this certificate,visit the following site,enter this
ID, and then follow the instructions displayed.

https://efile.sunbiz.org/certanthver.html
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City of Coral Gables, FL

BID BOND
STATE OF FLORIDA }
COUNTY OF MIAMI DADE }SS.
CITY OF CORAL GABLES }

KNOWN ALL MEN BY THESE PRESENTS, That we

G.E.C. Associates, Inc.

as Principal, and _Western Surety Company , as Surety, arc
held and firmly bonded unto the City of Coral Gables as Owner in the penal sum of
Dollars ($ 5% ), lawful money of the United States, for the payment of which sum well and

truly to be made, we bind ourselves, our heirs, cxccutors, administrators, and successors, jointly and
severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has submitted
to the City of Coral Gables the accompanying Bid, signed
,and dated May 7th 2015 for

Fire Station No. 3 Renovation - RFP No. 2015.04.08

in accordance with the Plans and Specifications therefore, the call for Bids or Proposals, and the
Instructions to Bidders, all of which arc made a part hereof by reference as if fully set forth herein.

NOW, THEREFORE,

(a) If the Principal shall not withdraw said bid within thirty (30) days after date of opening
of the same, and shall within ten (10) days after written noticc being given by the City
Manager or his designce, of thc award of the contract, enter into a written contract with
the City, in accordance with the bid as accepted, and give bond with good and sufficient
surcty or sureties, as may be required for the faithful performance and proper fulfillment
of such contract,

(b) in the cvent of the withdrawal of said bid or proposal within the period specified, or
the failure to enter into such contract and give such bond within the time specified, if
the Principal shall pay the City the differcnce between the amount specified in said bid
or proposal and the amount for which the City may procure the required work and/or
supplics, if the latter amount be in excess of the former, the above obligation shall be
void and of no cffect, otherwise to remain in full force and effect.
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City of Coral Gables, FL

1of2
BID BOND

IN WITNESS HEREOF, the above bounded partics have cxecuted this instrument under their several scals this

7th day of May ,AD, 2015 , the namc and corporate

seal of cach corporate party being hereto affixed and these presents duly signed by its undersigned represcntative, pursuant 1o
authority of its governing body.

WITNESS PRINCIPAL
(If Sole Ownership or Partnership, )
Two (2) Witnesses Required. i
If Corporation, Secrctary Only G.E.C. Associates, Inc/
.. Nameof FinnL Y 7
— (SEAL)

/ /
§igna(u:@6riled Officer

will attest an%
m //7
(2) )4%1/ f (e ot
)/ / Title
/ 9487 Northwest 12th Street

Busincss Address

Doral, FL 33172

City, State
wnzm% SURETY:
m iy estern Surety Company

Gicelle Pajon rporate Sug ,/7
é L0 i
(2) (SEAL)

Attomey-In-Fact Charles D. Nielson

333 S. Wabash Ave.
Business Address

Olga Iglesias

Chicago, IL 60604
City, State

Nielson, Hoover & Associates
Name of Local Agency

Surety Phone No. 312-822-5000



Western Surety Company

POWER OF ATTORNEY APPOINTING INDIVIDUAL ATTORNEY-IN-FACT

Know All Men By These Presents, That WESTERN SURETY COMPANY, a South Dakota corporation, is a duly organized and existing corporation
having its principal office in the City of Sioux Falls, and State of South Dakota, and that it does by virtue of the signature and seal herein affixed hereby

make, constitute and appoint

Laura D Mosholder, John R Neu, Charles J Nielson, Brett M Rosenhaus, Kevin Wojtowicz,
Mary C Aceves, Glenn Arvanitis, Charles D Nielson, David R Hoover, Individually

of Miami Lakes, FL., its true and lawful Attorney(s)-in-Fact with full power and authority hereby conferred to sign, seal and execute for and on its behalf

bonds, undertakings and other obligatory instruments of similar nature
- In Unlimited Amounts -
and to bind it thereby as fully and to the same extent as if such instruments were signed by a duly authorized officer of the corporation and all the acts of said

Attorney, pursuant to the authority hereby given, are hereby ratified and confirmed.

This Power of Attorney is made and executed pursuant to and by authority of the By-Law printed on the reverse hereof, duly adopted, as indicated, by

the shareholders of the corporation.

In Witness Whereof, WESTERN SURETY COMPANY has caused these presents to be signed by its Vice President and its corporate seal to be
hereto affixed on this 31st day of May, 2013.

WESTERN SURETY COMPANY

aul T. Bruflat, Vice President

State of South Dakota .
County of Minnehaha -

On this 31st day of May, 2013, before me personally came Paul T. Bruflat, to me known, who, being by me duly sworn, did depose and say: that he
resides in the City of Sioux Falls, State of South Dakota; that he is the Vice President of WESTERN SURETY COMPANY described in and which executed
the above instrument: that he knows the seal of said corporation; that the seal affixed to the said instrument is such corporate seal; that it was so affixed
pursuant to authority given by the Board of Directors of said corporation and that he signed his name thereto pursuant to like authority, and acknowledges

same to be the act and deed of said corporation.

My commission expires H

i J. MOHR
June 23, 2015 ?@ggmfgf:é}i
{ : 7}/) W
+ +
’ J. Mohr, Notary Public
CERTIFICATE

L. L. Nelson, Assistant Secretary of WESTERN SURETY COMPANY do hereby certify that the Power of Attorney hereinabove set forth is still in

force, and further certify that the By-Law of the corporation printed on the reverse hereof is still in force. In testimony whereof I have hereunto subscribed

my name and affixed the seal of the said corporation this 7th day of May ; 2015

WESTERN SURETY COMPANY

L. Nelson, Assistant Secretary
Form F4280-7-2012
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P ) GECASS0-02 ECALDERIN
i s CERTIFICATE OF LIABILITY INSURANCE s

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

Proouce i
Collinsworth, Alter, Fowler & French, LLC PHONE K FAX 2
8000 Governors Square Bivd (EQM@M'I‘.D Eﬂ)(3°5) 822-7800 (AIC, No): (305) 362-2443
Suite 301!( ADDRESS
i T ko INSURER(S) AFFORDING COVERAGE NAIC #
NSURER A : Amerisure Mutual Ins Co 23396
INSURED INSURER B :
GEC Associates, Inc. INSURERC :
9487 N W 12rh Street INSURER D :
Doral, FL 33172 INSURERE :
INSURERF :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

Bid RE: Fire Station No. 3 Renovation
City of Coral Gables is named as additional insured with respect to general liability and the insurance is primary and non-contributory. Waiver of subrogation
applies in favor of the City of Coral Gables with respect to general liability and workers comp. All policies contain severability of interest provisions.

30 day notice of cancellation except 10 days for non-payment of premium.

lLTR TYPE OF INSURANCE ?p?% WVD POLICY NUMBER (MMILEIJDIYYYY) (MM%W) LmITS
A | X | COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE s 1,000,000
DAMAGE TO RENTE|
cLams-maoe | X ] occur GL20239580902 09/10/2014 | 09/10/2015 | DAMGGE TORENTED T 300,000
] MED EXP (Any one person) | § 10,000
e u) PERSONAL & ADV INJURY | § 1,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE s 2,000,000
POLICY l:] & D Loc PRODUCTS - COMP/OP AGG | § 2,000,000
OTHER: $
AUTOMOBILE LIABILITY R eay NOLELMIT s 1,000,000
A E] ANY AUTO CA20312650801 09/10/2014 | 09/10/2015 | BODILY INJURY (Per person) | $
] AUTOaEP SolenuLED BODILY INJURY (Per accident) | §
X ureomuros L X 3Gics™" - il L
$
| X |umereLauas | X | ocour EACH OCCURRENCE s 4,000,000
A EXCESS LIAB CLAING-MADE CU20312640902 09/10/2014 | 09/10/2015 | AGGREGATE s 4,000,000
oep | X | ReTentions 0 s
WORKERS COMPENSATION PER OTH-
AND EMPLOYERS' LIABILITY YIN X | St | &
A |ANY PROPRIETOR/PARTNER/EXECUTIVE 'WC202395909 09/10/2014 | 09/10/2015 | £ EACH ACCIDENT s 1,000,000
OFFICER/MEMBER EXCLUDED? l_—___] N/A
!,"' describe HnNm“ E.L. DISEASE - EA EMPLOYEE] § 1,000,000
DESCRIPTION OF OPERATIONS below E.L. DISEASE - POLICY LIMIT | § 1,000,000
DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, A Remarks Schedule, may be if more space is required)

CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN

City ot Coral Gabies ACCORDANCE WITH THE POLICY PROVISIONS.
Insurance Compliance

PO Box 12010-CE

Hemet, CA 92546-8010 AUTHORIZED REPRESENTATIVE

© 1988-2014 ACORD CORPORATION. All rights reserved.
ACORD 25 (2014/01) The ACORD name and logo are registered marks of ACORD
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