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City of Coral Gables
Procurement Division
2800 SW 72nd Avenue
Miami, FL 33155

Re:  City of Coral Gables Parks, Recreation and Youth Center Master Plan

Dear Ms. Suarez,

AECOM Technical Services, Inc. (AECOM) is pleased to provide the following proposal to the City of Coral Gables for 
completion of the Parks, Recreation and Youth Center Master Plan. This approach is consistent with the approach outlined 
in the Request for Proposals (RFP) and the guidelines for park master plan requirements as outlined by the Commission for 
Accreditation of Parks and Recreation Agencies (CAPRA). Our master planning process is highlighted by the following:

 █ Intimate Local Knowledge of the Coral Gables community. With a primary oƱ  ce on Douglas Road, in the City of 
Coral Gables and over 200 employees living and working in the community, AECOM is intimately familiar with the 
unique character and deep heritage of the City. Coral Gables is not just where we work, it is also where we live and 
play.

 █ International reputation as a leading planning, design and engineering  rm. AECOM has been recognized for the 
fourth year in a row as one of Fortune Magazine’s most admired companies in the world.  AECOM’s knowledge of 
similar work being done around the world ensures that the City of Coral Gables Parks, Recreation and Youth Center 
Master Plan will be at the forefront of creative thinking in park planning.

 █ National reputation as a leading parks and recreation system planning expert, based on our work on over 80 
similar projects throughout Florida and the United States. These include the visionary Miami-Dade County Parks and 
Open Spaces System Master Plan, as well as plans for the City of Fort Lauderdale, FL, Fort Myers, FL, City of Raleigh, 
NC, and Washington D.C. Our Project Director, Joe Webb and Project Manager Nick Kuhn are frequent speakers at 
the leading park and recreation forums across the country. Park planning is not just our avocation, it is our passion.

 █ Nationally known sub consultants provide highly specialized skills to many of our common master plan projects. 
These subconsultants include Ballard*King and Associates providing recreation planning, operations and 
management; and ETC Institute leading our public opinion survey. 

 █ A Collaborative Process with the City. We are proud to have collaborated with the City of Coral Gables on a number 
of innovative and creative projects over the years, and want to continue to build a lasting relationship of mutual 
respect, idea exchange, and innovative thinking.

 █ A Proven Approach, Focused on Implementation. The AECOM approach is focused on delivering clear and concise 
implementation recommendations at the end of the process. Our plans provide a detailed implementation that 
include recommendations that serve as a clear road map to the future for City projects and initiatives.

 █ A passion for making communities more livable and sustainable. AECOM is committed to working side-by-side 
with municipalities and stakeholders to create sustainable, beautiful public spaces and recreational opportunities 
that enhance the quality of life for residents and visitors of all abilities.

The following proposal further articulates our qualiƮ cations and approach with the eƬ ectiveness and eƱ  ciency of such an 
important project. We look forward to the opportunity to discuss our capabilities further.

Respectfully yours,

Joseph Webb     Agustin J. Barrera, AIA
Director of Park Planning    Authorized Signatory
Proposer Contact
T 561-308888888-0138
E joseph.webb@aecom
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SOLICITATION SUBMISSION CHECKLIST
Request for Proposals (RFP) No. 2018-003 

COMPANY NAME: (Please Print):  __________________________________________________ 
Phone:      Email:   ________________________ 

Please provide the PAGE NUMBER in the blanks provided as to where compliance information is 
located in your Submittal for each of the required submittal items listed below, in accordance with 
the Submission Requirements outlined in Section 6.0: 

SUBMITTAL - SECTION I:  TITLE PAGE, TABLE OF CONTENTS, REQUIRED FORMS, AND MINIMUM 
QUALIFICATION REQUIREMENTS. 

1) Title Page:  Show the RFP number and title, the name of your firm, address, telephone number, name of
contact person, e-mail address, and date. ______

2) Provide a Table of Contents in accordance with and in the same order as the respective “Sections” listed
below. Clearly identify the material by section and page number. ______

3) Fill out, sign, and submit the Proposer’s Acknowledgement Form. ______

4) Fill out and submit the Solicitation Submission Check List. ______

5) Fill out, sign, notarize (as applicable), and submit the Proposer’s Affidavit and Schedules A through I.
______

6) Minimum Qualification Requirements: submit detailed verifiable information affirmatively documenting
compliance with the Minimum Qualifications Requirements shown in Section 3. ______

SUBMITTAL - SECTION II:   EXPERIENCE AND QUALIFICATION 

(i) For Proposer:

1) Provide a complete company background and history, including, but not limited to, the number of years
in business, credentials, copy of applicable licenses/certifications, capabilities and capacity to effectively
meet the City’s needs, number of employees, relevant experience and proven track record, during the
past five (5) years, in preparing master plans, similar in scope as identified in this solicitation to public
sector agencies, particularly to municipal/local governments. ______

2) Include a thorough example of successful Parks and Recreation master planning, including up to five (5)
different Master Plan projects completed within the past five (5) years. ______

(ii) For Key Personnel:

1) Provide a summary of the qualifications, copy of applicable licenses/certifications, and experience of all
proposed key personnel that will perform supervisory, management or oversight responsibilities. Include
resumes (listing experience, education, licenses/certifications) for your proposed key personnel and
specify the role and responsibilities of each team member in providing the services outlined in the RFP.
Indicate any time limitations or schedule limitations regarding each key personnel member. ______

SUBMITTAL – SECTION III: PROJECT UNDERSTANDING, PROPOSED APPROACH, AND 
METHODOLOGY

1) Describe in detail, your approach and methodology to perform the services solicited herein.  Include
detailed information, as applicable, which addresses, but need not be limited to: understanding of the
RFP scope and requirements, implementation plan, proposed time schedule for the completion of the
project, strategies for assuring work is completed on time, and communication with City staff. Indicate
how the Proposer intends to positively and innovatively work with the City in providing the services
outlined in this RFP. ______

2) Provide recent, current and projected workload for the Proposer and key personnel assigned to the
City’s account. Explain how this potential contract will fit into the Proposer’s workload. ______

4  SOLICITATION CHECK LIST

AECOM Technical Services, Inc.
305-444-4691 gus.barrera@aecom.com
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3) Provide in detail the approach and methodology that will be applied towards completion of each section
included in the scope of services including past examples of deliverables in the scope of services.
______.

SUBMITTAL – SECTION IV:   PAST PERFORMANCE AND REFERENCES 

1) Provide a minimum of three (3) references from public sector agencies, particularly municipal/local
government, for which Proposer has provided master planning services, similar in scope as outlined
here, within the past five (5) years. Please include: (1) client name, (2) address, (3) contact name, (4)
contact telephone number, (5) contact email address, (6) term of contract (start and end date), (7)
contract amount, (8) detailed description of services provided. DO NOT include work/services
performed for the City of Coral Gables or City employees as reference. ______

2) If the City has previously awarded the Proposer a contract, identify the details of that award as well as
the department and contract administrator for the contract. ______

3) Provide a list with contact information of public sector clients, if any, that have discontinued use of
Proposer’s services within the past two (2) years and indicate the reasons for the same. The City
reserves the right to contact any reference as part of the evaluation process.______

SUBMITTAL – SECTION V:   PRICE PROPOSAL 

1) Provide pricing utilizing the Price Proposal form under Section 8. _____

- - N O T I C E - - 
BEFORE SUBMITTING YOUR RFP RESPONSE MAKE SURE YOU: 

1. Carefully read and have a clear understanding of the RFP, including the Scope of
Services and enclosed Professional Services Agreement (draft).

2. Carefully follow the Submission Requirements outlined in Section 6 of the RFP.

3. Prepare and submit ONE (1) ORIGINAL RESPONSE and SIX (6) PHOTOCOPIES with
ONE (1) digital copy on a CD or flash drive.

4. Clearly mark the following on the outside of your submittal package: RFP Number, RFP Title,
Proposer’s Name and Return Address, Submittal Deadline.

5. Make sure your Response is submitted prior to the submittal deadline. Late responses
will not be accepted.

FAILURE TO SUBMIT THIS CHECKLIST AND THE REQUESTED DOCUMENTATION MAY RENDER 
YOUR RESPONSE SUBMITTAL NON-RESPONSIVE AND CONSTITUTE GROUNDS FOR REJECTION.  
THIS PAGE IS TO BE RETURNED WITH YOUR RESPONSE PACKAGE.   










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SCHEDULE "A" - CITY OF CORAL GABLES - CERTIFICATE OF PROPOSER

Neither I, nor the firm, hereby represent has:

a. employed or retained for a commission, percentage brokerage, contingent fee, or
other consideration, any firm or person (other than a bona fide employee working
solely for me or the Proposer) to solicit or secure this contract.

b. agreed, as an express or implied condition for obtaining this contract, to employ or
retain the services of any firm or person in connection with carrying out the contract, or

c. paid, or agreed to pay, to any firm, organization or person (other than a bona fide
employee working solely for me or the Proposer) any fee, contribution, donation or
consideration of any kind for, or in connection with, procuring or carrying out the
contract except as here expressly stated (if any):

SCHEDULE "B" - CITY OF CORAL GABLES - NON-COLLUSION AND CONTINGENT FEE AFFIDAVIT

1. He/she is the   
(Owner, Partner, Officer, Representative or Agent)

of the Proposer that has submitted the attached Response.

2. He/she is fully informed with respect to the preparation and contents of the attached Response
and of all pertinent circumstances respecting such Response;

3. Said Response is made without any connection or common interest in the profits with any other
persons making any Response to this solicitation. Said Response is on our part in all respects fair
and without collusion or fraud. No head of any department, any employee or any officer of the City
of Coral Gables is directly or indirectly interested therein. If any relatives of Proposer’s officers or
employees are employed by the City, indicate name and relationship below.

Name: Relationship:

Name: Relationship:

4. No lobbyist or other Proposer is to be paid on a contingent or percentage fee basis in connection
with the award of this Contract.

Authorized Signatory

None
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SCHEDULE "C" CITY OF CORAL GABLES - VENDOR DRUG-FREE STATEMENT

Preference may be given to vendors submitting a certification with their bid/proposal certifying they have
a drug- free workplace in accordance with Section 287.087, Florida Statutes. This requirement affects
all public entities of the State and becomes effective January 1, 1991. The special condition is as follows:

1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing,
possession, or use of a controlled substance is prohibited in the workplace and specifying the
actions that will be taken against employees for violations of such prohibition.

2. Inform employees about the dangers of drug abuse in the workplace, the business's policy of
maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee
assistance programs, and the penalties that may be imposed upon employees for drug abuse
violations.

3. Give each employee engaged in providing the commodities or contractual services that are under
solicitation a copy of the statement specified in subsection (1).

4. In the statement specified in subsection (1), notify the employees that, as a condition of
working on the commodities or contractual services that are under solicitation, the employee will
abide by the terms of the statement and will notify the employer of any conviction of, or plea of
guilty or nolo contendere to, any violation of chapter 893 or of any controlled substance law of
the United States or any state, for a violation occurring in the workplace no later than five (5) days
after such conviction.

5. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or
rehabilitation program if such is available in the employee's community, by any employee who is so
convicted.

6. Make a good faith effort to continue to maintain a drug-free workplace through implementation of this
section. As the person authorized to sign the statement, I certify that this form complies fully with the
above requirements.

The company submitting this solicitation has established a Drug Free work place program in accordance with
Sate Statute 287.087
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SCHEDULE “D” CITY OF CORAL GABLES – PROPOSER’S QUALIFICATION STATEMENT

The undersigned declares the truth and correctness of all statements and all answers to questions made
hereinafter:

Company Name:

Address:   
Street City State Zip Code

Telephone No: ( ) Fax No: ( ) Email:

How many years has your organization been in business under its present name? Years

If Proposer is operating under Fictitious Name, submit evidence of compliance with Florida Fictitious Name
Statue:

Under what former names has your business operated? :

At what address was that business located? 

Are You Certified? Yes No If Yes, ATTACH COPY of Certification.
Are You Licensed? Yes No If Yes, ATTACH COPY of License

Has your company or its senior officers ever declared bankruptcy?

Yes No   If yes, explain:

Please identify each incident within the last five (5) years where (a) a civil, criminal, administrative, other
similar proceeding was filed or is pending, if such proceeding arises from or is a dispute concerning the
Proposer’s rights, remedies or duties under a contract for the same or similar type services to be provided
under this RFP: 

Have you ever been debarred or suspended from doing business with any government entity?

Yes    No   If Yes, explain

AECOM Technical Services, Inc.

800 S. Douglas Rd., North Tower, 2nd Floor   Coral Gables  FL  33134

305 444-4691 305 447-3580 gus.barrera@aecom.com

9

Not Applicable Earth Tech, Inc.; The Earth Technology 
Corporation; The Earth Technology Corporation 
(Western), Ertec Western, Inc.; Fugro U.S., Inc.

300 South Grand Avenue, 9th Floor, Los Angeles, CA 90071




 N/A



As with any national professional service organization the size of AECOM (the “Company”), from time to time the Company receives 
allegations and is involved in disputes. The Company, however, has substantial liability insurance to protect itself from any and all 
litigation. Additionally, the Company has substantial assets, including liquid assets of several million dollars. Although the outcome of 
the Company’s legal proceedings cannot be predicted with certainty and no assurances can be provided, based on the Company’s 
previous  experience in such matters, the Company’s management does not believe that any of these legal proceedings, individually or 
collectively, are likely to exceed established reserves or insurance coverage.
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SCHEDULE “E” CITY OF CORAL GABLES – CODE OF ETHICS, CONFLICT OF INTEREST, AND 
CONE OF SILENCE

THESE SECTIONS OF THE CITY CODE CAN BE FOUND ON THE CITY’S WEBSITE,   UNDER 
GOVERNMENT, CITY DEPARTMENT, PROCUREMENT, PROCUREMENT CODE (CITY CODE 
CHAPTER 2 ARTICLE VIII); SEC 2-1023; SEC 2-606; AND SEC 2-1027, RESPECTIVELY.

IT IS HEREBY ACKNOWLEDGED THAT THE ABOVE NOTED SECTIONS OF THE CITY OF CORAL
GABLES CITY CODE ARE TO BE ADHERED TO PURSUANT TO THIS SOLICITATION.

SCHEDULE "F" CITY OF CORAL GABLES - AMERICANS WITH DISABILITIES ACT (ADA)
DISABILITYNONDISCRIMINATION STATEMENT

I understand that the above named firm, corporation or organization is in compliance with and agreed to
continue to comply with, and assure that any sub-contractor, or third party contractor under this project
complies with all applicable requirements of the laws listed below including, but not limited to, those
provisions pertaining to employment, provision of programs and service, transportation,
communications, access to facilities, renovations, and new construction.

The American with Disabilities Act of 1990 (ADA), Pub. L. 101-336, 104 Stat 327, 42 U.S.C. 12101,12213
and 47 U.S.C. Sections 225 and 661 including Title I, Employment; Title 11, Public Services; Title III,
Public Accommodations and Services Operated by Private Entities; Title IV, Telecommunications; and
Title V, Miscellaneous Provisions.

The Florida Americans with Disabilities Accessibility Implementation Act of 1993, Sections 5553.501-
553.513, Florida Statutes

The Rehabilitation Act of 1973, 229 U.S.C. Section 794

The Federal Transit Act, as amended, 49 U.S.C. Section 1612  

The Fair Housing Act as amended, 42 U.S.C. Section 3601-3631

SCHEDULE "G" CITY OF CORAL GABLES - STATEMENT PURSUANT TO SECTION 287.133 (3) (a),
FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES

1. I understand that a “public entity crime” as define in Paragraph 287.133(1)(g), Florida Statutes, 
means a violation of any state or federal law by a person with respect to and directly related to
the transaction of business with any public entity or with an agency or political subdivision of any
other state or of the United States, including, but not limited to, any Proposal or contract for goods
or services to be provided to any public entity or an agency or political subdivision of any other
state or of the United States and involving antitrust, fraud, theft, bribery, collusion, racketeering,
conspiracy, or material misrepresentation.

2. I understand that “convicted” or “conviction” as defined in Paragraph 287.133(1)(b), Florida
Statutes, means a finding of guilt or a conviction of a public entity crime, with or without an
adjudication of guilt, in any federal or state trial court of record relating to charges brought by
indictment or information after July 1, 1989, as a result of a jury verdict, non-jury trial, or entry of a 
plea of guilty or nolo contendere.
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3. I understand that an “affiliate” as defined in Paragraph 287.133(1)(a), Florida Statutes, means:

1. A predecessor or successor of a person convicted of a public entity crime; or 2. An entity under
the control of any natural person who is active in the management of the entity and who has been
convicted of a public entity crime. The term “affiliate” includes those officers, directors, executives,
partners, shareholders, employees, members, and agents who are active in the management of an
affiliate. The ownership by one person of shares constituting a controlling interest in another
person, or a pooling of equipment or income among persons when not for fair market value under
an arm’s length agreement, shall be a prima facie case that one person controls another person.
A person who knowingly enters into a joint venture with a person who has been convicted of a
public entity crime in Florida during the preceding 36 months shall be considered an affiliate.

4. I understand that a “person” as defined in Paragraph 287.133(1)(e), Florida Statutes, means
any natural person or entity organized under the laws of any state or of the United States with the
legal power to enter into a binding contract and which Proposals or applies to Proposal on
contracts for the provision of goods or services let by a public entity, or which otherwise transacts
or applies to transact business with a public entity. The term “person” includes those officers,
directors, executives, partners, shareholders, employees, members, and agents who are active in
management of an entity.

5. Based on information and belief, the statement which I have marked below is true in relation to
the entity submitting this sworn statement. [indicate which statement applies.]

Neither the entity submitting this sworn statement, nor any of its officers, directors, executives,
partners, shareholders, employees, members, or agents who are active in the management of the
entity, nor any affiliate of the entity has been charged with and convicted of a public entity crime
subsequent to July 1, 1989.

The entity submitting this sworn statement, or one or more of its officers, directors, executives,
partners, shareholders, employees, members, or agents who are active in the management of the
entity, or an affiliate of the entity has been charged with and convicted of a public entity subsequent
to July 1, 1989.

The entity submitting this sworn statement, or one or more of its officers, directors, executives,
partners, shareholders, employees, members, or agents who are active in the management of the
entity, or an affiliate of the entity has been charged with and convicted of a public entity crime
subsequent to July 1, 1989. However, there has been subsequent proceeding before a Hearing
Officer of the State of Florida, Division of Administrative Hearings and the Final Order entered by
the Hearing Officer determined that it was not in the public interest to place the entity submitting this
sworn statement on the convicted vendor list.

[attach a copy of the final order]

I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR
THE PUBLIC ENTITY IS FOR THAT PUBLIC ENTITY ONLY AND, THAT THIS FORM IS VALID
THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS FILED. I ALSO
UNDERSTAND THAT I AM REQUIRED TO INFORM THE PUBLIC ENTITY PRIOR TO ENTERING
INTO A CONTRACT IN EXCESS OF THE THRESHOLD AMOUNT PROVIDED IN SECTION
287.017, FLORIDA STATUTES FOR CATEGORY TWO OF ANY CHANGE IN THE INFORMATION
CONTAINED IN THIS FORM.


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SCHEDULE "H" CITY OF CORAL GABLES - ACKNOWLEDGEMENT OF ADDENDA    

1. The undersigned agrees, if this RFP is accepted, to enter in a Contract with the CITY to
perform and furnish all work as specified or indicated in the RFP and Contract Documents
within the Contract time indicated in the RFP and in accordance with the other terms and
conditions of the solicitation and contract documents.

2. Acknowledgement is hereby made of the following Addenda, if any (identified by number)
received since issuance of the Request for Proposal. 

Addendum No. Date Addendum No. Date

Addendum No. Date Addendum No. Date

Addendum No. Date Addendum No. Date

1 January 24, 2018

2 January 26, 2018



PROVIDING PARK PLANNING SERVICES

For this submittal, we have assembled a team expertly 
qualiƮ ed to provide City of Coral Gables an innovative and 
implementable master plan.

Our Project Director, Joe Webb, works in AECOM’s Coral 
Gables oƱ  ce and has Ʈ rst-hand knowledge of the city. 
With over 32 years of experience, both in public 
administration in the Park and Recreation industry, as well 
as in the consultancy business, Joe will provide the City of 
Coral Gables with expert experiences in developing an 
implementable master plan.

Project Manager Nick Kuhn has worked with Miami-Dade 
County as the lead PM for more than ten years providing 
park planning services on needs assessments, park 
master plans, trail planning and design guidelines and 
recreation planning. In addition, Nick has led numerous 
park and recreation system plans for some of the most 
livable communities in the United States including, Fort 
Lauderdale, Buckhead, Atlanta, Raleigh, North Carolina 
and Arlington County, Virginia.

ACTIVE STATUS DOCUMENTATION

AECOM Technical Services, Inc. is authorized to transact 
business in the State of Florida, qualiƮ ed on August 21, 
1995.

The document number of this corporation is 
F95000004014. A copy of our certiƮ cation is on the 
following page.

AECOM18
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ABOUT AECOM
As a full-service Ʈ rm operating in over 150 countries, 
AECOM is a new and progressive consultancy with more 
than 85,000 staƬ  worldwide. Our collaborative approach 
unites creativity with technical expertise to address complex 
challenges at all scales. AECOM’s best practice solutions 
achieve notable design excellence and commercial and 
investment value success. We deliver fully integrated 
economic assessments, strategy, planning, design, 
construction, Ʈ nance, and operations management acwross 
our markets, and our industry. AECOM has deep experience 
in all methods of project delivery as the designer, builder, 
planner, advisor, manager, and design-builder. We are 
experienced in leading complex teams, and managing 
overall construction quality, cost, and schedule.

Our integrated delivery platform is comprised of our design 
and consulting services group which provides design and 
planning for buildings and places, urban infrastructure, and 
environment to public and private clients; our construction 
services group which provides design-build, construction, 
and project management services; AECOM capital, the 
Ʈ rm’s investment division, which is a sponsor, developer, and 
equity investor supporting clients in delivering a range of 
real estate and infrastructure projects; and our management 
services group which provides operations and maintenance 
services to clients around the world.

Our Design + Planning and Economics practices are part 
of our Buildings and Places business line which includes 
all disciplines needed to deliver the built environment, 
including Architecture, Interiors, Building Engineering, Asset 
Advisory, and Strategy+.

FIRM HISTORY
Twenty-Ʈ ve years ago, AECOM was formed when a handful 
of Ashland Inc. employees shared a dream of creating an 
industry-leading Ʈ rm dedicated to making the world a better 
place.

On April 6, 1990, AECOM became an independent company 
formed by the merger of Ʈ ve Ashland entities. While our 
oƱ  cial founding was in 1990, some of our predecessor 
Ʈ rms had distinguished histories dating back more than 110 
years.

FIRM LICENSURES AND CERTIFICATIONS
Relevant licenses are located at the end of this section.
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PARK PLANNING
The role of parks in our communities has evolved. Today 
with increasing urbanization in cities and increasing 
diversities in age and culture, parks can play a uniting 
role. Local governments are challenged to provide an 
increasingly diverse breadth of recreation and social 
services, while competing for limited available funding. 
We believe that the creative planning, design and 
management of open space is the framework for building 
sustainable, livable, equitable cities and cultivating 
community. With thoughtful planning and design, there are 
exciting opportunities for local governments to develop 
new, creative strategies for collaboratively providing high-
quality services in their communities. 

WHY SHOULD YOU WORK WITH OUR TEAM?

 █ We are nationally known leaders in parks and recreation planning, 
management, and design

 █ We have a long and successful relationship on projects with the City of 
Coral Gables

 █ We are experts at public participation

 █ We are knowledgeable about the City’s parks, trails, and open spaces

 █ We have a proven, successful approach that is lauded by dozens of 
counties and municipal clients throughout the US

 █ We are “implementation-oriented”, producing realistic plans as 
catalysts for implementation

 █ We provide incredibly responsive service – just ask our clients

 █ We always produce our plans on-time and within budget

Our integrated park, recreation and open space team 
approach includes planners, landscape architects, 
transportation planners, economists ecologists, and 
urban designers who have helped over 80 communities 
throughout the United States plan, develop, and 
implement successful parks, recreation and open space 
systems plans. Our proven and ư exible process has helped 
our clients embrace this era of change while providing 
opportunities to improve broader economic, social and 
environmental issues.
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WORKING WITH PUBLIC AGENCIES

AECOM has been an integral part of the 
Coral Gables area planning, architecture and 
engineering industry for more than 30 years. 
For this reason, our Ʈ rm has developed a 
solid working relationship with the various 
agencies with whom your team may need to 
coordinate with in order to ensure the timely 
delivery of implementation projects. Our 
extensive knowledge of local conditions, 
permitting and approval procedures, and 
construction industry has allowed us to 
recognize and avoid the common pitfalls of 
this complicated process. Our hands-on 
experience with all of the Regulatory 
Agencies who will be involved with projects 
located within the City of Coral Gables will be 
extremely beneƮ cial to the City.
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EXPERIENCE IN THE LAST FIVE YEARS

• City of Miami Recreation Program Master Plan — Ongoing
• Fort Myers FL, Parks and Open Space Master Plan — Ongoing
• City of San Diego Parks Master Plan — Ongoing
• Fort Lauderdale FL, Parks and Recreation Master Plan — 2016
• Pasco County, FL Parks and Recreation Master Plan  — 2016
• River of Grass Greenway Master Plan — 2016
• Gwinnett County, GA Parks and Recreation Master Plan  — 2016
• Tamarac, FL Parks and Recreation Master Plan — 2015
• Rocky Mount, NC Parks and Recreation Master Plan — 2015
• Arlington County, VA Lee Highway Visioning Open Space System Planning — 2015 
• Raleigh, NC Parks & Recreation System Plan — 2014
• Washington D.C. Parks & Recreation Master Plan — 2014
• Seminole County, FL Parks and Recreation Master Plan  — 2013
ADDITIONAL EXPERIENCE
• Gainesville, FL Parks, Recreation and Cultural AƬ airs Master Plan  — 2012
• Jacksonville, NC Parks and Recreation Master Plan — 2012
• City of Norfolk, VA, Recreation Master Plan — 2012
• City of Lenexa, KS Parks, Recreation and Open Space Comprehensive Plan — 2012
• NoMA Public Realm Plan, Washington DC  — 2012
• City of Sunrise, FL Needs Assessment — 2011
• Columbia Pike Open Space Plan, Alexandria VA — 2011
• Buckhead, GA Green Space Action Plan — 2011
• Doral, FL Parks and Recreation System Master Plan — 2010
• City of Orlando, FL Families, Parks and Recreation Vision Plan — 2010
• San Francisco, CA Mission Bay Public Parks Program — 2010
• Washington, D.C., Capital Space Parks and Open Space Comprehensive Plan — 2010
• Wilton Manors, FL Parks, Recreation Open Space Master Plan — 2010
• Aiken, SC Open Space Element for the Comprehensive Plan — 2009
• Atlanta, GA Atlanta Beltline Redevelopment and Land Use
• Okeechobee County, FL Parks System Master Plan — 2009
• San Diego, CA Downtown Parks and Recreation Needs Assessment — 2009
• Haines City, FL Parks and Open Space System Master Plan — 2008
• Jacksonville, FL Downtown Pedestrian and Open Space Master Plan I 2008
• North Miami Beach, FL Parks System Master Plan — 2008
• Oviedo, FL Parks and Recreation System Master Plan — 2008
• Palm Bay, FL Parks and Recreation System Master Plan — 2008
• Miami-Dade County, FL Parks and Open Space Master Plan — 2008 
• Palm Coast, FL Parks and Recreation System Master Plan — 2008
• Fort Myers, FL Bicycle and Pedestrian Plan — 2007
• Fort Myers, FL City-Wide Parks and Recreation Needs Assessment — 2006

PROVEN TRACK RECORD

The AECOM team has been providing Park and Recreation Master Plans to communities throughout the United States 
for many years. We have developed visionary, implementable city-wide and county-wide master plans for over dozens 
of communities, and have become regarded as one the leading experts in Parks and Recreation Master Planning in 
the United States. We continuously reƮ ne and improve our methodology and approach through research, writing and 
lecturing. 
The list below demonstrates our proven track record of successful parks system master plans. We have noted the plans 
that  have been developed in the last Ʈ ve years.
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FORT MYERS PARKS AND OPEN SPACES SYSTEM 
MASTER PLAN UPDATE
Fort Myers, Florida

AECOM has a long history of working with the City of 
Fort Myers, beginning in 2005 with the completion of a 
Parks and Recreation Needs Assessment and followed 
immediately by a Parks and Open Spaces Master Plan. 
With the successful adoption of those two important plans 
for the city, AECOM (as Glatting Jackson) completed a 
Bicycle and Pedestrian Master Plan for the City. Over the 
last ten years, the City has successfully implemented 
major elements of each master plan.
In 2016, the City hired AECOM to complete an update to 
the Parks and Open Spaces Master Plan as the city has 
recovered substantially from the impacts of the Great 
Recession and has successfully implemented the priority 
projects identiƮ ed in the previous plan. Launched in the 
summer of 2016, the update to the master plan includes 
a comprehensive re-evaluation of existing parks and 
facilities, as well as the community’s needs and priorities 

for parks and open space. AECOM recently completed the 
third phase of work, the long-term visioning to update the 
desires of the community for their parks. The next phase, 
to be undertaken in January, 2017 is the implementation 
phase which will be focused on identifying updates to 
level of service standards, identiƮ cation of new priority 
capital projects and land acquisitions, as well as additional 
funding opportunities and partners.

Through a continued relationship, the City of Fort Myers 
has been able to successful implement a series of 
priorities and recommendations from previous plans 
prepared by AECOM. The city has enjoyed a high level of 
lifestyle and with the successful completion of an updated 
Parks and Open Spaces Master Plan in early 2018, will be 
able to continue to provide residents and visitors with high 
quality parks well into the future. 
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FORT LAUDERDALE PARKS AND RECREATION 
SYSTEM MASTER PLAN
Fort Lauderdale, Florida

The City-Wide Parks and Recreation System Master Plan 
was prepared by AECOM to analyze the existing parks 
system, which reư ects the City’s heritage, and create 
a new vision for the City’s future. Major components 
of the Plan include an analysis and assessment of 
previously developed studies and reports, a city-wide and 
neighbourhood demographics analysis; existing system 
analysis; a needs and priorities assessment that includes 
public workshops, interviews with elected oƱ  cials and key 
stakeholders, focus group interviews, a mail/ telephone 
survey, a level of service (LOS) evaluation, completion of 
an ADA Transition Plan, development of a marketing and 
branding plan, development of a public arts master plan, 
development of a new department mission, values and 
vision, a cost estimate, and implementation strategy. The 
System Master Plan was accepted by City Commission in 
September 2016, with a follow-up Commission workshop 
to discuss implementation strategies held in November 
2016.

AECOM (formerly Glatting Jackson) prepared a Long 
Range Strategic Plan for the City of Fort Lauderdale in 
2008. To date, the Strategic Plan has been implemented 
with a number of updated or new parks and facilities 
developed. As a continuation of eƬ orts, AECOM was 
hired by the City once again in 2015 to complete a new 
comprehensive Parks and Recreation System Master Plan 
to include a ADA Transition Plan, Recreation Program Plan, 
Marketing and Branding Plan and an Arts in Public Spaces 
Plan. This latest update was completed in November 2016 
with unanimous support of the City Commission and will 
serve as the basis for all park and recreation decision 
making for the next ten years.
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MIAMI DADE RECREATION NEEDS ASSESSMENT
Miami-Dade County, Florida

AECOM worked with Miami-Dade County to conduct a 
county-wide needs assessment as a follow-up to a park 
and open spaces master plan completed in 2008 by 
AECOM which developed “A 50 Year, Unifying Vision for 
a Livable, Sustainable Miami-Dade County “Through the 
Parks Window.”  Documenting the recreational needs 
and priorities of Miami-Dade County, a county of over 2.6 
million residents, required a detailed approach to sample 
over 70 distinct neighborhoods.  This survey constitutes 
one of the largest statistically valid park and recreation 
focused survey ever conducted in the United State.
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CITY OF MIAMI RECREATION PROGRAM MASTER PLAN
Miami, Florida

AECOM was hired by the City of Miami to conduct a 
comprehensive evaluation of  recreational needs and 
priorities of the community in order to guide the delivery 
of future programs and services. The evaluation was 
on objective evaluation of existing programs and the 
expressed leisure interests and recreational needs across 
the diverse neighborhoods of the City. Interests and 
needs were prioritized through community input to inform 
the Parks and Recreation Department in the delivery of 
services that are most important to the communities they 
serve. 

The plan provides both a long-term strategic plan and a 
short-term action plan to guide the decision making for 
the Department in the provision of recreational services. 
Ultimately, the Recreation Program Plan’s purpose is to 
guide the delivery of excellent public facilities, activities, 
programs and services that will improve the quality of life 
for residents of and visitors to the City of Miami. 

The Plan serves to deƮ ne program content and to 
improve service delivery to meet the wants, needs and 
expectations of the community. The implementation of 
the Plan will create a more organized and consistent basis 
for decision making which will result in a system of parks, 
facilities and programs that are sustainable, seamless, 
equitable; and accessible to all residents of the City of 
Miami. 
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CITY OF RALEIGH PARKS, RECREATION AND CULTURAL 
RESOURCES SYSTEM PLAN
Raleigh, North Carolina

The City of Raleigh hired AECOM to develop a new 
comprehensive Parks, Recreation and Cultural Resources 
System Plan that outlined the development and delivery of 
park and recreation services over the next 20 years. The 
project was overseen by a 13-member project team at the 
Parks and Recreation Department and a 22-member City 
Council appointed citizen Planning Committee. The scope 
for the Raleigh System Plan included the completion of a 
comprehensive 12-step needs assessment process and 
presentation to City Council, a Ʈ ve-day public Visioning 
workshop with park, recreation, transportation and urban 
planning professionals teaming with the City’s Parks and 
Recreation, Planning and Transportation departments; 
and an implementation workshop that identiƮ ed realistic 
funding, management, operations, and maintenance 
opportunities and priorities. Work also included updating 
the City’s Greenway Design and Planning Guidelines as 
well as the development of new department Mission, 
Vision and Values. 

AECOM was the lead facilitator in a comprehensive public 
participation plan with over two dozen community or 
council presentations, 20 focus groups, a teen workshop, 
an interactive ‘town-hall’ format public engagement 
website (www.yourparksyourfuture.com), and two 
community-wide surveys (one online and one statistically 
valid survey), four days of stakeholder/elected oƱ  cial 
interviews, a Ʈ ve-day public visioning workshop and a 
one-day implementation workshop.
The System Plan was adopted by City Council in May, 
2014. The project resulted in a Phase 1 Priority Projects 
bond package approved by voters in November, 2014 for 
$91.7million.
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OUR TEAM
We bring Coral Gables a team with diverse and 
complementary talents that demonstrate AECOM’s 
signiƮ cant breadth of capabilities and depth of experience 
with major public realm projects and park planning and 
design. Having immediate access to a wide range of 
disciplinary and geographic viewpoints in real time is a 
key diƬ erentiator for our team. Our architects, landscape 
architects and urban designers interact on a daily basis 
with experts in economics, engineering, environmental 
sciences and more. We are joined in this eƬ ort by key 
partners with national experience in key technical areas 
of the work plan. The role of our key partners is described 
below followed by the resumes of each of our team 
members.

Ballard*King
Ballard*King is a nationally recognized parks programming 
and management Ʈ rm. With over 75 years of facility 
management and planning experience in the public, 
collegiate, non-proƮ t and private section, B*K has 
completed over 500 projects in 48 states, and has 
completed more than 30 master plan studies that 
have included feasibility studies, operations analysis, 
maintenance cost estimates, revenue projections, staƱ  ng 
levels, budgeting, marketing plans and third party design 
review. In Florida, they have worked for the cities of Key 
Biscayne, Doral, Tamarac and Miami Beach.
ETC Institute

ETC Institute is the leading national authority on parks 
and recreation surveys and benchmarking, working with 
AECOM for over 20 years. They have conducted over 600 
parks and recreation surveys, and maintain a database of 
over 70,000 surveys and benchmarking comparisons. ETC 
recently worked with AECOM on the largest municipal park 
and recreation survey in North America for Miami Dade 
County.
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Education
Bachelor of Science in Landscape 
Architecture, University of Wisconsin, 1983

Professional Registrations
Landscape Architect: Florida (#6666766)

A   liations
American Society of Landscape Architects
National Parks and Recreation Association

JOSEPH WEBB, RLA
Project Director (AECOM)

Joseph Webb is a Professional Landscape Architect with extensive, 
diverse experience in the planning, design and development of exterior 
environments. Joe has over thirty years of experience in both the public 
and private sectors. Joe has been involved in numerous park planning and 
design projects from detailed design to large scale systems planning with 
an emphasis on the integration of open space with transportation and urban 
form.  

RELEVANT EXPERIENCE 

Parks, Recreation and Open Spaces System Planning: 
San Diego Parks Master Plan, San Diego, CA. Ongoing project that 
includes extensive research and analysis, needs assessment, and 
implementation strategies for the City park facilities and recreation 
programs. This project will establish a new vision for parks and recreation in 
one of America’s premier lifestyle cities. The work is highlighted by an 
extensive and innovative public involvement program and a comprehensive 
implementation program that promotes economic, social and 
environmental sustainability. 

Fort Myers Parks and Recreation Master Plan, Fort Myers, FL. Ongoing 
project that includes comprehensive evaluation of community needs 
through both quantitative evaluation, benchmarking and extensive public 
involvement as well as to provide a guiding document for the development 
of future facilities in the City. The report included order of magnitude 
opinion of cost and funding, proposed capital improvements program and 
projected recurring annual costs for operating facilities.

Fort Lauderdale Parks and Recreation System Master Plan, Fort 
Lauderdale, FL. Developed a Parks and Recreation Long Range Strategic 
Plan that set forth a clearly deƮ ned mission and long range plan for the Fort 
Lauderdale Parks and Recreation Department that reư ects community 
interest and signiƮ cant levels of community support.  The Plan sought to 
maximize citizen use and enjoyment of existing parks, facilities and 
recreation services while setting forth speciƮ c recommendations for 
meeting the future needs of the community.  This plan seeks to position the 
Department to strategically meet the recreational needs of an urbanizing 
City as well as the changing demographics and lifestyles of its residents.  

Miami-Dade County Parks and Open Spaces System Master Plan, 
Miami-Dade County, FL. Developed a 50-year, unifying vision for a livable, 
sustainable, Miami-Dade County addressed Ʈ ve major components: great 
parks, great public spaces, great natural and cultural places, great 
greenways, trails, and water trails, and great streets. Through a series of 
workshops, lifestyle/ demographic analysis, analysis of existing systems, 
benchmarking and economic analysis, AECOM developed a series of 
guiding principles that set forth a new vision for a livable, sustainable 
community. 

Planning Studies and Design Guidelines:
Miami-Dade County Community Recreation Needs Assessment, 
Miami-Dade, FL. Developed a unique and comprehensive needs 
assessment for the County that provided a statistically valid, detailed 
analysis of the community’s needs down to the neighborhood level. Results 
have been used to develop a strategic programming and marketing 
campaign to provide tailored services to the County’s diverse 
neighborhoods and communities.
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Miami-Dade County Park Access and Equity Analysis/
Land Acquisition Strategy, Miami-Dade, FL. Developed a 
process to analyze the equitable walking and biking 
access to parks and open spaces. Process included the 
analysis of demographics, health and safety data and the 
detailed, GIS analysis of the surrounding transportation 
network to determine true access to park facilities. Based 
on the analysis, speciƮ c design and acquisition strategies 
were developed and policies adopted to insure that fair 
and equitable access to parks and recreational facilities 
will ultimately be provided to all residents within the 
County.

Miami-Dade Park Structures and Landscape Pattern 
Book, Miami-Dade, FL. Developed a comprehensive park 
planning and design manual to set parameters for park 
design that enhances the County’s unique regional 
identity, while maintaining a uniƮ ed vision for the park 
system

Miami-Dade County Greenway and Trail Design 
Guidelines and Standards and Bene  ts Study, Miami-
Dade, FL. Developed speciƮ c design guidelines and 
standards for the development of greenways and trails 
throughout Miami-Dade County. The BeneƮ ts study 
exhaustively researched and identiƮ ed the speciƮ c social, 
environmental and economic beneƮ ts that can be realized 
through trail development

Park Master Plans:
Haulover Park, Miami-Dade County, FL. Project included 
the development of a park planning program plan for the 
260+ acre waterfront, heritage park for Miami-Dade 
County Park and Recreation Department. Final proposed 
improvements major vehicular, pedestrian, bicycle, and 
transit improvements, the provision of multiple restaurant 
and concession venues and signiƮ cant modiƮ cations to 
insure barrier free access to the beach and intercostal 
promenade. The project included the installation of an 
integrated retail and parking structure allowing the 
removal of over 30 acres of surface parking, returning land 
valued at over $400 million to open space. 

Matheson Heritage Park and Marina, Miami-Dade 
County, FL. Project included the development of a revised 
general plan for a 630 acre, historically and 
environmentally signiƮ cant, waterfront park in Miami-Dade 
County. The plan provided for the restoration of historic 
structures and landscapes as well as the ecological 
restoration of the most pristine hardwood hammock in the 
County. 
 

West Kendall District Park, Miami-Dade County FL. 
Project included the development of a park planning 
program plan for the 150 acre regional park and 
completion sports venue for Miami-Dade County Park and 
Recreation Department. The project was designed to be 
developed and operated as a public / private partnership 
with input from major sports and entertainment providers 
as well as a comprehensive business plan.

Oak Grove Park / Father Gérard Jean Juste Community 
Center, Miami- Dade County, FL. Project included the 
development of a park master plan and architectural 
design of a community center in unique, diverse 
community within Miami-Dade County. Planning was done 
with the extensive involvement of community leaders and 
a series of community meetings to insure the park and 
facilities were in keeping with the unique culture of the 
community. The Ʈ nal design received unanimous support 
from the Board of County Commissioners and accolades 
from the local community.

Redland Fruit and Spice Park, Miami-Dade County, FL. 
Project included the development of a revised general plan 
for one of the premier tropical fruit, spice and herb 
gardening research and display gardens in the world 
located in the rural Redlands area of Miami-Dade County. 
The plan included a focus on evolving research and 
education techniques as well as enhanced visitor 
experience.

Amelia Earhart Park, Miami-Dade County, FL. Project 
included the development of a park planning program plan 
for the 515 acre regional park and extreme sports venue 
for Miami-Dade County Park and Recreation Department. 
The project was designed to be developed and operated 
as a public / private partnership with input from major 
sports and entertainment providers as well as a 
comprehensive business plan.

Park Facility Design Guidelines:
Based on an exhaustive examination of best practices 
developed a series of lessons learned and design 
guidelines to insure design excellence in the internal 
design and contracted design services for speciƮ c park 
facilities including:
Competition Sports Venues

Community Centers
Nature Centers
Aquatics Facilities
Track and Field Facilities
BallƮ eld Layout and Design
Boat Launch and Marina Facilities
Dog Parks
Skate Facilities
Fitness Zones

Joseph Webb (continued)
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Education
Bachelor of Science in Landscape 
Architecture, The Ohio State University, 2005

Professional Registrations
Landscape Architect: Florida (#6667065), North 
Carolina

A   liations
American Society of Landscape Architects, 
Florida Chapter Government AƬ airs Committee 
Member, 2010-2011
Sigma Lambda Alpha, Landscape Architecture 
Honorary Fraternity

NICHOLAS KUHN, RLA
Project Manager (AECOM)

Nick Kuhn has extensive experience in providing landscape architecture 
and planning services for numerous public agencies nationwide creating 
livable and sustainable communities through the strategic planning and 
design of the public realm. Nick has been integrally involved in all phases of 
the planning and design process including project management, design, 
construction document production, in addition to public involvement such 
as; interviews, focus groups, stakeholder meetings, public presentations 
and lectures. Nick understands the importance of transparent and inclusive 
processes, time and budgetary constraints, and multidisciplinary team 
environments.

RELEVANT EXPERIENCE 

Public Realm Planning and Parks, Recreation and Open Spaces System 
Plans; Needs Assessments:

• Durham-Orange Light Rail Transit Project: Landscape Design 
Criteria – Triangle Transit, Raleigh, NC

• Hurricane Matthew Resilient Redevelopment Plans for Dare, Hyde 
and Tyrrell Counties in North Carolina

• Lee Highway Visioning: Open Space Planning – Arlington Co.,VA
• City of Charlotte Southeast Land Acquisition and Street Connector 

Plan, Charlotte, NC
• National Park Service – National Capital Regional Paved Trail 

Network Study, Washington D.C.
• NOMA Public Realm Design Plan - Washington, D.C.
• Columbia Pike Land Use and Housing Study, Arlington County, VA
• City of Fort Lauderdale Parks and Recreation System Master Plan, 

Fort Lauderdale, FL
• City of Raleigh Park, Recreation and Cultural Resources System 

Plan - Raleigh NC
• City of Rocky Mount Park and Recreation Master Plan – Rocky 

Mount, NC
• Miami-Dade County Recreation Needs Assessment
• City of Lenexa Parks and Recreation Master Plan, Lenexa, KS

Landscape Architecture:
• Miami Mini Parks (2 Parks), Miami, FL
• Morningside Park, Miami, FL
• River Road Greenway Feasibility Study, Buncombe County, NC
• Trinity Road Pedestrian Underpass, Raleigh, NC
• St. Petersburg, FL Downtown Waterfront Master Plan
• Deering Estate at Cutler Management Plan, Miami-Dade County, FL
• River of Grass Greenway Feasibility Study and Master Plan Miami-

Dade County to Collier County, FL
• Downtown Boca Raton Streets Design Guidelines, Boca Raton, FL
• Trail Design Guidelines and Standards,  Miami-Dade County, FL
• Trail BeneƮ ts Study: Ludlam Trail Case Study, Miami-Dade County
• Park Structure and Landscape Pattern Book  Miami-Dade County
• Raleigh-Durham International Airport (RDU) Parkway Median and 

Park and Ride Lot 3 Landscape Design, Raleigh, NC
• Redland Fruit and Spice Park, Miami-Dade County, FL
• Haulover Park, Miami-Dade County, FL
• Crandon Park, Miami-Dade County, FL
• Lake Eva Park, Haines City, FL
• Killian Library Park, Miami-Dade County, FL
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Education
Bachelor of Science in Landscape 
Architecture, University of Wisconsin, 1983

A   liations
American Society of Landscape Architects
National Parks and Recreation Association

DREW CRUMPTON
Park Planner (AECOM)

Drew Crumpton is a landscape designer and park planner with AECOM, 
providing support for projects serving public agencies nationwide. He 
specializes in parks and recreation system master plans and graphic 
visualizations for transportation design projects. 

RELEVANT EXPERIENCE 

San Diego Parks Master Plan, San Diego, CA. Ongoing project that 
includes extensive research and analysis, needs assessment, and 
implementation strategies for the City park facilities and recreation 
programs. This project will establish a new vision for parks and recreation in 
one of America’s premier lifestyle cities. The work is highlighted by an 
extensive and innovative public involvement program and a comprehensive 
implementation program that promotes economic, social and 
environmental sustainability. 

Fort Myers Parks and Recreation Master Plan, Fort Myers, FL. Ongoing 
project that includes comprehensive evaluation of community needs 
through both quantitative evaluation, benchmarking and extensive public 
involvement as well as to provide a guiding document for the development 
of future facilities in the City. The report included order of magnitude 
opinion of cost and funding, proposed capital improvements program and 
projected recurring annual costs for operating facilities.

Raleigh Parks, Recreation and Cultural Resources System Plan, Raleigh, 
NC. The emphasis of the City of Raleigh System Plan is how to improve 
access and amenities while becoming a more environmentally and urban 
sustainable city. The Plan is a product of an intensively collaborative 
process between the City and AECOM and is structured around a series of 
public involvement events, steering committee involvement, stakeholder 
interviews, and focus groups. SpeciƮ c project role includes landscape 
designer and park planner.

City of Fort Lauderdale Parks and Recreation System Master Plan, 
Fort Lauderdale, FL. Currently on-going, this project has an anticipated 
completion date of 2016. Major components of the Plan will include 
Demographics Analysis; an access-based Level of Service Analysis (LOS); 
interviews with a cross section of the project stakeholders, community 
meetings, and an online survey; a Mail/Telephone survey; a comprehensive 
Vision across sub-systems; and an Implementation Strategy. SpeciƮ c 
project role included landscape designer and planner.

Play DC Parks + Recreation Master Plan, D.C. Completed in the spring of 
2014, this project is highlighted with extensive public involvement through 
use of surveys, stakeholder interviews and public workshops, as well as 
extensive research and analysis focusing on an extremely diverse 
population. As one of the largest Parks and Recreation systems in the 
Nation, the District of Columbia presented many unique challenges and 
opportunities. The vision of the Play DC plan provides a clear, tangible 
15-year framework for how programs, parks, activities and facilities will 
become more eƬ ective. SpeciƮ c role for the project included landscape 
designer and planner.
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Education
Master, Landscape Architecture, North 
Carolina State University, 2014

MBA, Real Estate, Guru Gobind Singh 
Indraprastha University, New Delhi, India, 2010

Bachelor, Architecture, Vastu Kala Academey 
Guru Gobind Singh Indraprastha University, 
New Delhi, India, 2007

CHAYANIKA MOHAN
Park Planner (AECOM)

Chayanika Mohan is a landscape designer and park planner with AECOM, 
providing support for projects serving public agencies nationwide. She 
specializes in parks and recreation system master plans and design 
projects.  

RELEVANT EXPERIENCE 

National Park Service, National Capital Region, Regional Paved Trail 
Plan, Washington D.C. Project consists of an analysis of the National Parks 
Service’s regional paved trail network in Ʈ ve park units within the National 
Capital Region. Tasks include the development of a regional trail vision, 
goals, performance measures and priority actions that will help the NPS 
position itself to meet the growing demands for trail access, safety and 
continuity through the National Capital Region. 
Fort Lauderdale Parks and Recreation System Master Plan, Fort 
Lauderdale, FL. Major components of the Plan includes community 
inventory and assessment; an access-based Level of Service Analysis 
(LOS); interviews and workshops with a cross section of the project 
stakeholders; a Mail/Telephone survey; an illustrative Vision; and a Cost 
Estimate and Implementation Strategy. 
Miami-Dade County Disability Services Master Plan,  Miami-Dade 
County, FL. Project includes the completion of a comprehensive disabilities 
services master plan that will provide Miami-Dade County with an overview 
of the types of disability services and facilities available to residents and 
visitors, and will provide recommendations to help guide planning and 
decision making over a 5-10+ year timeframe.  Major components of the 
Plan includes demographics analysis and inventory assessment; peer 
comparisions; interviews and workshops with a cross section of the project 
stakeholders; trends analysis; an illustrative Vision; and a Cost Estimate and 
Implementation Strategy.
Miami-Dade County Greenway and Trail Prioritization Plan,  Miami-
Dade County, FL. The Prioritization Plan provides guidance for prioritizing 
system-wide greenway and trail improvements and direct capital and 
resources in the development of the Miami- Dade County Parks and Open 
Spaces System Master Plan (OSMP) system of greenways and trails. Project 
consists of inventory assessment; establishment of prioritization criteria 
for development; an illustrative vision; and implementation strategy.
River of Grass Greenway Feasibility Study and Master Plan, Miami-Dade 
County to Collier County, FL. Funded by a Federal Transit Administration 
grant through the National Parks Service and Miami-Dade County, the 
River of Grass Greenway Feasibility Study and Master Plan includes a 
comprehensive evaluation of the social, environmental and economic 
impact of this potential 75 mile greenway. Project includes an extensive 
analysis of beneƮ ts and cost; multi-phased implementation plan; and over 
25 community meetings and three weeks of on-site workshops. 

Additional Public Realm Planning and Parks, Recreation and Open 
Spaces System Plans; Needs Assessments:

• Redlands Fruits and Spice Park Planning Program Plan, Miami-Dade 
County, FL

• Amelia Earhart Park Planning Program Plan, Miami-Dade County, FL
• Chuck Pezoldt Park Planning Program Plan, Miami-Dade County, FL
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Education
Master, Architecture, Harvard University, 1989
Bachelor, Architecture, University of Miami, 
1984
Bachelor, English, Loyola University, 1977

Professional Registrations
Registered Architect, Florida (#AR0012800)

A   liations
American Institute of Architects

MICHAEL KERWIN, 
AIA
Architect (AECOM)

As Design Principal for the fi rm, Mike Kerwin typically performs in the Lead 
Design role for the firm’s higher profile projects.  Mike is an award-winning 
design architect with 25 years of professional experience.  He has been the 
recipient of many design awards from a variety of peer and industry groups 
including the American Institute of Architects.  Mike’s design awards have 
been for a variety of building types including Corporate, Transportation, 
Education, Governmental and others which demonstrates his ability to 
create award winning designs for a variety of project types.  

RELEVANT EXPERIENCE 

University of Miami, Schwartz Center for Academic Excellence, Coral 
Gables, FL. The Schwartz Center for Athletic Excellence comprises 
several state of the art facilities for student athletes, including a “hall of 
fame” exhibition center devoted to the history of the university’s athletic 
programs, a new football locker room facility, a training center, and an 
academic center with computer labs, conference rooms, classrooms, and a 
sloped fl oor auditorium.  Mr. Kerwin’s project role is project designer. 
All Aboard Florida, Miami, FL. This mixed-use project, on a nearly two-acre 
urban site in Historic Overtown, will act as the link to the Southern Terminus 
of All Aboard Florida’s passenger rail system connecting South Florida to 
Orlando. Comprised of street level retail and anchor tenant space, a mid-
level parking podium, and topped by 100,000 SF of oƱ  ce space.  Project 
Architect.
Broward County Children’s Reading Center & Museum, Davie, FL. 
This 45,000 SF Interactive Children’s Museum will have three primary 
components: a museum, an art institute and an auditorium.  The museum 
component will be 30,000 SF and will provide educational and arts 
experiences for children of the region, a 10,000 SF Art Institute and a 5,000 
SF auditorium will be used for special public assembly events involving the 
museum and the community. 
The Westin Colonnade, Coral Gables, FL. A mixed-use development, 
expansion and renovation which includes a 4-star, 151-suite hotel, 210,000 
SF offi ce building, support retail and parking garage.  The development 
includes three buildings occupying a downtown city block developed 
around a local historic landmark.  The project incorporates retail space in an 
interior galleria, an offi ce building, a luxury hotel and a parking garage, all 
associated with the existing historic structure.
Downtown Dadeland, Miami, FL. Carved from existing anonymous strip 
shopping centers, this new village within the city consists of seven new city 
blocks in a traditional urban grid.  The project features 416 condominium 
units in buildings up to 7 stories high and 112,000 leasable SF of retail 
neighborhood-oriented shops and national brands.  The 1,000 car parking 
garage was designed partially below grade, a unique attribute to parking 
garages built in South Florida.
Truman Waterfront Development, Key West, FL. The goal of the project 
is to make the Truman Waterfront a great community park for the people of 
Key West, taking advantage of its spectacular setting, its unique historical 
qualities, providing active and passive recreational uses, and cultural 
functions, while enhancing the qualities of its adjacent neighborhoods.  
Suggested park components include, Housing and Assisted Living Facility, 
Neighborhood Retail, Amphitheater, Meeting/Convention Center, Skills 
Center, and Recreation Elements.
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Education
Bachelor of Science in Landscape 
Architecture, Purdue University, 1978

GREG AULT
Principal Landscape Designer 
(AECOM)

Greg Ault currently serves as the Design and Planning Principal of the Coral 
Gables/Miami oƱ  ce of AECOM.  His career encompasses over 32 years of 
international experience as a senior planner, landscape architect, and 
project manager.  His work with large-scale, complex mixed-use urban 
projects has focused on the conceptual stages of retail, oƱ  ce and 
residential planning.  He is currently heavily involved in large scale strategic 
master planning and Future’s Visioning for a variety of public and private 
sector clients focusing on a whole systems approach to sustainable 
planning, design and implementation for these clients.   

RELEVANT EXPERIENCE 

Coral Pine Park Master Plan, Pinecrest, FL. Principal in Charge. Project 
visioning and overall 20 year master planning, landscape design and 
construction costing services for an important neighborhood park and 
tennis center in a residential neighborhood. The project includes the 
successful engagement of the surrounding neighbors and concerned 
residents to create a design partnership between the constituency, the 
Village, and the design team.   
Ingraham Park, Coral Gables, FL. Principal in Charge. Landscape, 
hardscape, lighting, site planning design, public outreach, and construction 
administration services for a 2 acre park with an outdoor exercise area, civic 
scale fountain and trellis to create a southern gateway to Coral Gables, and 
site amenities to serve both the neighborhood park needs of the local 
residents and the recreational needs of the users of the multi-use 
Commodore Trail that runs through the park.
Heritage Park and Parking Garage, Sunny Isles Beach, FL. Principal in 
Charge. Landscape, hardscape, and site planning design and construction 
administration services for a 4 acre urban park with a public performance 
stage, playground, fountains, multi-use Ʈ eld, dog run, and a 4-level parking 
garage.
Beachwalk II, Miami Beach, FL. Principal in charge. Landscape and 
hardscape design of a Ʈ ve-city block pedestrian corridor extension of the 
Atlantic Greenway Corridor in South Beach, extends North/South, behind the 
existing barrier dune system and privdes integrated connections to the 
surrounding neighborhood and adjacent beach. Special consideration was 
given to existing dune and native plant material locations, as well as beach 
views from adjacent hotels and condominiums.
Altos Del Mar Park Master Plan, Miami Beach, FL. Principal in charge. Master 
planning, stakeholder facilitation and project visioning for an oceanfront 2.5 
acre park on 76th Street and Collins Avenue. This remnant open space in a 
City Historic District oƬ ers the City and Citizens a unique opportunity to 
create public focal point on one of the highest points in the Beach proper. 
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Education
Master, Landscape Architecture, Florida 
International University, 2002
Bachelor, Architectural Studies, Florida 
International University, 1999

A   liations
Florida Nursery, Growers and Landscape 
Association, Board of Directors
American Society of Landscape Architects

GUSTAVO SANTANA
Senior Landscape Designer 
(AECOM)

Gustavo Santana is a landscape designer who has been extensively 
involved in master planning, site and detail design, construction 
administration, and project management on a variety of large- and small-
scale projects including commercial, residential, educational, riverwalk, and 
streetscape design. He has worked closely in providing clients with 
community and campus master plans, using a full range of planning and 
design resources to manage change and improve quality of life. 

RELEVANT EXPERIENCE 

Coral Pine Park Master Plan, Pinecrest, FL. Project Manager. Project 
visioning and overall 20 year master planning, landscape design and 
construction costing services for an important neighborhood park and 
tennis center in a residential neighborhood. The project includes the 
successful engagement of the surrounding neighbors and concerned 
residents to create a design partnership between the constituency, the 
Village, and the design team.   
Ingraham Park, Coral Gables, FL. Project Manager. Landscape, hardscape, 
lighting, site planning design, public outreach, and construction 
administration services for a 2 acre park with an outdoor exercise area, civic 
scale fountain and trellis to create a southern gateway to Coral Gables, and 
site amenities to serve both the neighborhood park needs of the local 
residents and the recreational needs of the users of the multi-use 
Commodore Trail that runs through the park.
Heritage Park and Parking Garage, Sunny Isles Beach, FL. Project 
Manager. Landscape, hardscape, and site planning design and construction 
administration services for a 4 acre urban park with a public performance 
stage, playground, fountains, multi-use Ʈ eld, dog run, and a 4-level parking 
garage.
Beachwalk II, Miami Beach, FL. Project Manager. Landscape and hardscape 
design of a Ʈ ve-city block pedestrian corridor extension of the Atlantic 
Greenway Corridor in South Beach, extends North/South, behind the existing 
barrier dune system and privdes integrated connections to the surrounding 
neighborhood and adjacent beach. Special consideration was given to 
existing dune and native plant material locations, as well as beach views from 
adjacent hotels and condominiums.
Altos Del Mar Park Master Plan, Miami Beach, FL. Project Manager. Master 
planning, stakeholder facilitation and project visioning for an oceanfront 2.5 
acre park on 76th Street and Collins Avenue. This remnant open space in a 
City Historic District oƬ ers the City and Citizens a unique opportunity to 
create public focal point on one of the highest points in the Beach proper. 
East Little Havana Park and Open Space Master Plan, Miami, FL. Landscape 
designer for planning and landscape design services for a master plan that 
analysis parks and open space needs for the East Little Havana community.
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Education
Master, Landscape Architecture, State 
University of New York-Syracuse, 2010
Bachelor, Urban Design and Regional Planning, 
Florida Atlantic University, 2007

A   liations
American Society of Landscape Architects
National Wildlife Federation Habitat Steward

LAUREN SWAN
Landscape Designer (AECOM)

Lauren Swan has experience in landscape architecture design, planning and 
project management for a variety of cross-disciplinary projects. From 
submittals to reviews and oversight, Lauren has worked in both public and 
private sectors with expertise in facilitation, design and strategic planning. 
Lauren oversees local community-based projects as well as large military 
projects requiring metric evaluation of Department of Defense compliance. 
Lauren’s background combined with her understanding of Comprehensive 
Code and the UniƮ ed Facilities Criteria enable her to develop creative and 
resilient solutions to technical problems.

RELEVANT EXPERIENCE 

City of Tamarac, Tamarac Park Master Plan, Tamarac, FL. Landscape 
Planner for this parks, recreation and open space masterplan that 
identiƮ es existing conditions, needs assessments, planning framework and 
recommendations based on input from city staƬ  and civic engagement.
Coral Gables Bicycle and Pedestrian Infrastructure Plan, FL. Working with 
the City of Coral Gables, Lauren provided analysis and design of bicycle 
pathways and amenities through a stakeholder engagement process.
City of Coral Gables, Alhambra Park, Coral Gables, FL. Deputy Project 
Manager/Landscape Planner providing landscape, hardscape, lighting, 
master planning, design, community workshops and construction services 
for a community park with proposed seating walls, inclusive play areas, civic 
scale trellis and seating area. 
City of Coral Gables, Maggiore Park, Coral Gables, FL. Deputy Project 
Manager/Landscape Planner providing landscape, hardscape, lighting, 
master planning, design, construction services and public outreach for 
a community park reminiscent of a Chinese Garden located in the city’s 
Chinese Village.
City of Coral Gables, Kingsbay Community Park, Coral Gables, FL. 
Deputy Project Manager/Landscape Planner providing landscape, 
hardscape, lighting, site planning design, public outreach, and construction 
administration services for a linear park and pedestrian plaza located along 
the water’s edge.
City of Miami Beach, Altos Del Mar Park, Miami Beach, FL. Landscape 
Planner providing landscape, hardscape, lighting, master planning, design, 
and community workshop services for the last oceanfront, undeveloped 
2.5-acre park with proposed pedestrian paths, botanical garden like 
features, bocce court, and sand volleyball courts to create a park that is in 
keeping with the natural and urban landscape. 
Resilient Greater Miami and the Beaches, Miami-Dade County, FL. 
Working with 100 Resilient Cities, Miami-Dade County, City of Miami Beach, 
and City of Miami, Lauren served Project Manager and Strategy Partner 
leading client coordination, stakeholder engagement, workshop facilitation 
and report documentation for a county-wide resilient strategy. 
Miami Beach Rising Above, Miami Beach, FL. Lauren served as Planner for 
this project with the City of Miami Beach, leading  workshop facilitation and 
planning eƬ orts for a vulnerability assessment and workshops. 
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Education
Master, Business Administration, Kansas State 
University
Bachelor, Political Science/Economics, 
Princeton University
CertiƮ cate of ProƮ ciency in Latin American 
Studies, Princeton University

CHRIS TATHAM
Public Opinion Survey 
(ETC Institute)

Chris Tatham is considered to be one of the nation’s leading authorities on the 
development of qualitative and quantitative research for state and local 
governments. During the past 20 years, he has designed and managed nearly 
2,000 community surveys in more than 700 communities, including many of 
the nation’s largest communities.

In 1999, Chris designed ETC Institute’s national benchmarking database. He 
developed the database and supporting analytical tools to give local 
governments the ability to objectively assess community needs, service 
delivery, and priorities against regional and national norms. Today, the 
database is used by leaders in hundreds of communities to assess issues for 
parks and recreation systems, libraries, public safety providers, utilities, 
planning organizations, transportation agencies, military installations, and 
many others.

Chris has served as political advisor and conducted survey research that led to 
voter approval of projects of sales taxes and bond issues valued at more than 
$4 billion during the past ten years.  He received an award from the Midwest 
Region of NRPA for his eƬ orts to help local communities secure funding for 
parks and recreation system improvements.

RELEVANT EXPERIENCE 
Chris has worked on projects for numerous communities including:

• San Diego Parks Master Plan, CA

• Fort Lauderdale Parks and Recreation System Master Plan, FL

• City of Denver 2003 Game Plan, CO

• Denver Regional Commercial Vehicle Survey for Denver Regional MPO 
- Denver Regional Council of Governments (DRCOG)

• Denver Regional On-board Transit Survey for the Denver Regional 
Transportation District (RTD)

• Raleigh Parks, Recreation and Cultural Resources System Plan, Raleigh, 
NC

• Parks And Recreation Needs Assessment Study Mecklenburg County, 
NC

• Community Interest And Opinion Needs Assessment Survey Saint Paul, 
MN

• Parks and Recreation Needs Assessment Study Los Angeles, CA
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Education
Bachelor, Recreation, University of Colorado
Bachelor, History

Professional Registrations
CertiƮ ed Parks and  Recreation Professional

KEN BALLARD
Recreation Planner 
(Ballard*King)

As a founding partner of Ballard*King & Associates (B*K), Ken Ballard has 
over 30 years experience in recreation facility operation and planning. 
Ballard*King & Associates was established in 1992 by Ken Ballard and JeƬ  
King in response to the need for market driven and reality based planning 
for recreation facilities. In his years of work with B*K, Ken has provided 
planning, feasibility and operations consulting to more than 250 recreation 
projects across the country. Ken is well known for his vast knowledge of 
recreation facility development and operations. His expertise has been 
developed over the years from a wide breadth of experiences within the 
recreational Ʈ eld.

Ken’s project experience includes feasibility studies, facility construction 
and design process, space planning and equipment speciƮ cations, request 
for proposal, grand opening celebrations, preventive maintenance 
programs, staƱ  ng, budgeting, marketing, programming, parks and 
recreation master plans, as well as audits. Ken also has extensive program 
experience including adult and youth sports, Ʈ tness/wellness, special 
events and cultural arts.

Ken’s diverse experience has led to his active involvement with the 
Colorado Parks and Recreation Association’s Recreation Facilities Design 
and Management School. For the past 13 years Ken has been a faculty 
member at the Athletic Business Conferences, where he presented 
numerous sessions on recreation facility planning. In addition, he serves on 
the editorial advisory board and planning committee. He has also been a 
speaker at several National Park and Recreation Association Congresses 
and numerous state parks and recreation conferences. Ken’s published 
work includes the feature articles “Climbing Toward Cost Recovery” and 
“Happy Together” both in Athletic Business Magazine.

Prior to co-founding B*K, he was the Recreation Manager for the City of 
Thornton, CO, and was a key member of the team responsible for the 
predesign phase of their recreation centre. For 12 years before joining them 
he was the Director of the Englewood, CO, Recreation Centre, in charge of 
the operation and administration of the Englewood Recreation Center, 
which received the 1986 “Facility of Merit” award from Athletic Business 
Magazine for design and operations excellence.
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OUR PHILOSOPHICAL APPROACH

The future economies of great cities and 
regions will be increasingly driven by their 
ability to attract and retain high quality 
knowledge workers

Well-planned communities provide social 
equity, a platform for inclusiveness that 
promotes health and well-being

Environmental sustainability and resiliency 
will be an increasingly integral part of 
parks system planning

Great park and recreation systems are the 
framework for building livable, sustainable 
communities

Parks, in concert with great public spaces, 
historic and cultural facilities, natural 
lands, greenways, trails and complete 
streets, create great parks systems
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1  APPROACH AND METHODOLOGY



WHAT WE BELIEVE

Great park systems are a framework for 
livable and sustainable communities

Public Art

Neighbourhood 
Parks

Community Parks

Great Streets

Waterfronts

Historic Sites

Education

Urban Plazas + 
Pocket Parks

Conservation 
Lands

Greenways and 
Trails

Regional Parks

Arboretums
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OUR APPROACH TO PARK SYSTEM PLANNING

AECOM is a national leader in park, recreation and 
open space planning and design. Our team of planners, 
landscape architects, transportation planners, ecologists, 
and urban designers has helped over 80 communities, 
small and large, throughout the United States plan, 
develop, and implement successful parks, recreation and 
open space systems plans. Our process and products 
have not only helped improve residents’ quality of life, but 
have also helped communities address broader social, 
environmental, and economic issues. 

The AECOM approach to Park System Planning is based 
on the fundamental belief that parks, historic places, 
cultural facilities, public spaces, greenways, trails, 
complete streets and the sum total of the public realm can 
serve as a framework for building livable and sustainable 
communities. We believe that properly planned and 
designed park systems can be the basis for building great 
communities to live, work and play.

We have entered in a new era of parks and recreation 
planning and management; an era deƮ ned by constrained 
budgets, changing demographics, increased needs for 
transparency, and an abundance of social, economic, 
and environmental issues. Local governments are 
challenged to provide an increasingly diverse breadth of 
recreation and social services, while competing for limited 
available funding. To provide meaningful experiences 
for the communities we serve, we must reexamine the 
fundamental principles, goals, objectives, roles and 
responsibilities in order to remain relevant to current 
and future users, meet increasing economic challenges 
and be stewards of our natural and cultural resources. 
We believe that this era provides an opportunity for local 
governments to develop new, creative strategies for 
providing high quality services to their residents. 

This is the beginning of an era of innovation! An era where 
agencies work together to stretch limited funding to 
provide multiple services and beneƮ ts for each dollar 
spent; where underutilized grey infrastructure lands 
become green infrastructure systems that provide 
multiple economic, social, recreational, cultural, and 
environmental beneƮ ts. We believe that the successful 
design and management of open space will shape a 
community’s brand, resiliency, and quality of life. Our 
philosophy is based on our fundamental principles of park 
system planning that include:

Access. Every resident should be able to safely and 
comfortably walk, bicycle, drive and/or ride transit 
from their home to work, school, parks, shopping and 
community facilities.

Equity. Every resident should be able to enjoy 
the same quality of public facilities and services 
regardless of income, age, race, ability or geographic 
location.

Sustainability. Every action and improvement of 
the Park System, including facilities, programs, 
operations and management, should contribute to the 
economic, social and environmental prosperity of the 
City.

Multiple Bene  ts. Every single public action should 
generate multiple public beneƮ ts to maximize 
taxpayer dollars.

Seamlessness. Park lands and recreation services 
should work in concert with other local providers to 
provide integrated recreational opportunities to area 
residents.

Resiliency and Sustainability should be considered 
in the decision-making process. Climate change/
rising median global temperature, water demand as 
populations increase, severity of droughts/wildƮ res, 
as well as other impacts should be considered.

Placemaking in parks and public spaces and the 
inclusion of art as integral part of the park planning 
and design should be a part of the park planning and 
design process.

Livability. The concept of how parks contribute to 
making communities great places to live should be 
included. This should include how residents and local 
employees can live, work and play all within close 
proximity to their homes.

Health and Wellness beneƮ ts are driving park 
infrastructure and programs to a degree not expected 
in the past. Cities and counties are responding to 
this interest with new partnerships, programs and 
opportunities that should be front and center in a new 
plan.
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OUR PROVEN METHODOLOGY

In order to achieve these principles the AECOM team 
employs the following strategies: 

• Comprehensively evaluate the current state of the 
parks system

• Rigorous research and analysis that helps the staƬ  and 
elected oƱ  cials make informed decisions based on 
demographics, trends, and best practices

• ReconƮ rm, refresh and/or rearticulate the vision, core 
values and principles of past master plans

• Assess the community’s needs and identify 
opportunities to take advantage of evolving 
recreational trends

• Engage a diversiƮ ed and representative segment of 
the public in a meaningful manner during the planning 
process in an open and transparent public involvement 
process that allows the project team to understand 
the desires of the community, allows the community 
to understand the planning process, and ultimately 
provides for the community’s buy-in for the resultant 
plan recommendations. This should be the “Peoples 
Plan.”

• Provide a clear, overarching vision for the future parks

• Provide clear and implementable recommendations to 
deliver the services of our clients

• Provide an assessment of current funding, and 
recommend policies to ensure the future Ʈ nancial 
security of the system

• Organize and layout the Master Plan in a logical 
fashion creating a high-quality, user-friendly document 
that is accessible and easily understandable, while 
seamlessly aligning with other regional planning eƬ orts

The AECOM team will work collaboratively with Coral 
Gables staƬ  to realize these strategies. As part of the 
planning process, it would be our expectation that staƬ  
would provide all existing system and program information 
available, including GIS maps and digital data, attend 
all scheduled meetings, provide timely feedback on all 
interim products, provide logistical support for all public 
meetings including advertisement and meeting location 
arrangements and facilitate the scheduling of meetings 
and agendas with elected representatives.   
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PROPOSED WORK PLAN SCHEDULE

The following draft schedule identiƮ es how the AECOM team 
proposes to accomplish the approach within a 12-month 
schedule. Prior to initiating the project, AECOM will review and 
reƮ ne the work plan schedule to meet the City’s speciƮ c needs. 
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Task

1.1a CRMP - Kick-oƬ  Meeting

Total Schedule Timeframe 12 Months

1.2a CRMP - Review Existing Data
1.3a CRMP - Site Evaluations
1.4 CRMP - Existing Conditions Summary
1.1b WMYC - Kick-oƬ  Meeting
1.2b WMYC - Review Existing Data
1.3b WMYC - Facility Evaluation
1.5 WMYC - Existing Conditions Summary
2.1 Public Involvement (CRMP & WMYC)
2.2 Statistically Valid Survey (CRMP & WMYC)
2.3 Service Area Analysis (CRMP & WMYC)
2.4 CRMP Needs & Priorities Summary
2.5 WMYC - Needs & Priorities Summary

3.1 Visioning Workshop (CRMP & WMYC)
3.2 CRMP Vision Map and Cost Estimate
3.3 WMYC - Vision Plan and Cost Estimate
4.1 Prelim. Imple. Wksp. (CRMP & WMYC)
4.2 CRMP - Implementation Strategy Plan
4.3 WMYC - Implementation Strategy Plan
5.1 Dev. of Master Plans (CRMP & WMCY)
5.2 Final Reports and Materials (CRMP & WMYC)
5.3a CRMP - City Commission Presentation
5.3b WMYC - City Commission Presentation

CRMP = Community Recreation Master Plan
WMYC = War Memorial Youth Center Master Plan
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Part IA: Community Recreation 
Master Plan
• Kick-oƬ  Meeting
• Review Existing Data
• Base Map Development
• Site Evaluations
• Summary Development
Part IB: War Memorial Youth Center 
Master Plan
• Kick-oƬ  Meeting
• Review Existing Data
• Base Map Development
• Site Evaluations
• Summary Development

Part II: Community Recreation Master 
Plan and War Memorial Youth Center 
Master Plan

Qualitative Techniques
• Public Workshops
• Focus Groups
• Advisory Board Workshops
• Stakeholder Interviews
• Online Survey
Quantitative Techniques
• Statistical Survey
• Service Area Analysis

 – Facility Level of Service
 – Acreage Level of Service
 – Access Level of Service

• Summary Development of Needs 
and Priorities Assessments for both 
Master Plans

Learning Exploring
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EXISTING CONDITIONS NEEDS AND PRIORITIES

Public Engagement is integrated into each step of the planning processPublic Involvement
• Intercept Surveys
• Park and Recreation Advisory 

Board Workshops

• Online Survey
• Social Media
• Focus Groups

• Press Releases / Handout 
Materials

• Public Workshops

Existing 
Conditions 
Analysis

Needs and 
Priorities 
Assessment

Our Approach: Step by Step
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Our approach is consistent with the RFP, and is a based on a proven 
track record of completing successful Park, Recreation and Open Space 
System Plans, Needs Assessments and Strategic Plans throughout the 
United States.

Part IIIA: Community Recreation Master 
Plan Implementation Strategies and 
Final Report
• Preliminary Implementation Strategies 

Workshop
• Strategic Plan Development

 – Land Acquisition
 – Park / Facility Development
 – Renvorations to existing/newly 

acquired properties
 – Programming/StaƱ  ng
 – Operations and Maintenance
 – Funding Priorities / CIP

• Final Report and Materials Development 
• Commission Presentation for Adoption
Part IIIB: War Memorial Youth Center 
Master Plan Implementation Strategies 
and Final Report
• Preliminary Implementation Strategies 

Workshop
• Strategic Plan Development

 – Prioitized Improvements to Facility
 – Funding Prioities
 – Operations and Maintenance

• Final Report and Materials Development 
• Commission Presentation for Adoption

Envisioning Implementing
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3 4
LONG RANGE VISION IMPLEMENTATION PLAN

• Interviews
• Statistically Valid Survey
• Department/City Website

• Community Presentations
• Implementation Workshops
• Printed Handouts

Long-Range 
Community 
Vision

Implementation 
Plan

Part IA: Community Recreation Master Plan
• Visioning Workshop

 – DeƮ nition of Vision Statement, Guiding 
Principles and Goals

 – Alternative roles for City
 – Potential Partnership opportunities
 – Park Improvement Recommendations

• Conceptual Community Recreation Master 
Plan Vision

• Conceptual Vision Cost Estimate
Part IB: War Memorial Youth Center Master 
Plan 
• Visioning Workshop

 – DeƮ nition of Vision Statement, Guiding 
Principles and Goals

 – Potential Partnership opportunities
 – Facility Improvement Recommendations

• Conceptual War Memorial Youth Center 
Master Plan Vision

• Conceptual Vision Cost Estimate



The City can be assured that we will be able to meet your 
scheduling, time, and budget expectations and our client 
references can attest to this.  The AECOM team is able to 
commit the time required to respond to the City’s needs in 
a timely fashion.  Based on our current and anticipated 
workload, we anticipate that our key personnel will be able 
to commit 30-50% of their time to the City of Coral Gables 
Parks, Recreation and Youth Center Master Plan.
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OUR PROVEN APPROACH

Our approach is consistent with the outlined scope of 
services, and as outlined in the RFP, with a suggested 
reordering of needs and priorities assessment with the 
visioning process. Through our extensive experience, we 
have found that Ʈ rst gaining the communities expressed 
needs and priorities is invaluable to decision-making 
process in the visioning and master planning eƬ orts. This 
suggested reordering is provided for your consideration. 
In addition, it is our recommendation to combine some of 
the Community Recreation Plan and War Memorial Youth 
Center tasks in order to experience much needed synergy 
for public involvement, reduce burdens on city staƬ  and 
cost eƱ  ciencies.  Milestone deliverables for both projects 
will remain independent and on unique schedules in order 
to provide high quality and thoughtful plans that are 
distinct. 
The below approach is organized into Ʈ ve parts that 
provide an eƬ ective roadmap which helps the project team 
stay on schedule and reach consensus through thorough 
public involvement. The following outline scope of work 
insures that the Ʈ nal product meets CAPRA accreditation 
requirements and allows a “feedback loop” for review, 
comments and revisions at the end of each phase. Each 
phase concludes with an interim product, which ultimately 
forms the updated Master Plan as Part 5. These Ʈ ve 
phases are:

 █ EXISTING CONDITIONS 
ANALYSIS 

 █ NEEDS AND PRIORITIES 
ASSESSMENT

 █ LONGǫRANGE VISIONING

 █ IMPLEMENTATION PLAN

 █ UPDATED PARKS MASTER PLAN 
REPORT AND WAR MEMORIAL 
YOUTH CENTER PLAN
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3  APPROACH, METHODOLOGY  AND DELIVERABLES

EXAMPLES OF PAST WORK

Per the RFP, we have provided past examples of 
deliverables in electronic format as part of this 
submittal. One hardcopy of each report is also provided.



 PART I  EXISTING CONDITIONS ANALYSIS

1.1   Kicko   Meeting  
AECOM will conduct a kickoƬ /orientation meeting 
with the Project Team (City StaƬ ) to review and 
discuss:
• Project scope and schedule
• Roles and expectations
• Needs, priorities, obstacles, opportunities and 

implementation
• Review of guiding documents, i.e. 

Comprehensive Plan
• Status of previous 1999 Master Plan
• Public meeting involvement and format
• Stakeholder Interviewee and Focus Group list
• Final document format

1.2  Review Existing Data  
As part of the Existing Conditions Analysis, AECOM 
will review city-wide and Youth Center speciƮ c base 
information as listed below. In addition, the City 
will provide base maps incorporating the following 
elements:

  Part A - Community Recreation Master Plan: 
AECOM will review guiding documents and data 
provided by the City and compile an analysis of 
existing data into a summary and base map for use 
in the project. The sources may include but are not 
limited to the following:
• Coral Gables Comprehensive Plan, including 

future land use map.
• Current inventory of municipal parks and 

recreation facilities, trails, and bikeways.
• Current inventory of special use facilities.
• Current inventory of War Memorial Youth 

Center
• Current inventory of open spaces, plazas, and 

historic facilities
• Current inventory of school, church and non-

proƮ t facilities (boys and girls clubs, YMCA, 
etc.).

• Current inventory of private recreation facilities.
• Lakes, wetlands and natural features.

• Capital improvements program.
• Population/demographics data, both current 

and projected.
• Recreation program brochures, catalogs and 

ư yers.
• Bike Master Plans
• Current partnerships.
• List of special events
• List of recreation programs
• List of current sports leagues (both adult and 

youth), program levels and schedules.
• Land development regulations.
• Other relevant studies, data, and information as 

available and necessary.
  The City will provide a digital GIS base Ʈ le in the 

MXD Ʈ le format for the project study area (the 
study area is determined by expanding the City 
boundary by one mile in each direction) which 
shall include relevant City layers and those 
containing information regarding adjacent county 
facilities that are used by residents. AECOM will 
rely on all data provided by the City as accurate. 
Additional revisions to the map based on inaccurate 
information will be done as an additional service. 
The sources of the GIS Map will include but are not 
limited to the following:
• City of Coral Gables data
• Other municipality’s data
• County data
• Private
• Non-ProƮ t
• HOA

  Part B - War Memorial Youth Center: The City 
will also provide a speciƮ c base map for the War 
Memorial Youth Center to be used for public 
meetings and consultant planning uses. The Youth 
Center base map should include nearby streets, 
bikeways, open spaces in close proximity, schools, 
and public buildings (with City access).
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1.3 Site Evaluations 
AECOM will conduct a series of site evaluations 
over a two (2) day period for sites geographically 
distributed throughout the City in order to observe 
existing conditions, and to determine needed 
improvements to park and recreation facilities 
based on contemporary park and recreation design 
principles. Teams will utilize a comprehensive 
evaluation form developed in coordination with City 
staƬ .

 An additional day will be utilized to evaluate the War 
Memorial Youth Center, and will included additional 
support for Ballard*King. Observations to the 
facility will be made based on the condition of the 
building and surrounding park area. This evaluation 
is intended to observer existing conditions and 
uses and determine needed improvements based 
on typical design principles. It is not intended to 
be an engineering review of the viability, integrity, 
or structural condition of the War Memorial Youth 
Center. 

1.4   Community Recreation Master Plan 
Existing Conditions Analysis Summary.  
AECOM will compile the Ʈ ndings from the tasks 
outlined above into a draft Existing Conditions 
Analysis Summary document, including:
• Project overview
• Base map of existing system (by City)
• Guiding Documents Review
• Site Evaluations

1.5 War Memorial Youth Center Existing 
Conditions Analysis Summary.  
AECOM will compile the Ʈ ndings from the tasks 
outlined above into a draft Existing Conditions 
Analysis Summary document, including: 
• Project overview
• Base map of existing system (by City)
• Guiding Documents Review
• Site Evaluations

1.6 Existing Conditions Analysis Summary.  
AECOM will compile the Ʈ ndings from the tasks 
outlined above into a draft Existing Programs and 
Facilities Analysis Summary document, including:
• Project overview
• Base map of existing system
• Funding Analysis
• Economic Analysis
• Facility Map

 █ PART I  Deliverables include:

• KickoƬ  Meeting Notes (Task 1.1
• Guiding Documents Summary (Task 1.2)
• Site Evaluations (Task 1.3)
• Existing Conditions Analysis Summary

 − Site Evaluations Symmary for Parks, Civic/
Open Spaces and Trails (Task 1.4)

 − Site Evaluation Summary for War Memorial 
Youth Center (Task 1.5)
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 PART II  NEEDS AND PRIORITIES ASSESSMENT

2.1 Public Involvement.
AECOM and will conduct a robust series of focus 
group meetings, presentations and stakeholder 
interviews to gather qualitative information 
regarding needs and priorities for the Community 
Recreation Plan and the War Memorial Youth 
Center. A signiƮ cant goal of this extensive public 
involvement task is to identify local trends in needs 
and priorities throughout the City and compare 
Ʈ ndings with those from quantitative techniques 
such as a statistically valid survey. EƬ orts will be 
made to reach diverse segments of the community 
including the underserved, various cultural groups, 
youth, elderly, and the disabled to obtain input for 
the CRMP. The public involvement will include the 
following events over a two (2) day period:    
• Up to twelve (12) Interviews with the members 

of the City Commission, City Manager, and 
other community leaders to be determined by 
the City;

• Up to eight (8) Interviews or focus group 
meetings with recreation user groups and other 
special interest groups as determined by the 
City – Including speciƮ c focus groups for the 
War Memorial Youth Center as determined by 
the City;

• Conduct two (2) Parks and Recreation Advisory 
Board Workshops; one conducted at and 
focused on the War Memorial Youth Center 
and one focused on the Community Recreation 
Plan;

• Attend and facilitate up to Ʈ ve (5) public 
workshops geographically distributed 
throughout the City.

 The City will be responsible for helping facilitate 
meetings, determining participants, sending invites, 
meeting facility logistics, and the preparation and 
distribution of meeting notes for each event.

2.2 Statistically Valid Public Survey
AECOM will work with the City to develop a 
statistically valid mail/telephone survey that will 
serve as the cornerstone of quantitative research 
techniques. The survey will focus on parks and 
facility needs, usage and priorities of residents. 
AECOM and ETC will detail the methodology of the 
survey and work with the City in the development 
of the questions. A draft survey instrument of the 
statistically valid survey will be provided to the City 
for review prior to administration of the survey and 
may not exceed six (6) pages in length. Techniques 
utilized for administration of survey will include mail, 
telephone and a website. 

 The survey will be completed to be statistical 
accurate within four regions across the City as 
recommended by the City Planning and Zoning 
Division. Areas tentatively identiƮ ed from north 
to south are: North of Bird Road, Bird Road to 
Sunset, South of Sunset and the downtown area. In 
addition to questions regarding city-wide topics, 
questions will be speci  cally asked regarding the 
War Memorial Youth Center will also be included. 
The statistically valid survey will have a minimum 
guaranteed sample size of 600 with a level of 
conƮ dence of 95% and margin of error of +/- 4% for 
the City overall and a conƮ dence level of 95% and a 
margin of error of +/- 8% within each region. Survey 
results will be geocoded and will include a set of 
four important/unmet needs matrices and national 
benchmarking, tailored to the questions of the 
survey. 

2.3 Service Area Analysis
AECOM will review the City’s current Recreation and 
Open Space Element of the Comprehensive Plan, 
speciƮ cally the Level of Service (LOS) requirements. 
AECOM will work with City staƬ  to verify existing 
park access standards in coordination with the 
existing City’s Comprehensive Plan standards. 
Level of service analysis will include acreage and 
facility level of service results. Based on the 
standards established with City staƬ , AECOM will 
conduct a GIS-based access service area analysis 
for each type of existing park and/or recreation 
facility in the City based on current classiƮ cations 
as well as the War Memorial Youth Center. 

AECOM56



 This task will help identify current City-wide service 
levels for use in development of future goals and 
policies for revised level of service standards. Using 
demographic projections analyzed earlier, AECOM 
will prepare projected park, facilities and acreage 
needs for 5, 10 and 15-year increments based on 
current level of service standards using population 
projections provided by the City/ or US Census. 

 Alternative LOS standards will be researched 
based on development patterns, partnerships with 
schools and other means to develop LOS standards 
that reư ect community desires. Combined with 
results from public involvement and the surveys, the 
City will have a better understanding of community 
needs for recreation facilities based on community 
trends, needs, and priorities.

2.4 Community Recreation Master Plan 
Needs and Priorities Analysis Summary 
Based on the tasks outlined above, AECOM will 
establish recommendations from citizens based 
on the public survey, stakeholder interviews, and 
analysis of data.  This information, along with the 
results of the survey and public input in task 2.1, 
will provide the basis for determining the priority 
for parks and facilities development needs of the 
City. Summary will be submitted to City staƬ  for 
review and will be revised one (1) time based on 
consolidated comments received.   

2.5 War Memorial Youth Center Needs and 
Priorities Analysis Summary 
AECOM will summarize comments from citizens 
based on the public survey, stakeholder interviews, 
and analysis of data.  This information, along with 
the results of the survey and public input in task 2.1, 
will provide the basis for determining the priority for 
the War Memorial Youth Center. Summary will be 
submitted to City staƬ  for review and will be revised 
one (1) time based on consolidated comments 
received.   

 █ PART II – Deliverables include:
• Community Recreation Master Plan Public 

Involvement notes (Task 2.1)
• War Memorial Youth Center Public Involvement 

notes (Task 2.1)
• Statistically Valid Survey results and summary 

(Task 2.2)
• Level of Service Analysis Maps (Task 2.3)
• Needs and Priorities Assessment Summary for 

Parks, Open Spaces, Trails and Natural Lands 
(Task 2.4)

• Needs and Priorities Assessment Summary for 
War Memorial Youth Center (Task 2.5)

57Coral Gables Parks, Recreation and Youth Center Master Plan



 PART III  LONG RANGE VISION

3.1 Visioning Workshop  
AECOM will facilitate a two-day open-door 
Visioning Workshop with City staƬ , general public, 
special interest groups, stakeholders, school 
representative(s), and community oƱ  cials to 
develop a long-range vision for the City’s parks 
system.  A preliminary agenda for the workshop 
includes a day-one focus on Community Recreation 
Master Plan elements and day-two focus on the War 
Memorial Youth Center. Topics may include:
• Presentation of the Needs and Priorities 

Analysis Ʈ ndings; 
• Discussion of alternative “responses” to needs 

and priorities, including alternative roles for the 
City as provider, partner and/or facilitator;

• IdentiƮ cation of key “sub-systems” for further 
planning and development, including guiding 
principles and planning criteria;

• Discussion and development of new draft Level 
of Service (LOS) Standards and alternatives for 
parks and facilities;

• Potential partnership opportunities;
• Park and facility improvement 

recommendations;
• Workshop preparation of a conceptual 

Community Recreation Master Plan Vision; and
• Conceptual Vision for War Memorial Youth 

Center.
 Ballard*King will also attend and assist with the 

Vison Workshop, providing additional support 
for discussions involving the War Memorial Youth 
Center.

3.2 Conceptual Community Recreation 
Master Plan Vision and Cost Estimate 
AECOM will update the conceptual Community 
Recreation Master Plan per the outcomes of the 
Visioning Workshop and prepare an illustrative plan 
that incorporates future parks or facilities which 
reinforce city-wide themes identiƮ ed during the 
Needs and Priorities Assessment as well as the 
Visioning Workshop. 

 In preparation for the Implementation Workshop 
(Task 4.1), AECOM will prepare an “order-of-
magnitude” opinion of probable construction costs 
(Excel) to implement improvements shown on the 
Conceptual Community Recreation Plan Vision, 
including:

• Land Acquisition (based on costs/acre provided 
by the City);

• Park/Facility Development (based on 
comparable facilities);

• Operations and Maintenance for proposed 
system (based on historic data provided by the 
City); and

• Renovations to existing properties and newly 
acquired properties.

3.3 War Memorial Youth Center Conceptual 
Plan and Cost Estimate
AECOM will update the conceptual Community 
Recreation Master Plan per the outcomes of the 
Visioning Workshop and prepare an illustrative plan 
that incorporates future parks or facilities which 
reinforce city-wide themes identiƮ ed during the 
Needs and Priorities Assessment as well as the 
Visioning Workshop. 

 In preparation for the Implementation Workshop 
(Task 4.1), AECOM will prepare an “order-of-
magnitude” opinion of probable construction costs 
(Excel) to implement improvements shown on the 
Conceptual Community Recreation Plan Vision, 
including:
• Planning and Design;
• Facility Renovations (based on comparable 

facilities);
• Facility Expansion and Additions; and
• Operations and Maintenance for proposed 

system (based on historic data provided by the 
City.)

 █ PART III – Deliverables include:
• Visioning Workshop Meeting Notes (Task 3.1)
• Community Recreation Master Plan Vision (Task 

3.2)
• Recreation Plan Cost Estimate (Task 3.2)
• War Memorial Youth Center Conceptual Plan 

(Task 3.3)
• War Memorial Youth Center Conceptual Plan 

Cost Estimate (Task 3.3)
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 PART IV  IMPLEMENTATION PLAN

4.1 Preliminary Implementation Strategies 
Workshop
AECOM will conduct a two part, one-day 
Implementation Workshop with the Department 
StaƬ , City Administrators, Finance Department 
StaƬ , School District staƬ , Park and Recreation 
Advisory Board members, and/or other City staƬ  to 
review the cost statement, and to discuss various 
Implementation Strategies for the Community 
Recreation Master Plan and War Memorial Youth 
Center. The workshop will be split between focus on 
the city-wide Recreation Plan and the War Memorial 
Youth Center. In order to prepare for the workshop, 
the City will prepare estimates of available funding 
(from current sources) for the next 5 and 10-year 
periods.  A preliminary agenda for each part of the 
workshop includes:
• Review of the Existing Conditions Summary 

(where are we);
• Review of the Needs and Priorities Summary;
• Review of Vision Map for community wide 

facilities and Conceptual Youth Center Map 
(where do we want to be);

• Establishment of funding priorities
• Review of current 5-YR CIP (by City);
• Discussion of needed changes to current 5 year 

CIP
• Development of Prioritization Guidelines;
• Development of short-term action items and 

long-term recommendations;
• Development of funding, phasing strategies 

for 5, 10 and 10-year periods for existing and 
proposed system (how do we get there)

4.2 Preliminary Implementation Strategies 
Workshop 
Based on the above, AECOM will develop a ten-year 
Implementation Plan which includes a Ʈ ve-year 
strategic plan and a one-year action plan that makes 
recommendations for the Community Recreation 
Plan. Topics to include:
a) Land Acquisition;
b) Park / Facility Development;
c) Renovations to existing properties and newly 

acquired properties;

d) Programming / StaƱ  ng;
e) Operations and maintenance; and
f) Order of Magnitude costs and funding priorities 

for capital improvements and operations with 
timeframes deƮ ned in Ʈ ve-year increments;

 The Implementation Plan will be submitted to City 
staƬ  for review and will be revised one (1) time 
based on consolidated comments received.

4.3 War Memorial Youth Center 
Implementation Strategy Plan 
Based on information obtain during Task 4.1, 
AECOM will develop an Implementation Plan which 
includes a Ʈ ve-year strategic plan and a one-year 
action plan that makes recommendations for the 
War Memorial Youth Center. Topics may include:
a) Prioritized list of improvements to existing 

facility;
b) Budget and funding priorities for capital 

improvements and operations with timeframes 
deƮ ned in Ʈ ve-year increments;

c) Suggestions for potential new of modiƮ ed 
partnerships; and

d) Recommendations for operations and 
maintenance.

 █ PART IV – Deliverables include:
• Community Recreation Master Plan 

Implementation Workshop Summary (Task 4.1)
• War Memorial Youth Center Implementation 

Workshop Summary (Task 4.1)
• Implementation Strategy for the Community 

Recreation Master Plan (Task 4.2)
• Implementation Strategy for the War Memorial 

Youth Center (Task 4.3)
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 PART V  PLAN REPORTS

5.1 Development of Draft Master Plan 
Documents 
AECOM will compile the interim documents 
prepared from Parts I – IV (outlined above) into a 
Ʈ nal Community Recreation Master Plan update 
report and will included the following:
• Existing Conditions Assessment (Part I)
• Needs and Priorities Assessment (Part II)
• Long-Range Vision (Part III)
• Implementation Plan (Part IV)
• Community Recreation Plan PowerPoint 

Presentation
 The Draft Community Recreation Master Plan 

document will be submitted to City staƬ  for 
review and will be revised one (1) time based on 
consolidated comments received.

 AECOM will also develop a draft master plan report 
for the War Memorial Youth Center to include the 
following sections:
• Existing Conditions Assessment (Part I)
• Needs and Priorities Assessment (Part II)
• Concept Plan (Part III)
• Implementation Plan (Part IV)
• War Memorial Youth Center Plan PowerPoint 

Presentation

5.2 Final Reports and Project Summaries 
AECOM will prepare the following plan materials for 
both the Community Recreation Master Plan (CRMP) 
and the War Memorial Youth Center (WMYC):
• Twenty (20) color printed Ʈ nal plan reports (both 

CRMP and WMYC);
• Ten (10) digital copies of each plan report;
• Estimates of Probable Costs (both CRMP and 

WMYC);
• Ten (10) project summary sheets; and
• Original MS Word, Excel, graphic Ʈ les, 

electronic Ʈ les and editable Ʈ les on DVD.

5.3 City Commission Presentation for 
Adoption/Approval  
AECOM in coordination with City staƬ  will present 
the Ʈ nal Community Recreation Master Plan at a 
public hearing, scheduled by the City, to solicit City 
Commission approval and/or adoption.

 An additional presentation will be made for 
Adoption/Approval of the Final Master Plan for the 
War Memorial Youth Center.

 █ PART V – Deliverables include:
• Draft Printed Materials for each report/plan 

(Task 5.1)
- Two (2) Color Printed Copies of Draft 

Community Recreation Master Plan
- Two (2) Color Printed Copies of Draft War 

Memorial Youth Center Plan
• Final Printed Materials for each report/plan 

(Task 5.2)
- Twenty (20) Color Printed Copies of 

Community Recreation Master Plan
- Twenty (20) Color Printed Copies of War 

Memorial Youth Center Plan
• Digital materials for each report/plan (Task 5.2)

- Digital materials for the Community 
Recreation Master Plan

- Digital copies of 10 project sheets suitable 
for use in obtaining grants

- Digital materials for the War Memorial 
Youth Center Plan

• City Commission PowerPoint Presentation 
(Task 5.3)
- PowerPoint Presentation for Community 

Recreation Master Plan
- PowerPoint Presentation for War Memorial 

Youth Center Plan
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PAST PERFORMANCE AND 
REFERENCES

IV



IV



FORT MYERS PARKS AND OPEN SPACES SYSTEM MASTER PLAN UPDATE 
FORT MYERS, FLORIDA
Description In 2016, the City hired AECOM to complete an update to the Parks and Open Spaces 

Master Plan as the city has recovered substantially from the impacts of the Great 
Recession and has successfully implemented the priority projects identiƮ ed in 
the previous plan. Launched in the summer of 2016, the update to the master plan 
includes a comprehensive re-evaluation of existing parks and facilities, as well as 
the community’s needs and priorities for parks and open space. AECOM recently 
completed the third phase of work, the long-term visioning to update the desires of 
the community for their parks. The next phase, to be undertaken in January, 2017 is 
the implementation phase which will be focused on identifying updates to level of 
service standards, identiƮ cation of new priority capital projects and land acquisitions, 
as well as additional funding opportunities and partners

Start/Completion Dates 2016 - ongoing
Project Contact City of Fort Myers, Division of Parks and BeautiƮ cation

JB Schuetz
239-321-7000
jschuetz@cityftmyers.com

Contract Amount $60,721 (fee)

FORT LAUDERDALE PARKS AND RECREATION SYSTEM MASTER PLAN
FORT LAUDERDALE, FLORIDA
Description The City-Wide Parks and Recreation System Master Plan was prepared by AECOM 

to analyze the existing parks system, which reư ects the City’s heritage, and create 
a new vision for the City’s future. Major components of the Plan include an analysis 
and assessment of previously developed studies and reports, a city-wide and 
neighbourhood demographics analysis; existing system analysis; a needs and priorities 
assessment that includes public workshops, interviews with elected oƱ  cials and 
key stakeholders, focus group interviews, a mail/ telephone survey, a level of service 
(LOS) evaluation, completion of an ADA Transition Plan, development of a marketing 
and branding plan, development of a public arts master plan, development of a new 
department mission, values and vision, a cost estimate, and implementation strategy.   

Start/Completion Dates 2015-2016
Project Contact City of Fort Lauderdale Parks and Recreation Department

Phil Thornburg, Parks and Recreation Director
954-828-5348
pthornburg@fortlauderdale.gov

Contract Amount $501,500 (fee)
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1  REFERENCES



MIAMI DADE RECREATION NEEDS ASSESSMENT
MIAMIǫDADE COUNTY, FLORIDA
Description AECOM worked with Miami-Dade County to conduct a county-wide needs 

assessment as a follow-up to a park and open spaces master plan completed in 2008 
by AECOM which developed “A 50 Year, Unifying Vision for a Livable, Sustainable 
Miami-Dade County “Through the Parks Window”.  Documenting the recreational 
needs and priorities of Miami-Dade County, a county of over 2.6 million residents, 
required a detailed approach to sample over 70 distinct neighborhoods.  This survey 
constitutes one of the largest statistically valid park and recreation focused survey 
ever conducted in the United State.  

Start/Completion Dates 2013-2014
Project Contact Miami-Dade County

Eric Hansen, Strategic Recreation Planning Section Supervisor
305-755-7831
erich@miamidade.gov

Contract Amount $140,000 (fee)

CITY OF MIAMI RECREATION PROGRAM MASTER PLAN
MIAMI, FLORIDA
Description AECOM is working with the City of Miami on their Recreation Program Master Plan. 

The plan provides both a long-term strategic plan and a short-term action plan to 
guide the Department’s decision-making in the provision of recreational services. 
Ultimately, the Recreation Program Plan’s purpose is to guide the delivery of excellent 
public facilities, activities, programs and services that will improve the quality of life 
for residents of and visitors to the city of Miami. Scope of services included robust 
research and public engagement techniques such as analysis of City-wide survey 
results, a series of ten public community workshops, analysis of recreation trends, 
level of service analysis and online engagement. The comprehensive needs and 
priorities assessment guides the development of strategic goals and objectives for 
the Department for recreation services over a ten-year horizon.

Start/Completion Dates 2017-2018
Project Contact City of Miami Parks and Recreation

Kevin Kirwin, Director
305-416-1320
kkirwin@miamigov.com

Contract Amount $179,000 (fee)
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CITY OF RALEIGH PARKS, RECREATION AND CULTURAL RESOURCES SYSTEM PLAN 
RALEIGH, NORTH CAROLINA
Description AECOM worked with the Parks Department to complete the Parks and Recreation 

System Master Plan. Highlights of the plan included a needs assessment, 
recommendations for improvements to existing parks, the addition of park lands, and 
conceptual master plans illustrating the development of a proposed improvements 
and enhancements.  

Start/Completion Dates 2014 - 2015
Project Contact City of Raleigh

Cassie Schumacher-Georgopoulos (formerly Senior Planner with City of Raleigh), 
Development Liaison, Development Services, Town of Cary
919-380-2774
cassie.schumacher-georgopoulos@townofcary.org

Contract Amount $426,000 (fee)
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BALLARD*KING REFERENCES 

KEY BISCAYNE COMMUNITY CENTER 
KEY BISCAYNE, FLORIDA
Description Ballard*King & Associates has been involved with the development and operations 

of the Key Biscayne Community Center since its inception.  The center, while open to 
the entire community, has a strong focus on youth in its amenities and programs.  B*K 
is currently working with the Village on a signiƮ cant expansion to the center. 

Start/Completion Dates 2005-2018
Project Contact Village of Key Biscayne

Todd HoƬ erberth, Director of Parks & Recreation
305-365-8900
thoƬ erberth@keybiscayne.ư .gov

Contract Amount $16,000 (latest contract for expansion only)

PALM BEACH RECREATION CENTER 
PALM BEACH, FLORIDA
Description B*K was responsible for providing operations planning work for the renovation and 

expansion of the existing Palm Beach Recreation Center.  This center primarily serves 
as a youth center for the community and a major focus of the project is to enhance 
the facility for future use.  SpeciƮ cally, B*K completed an assessment of the current 
facility, made recommendations for the enhancement and expansion of amenities, 
and developed an operations proforma for the new center.

Start/Completion Dates 2016-2017
Project Contact Town of Palm Beach

Beth Zickar, Recreation Director
561-227-6457
bzickar@townofpalmbeach.com

Contract Amount $25,000 (fee)
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2  CORAL GABLES WORK

Below is a list of previous Coral Gables contracts.

PROJECT NAME AWARD DETAILS DEPARTMENT CONTRACT 
ADMINISTRATOR

City of Coral Gables 
Architectural Consultant 
Services Program Manager

City-wide Architectural 
program management 
services

Department of Public 
Works

Alejandro Gonzalez, Sr. 
Project Engineer
Phone: 305-460-5018
Email: agonzalez3@
coralgables.com

City of Coral Gables 
Environmental Services 
Program Manager

City-wide Environmental 
Services program 
management services

Department of Public 
Works

Ernesto Pino, Assistant 
Public Works Director
Phone: (305) 460-5004
Email:epino@coralgables.
com

City of Coral Gables Public 
Safety Building

City of Coral Gables Public 
Safety Building design 
services

Department of Public 
Works

Ernesto Pino, Assistant 
Public Works Director
Phone: (305) 460-5004
Email:epino@coralgables.
com
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3  PUBLIC SECTOR CLIENTS

AECOM Technical Services, Inc. is a large design, 
engineering, planning and related professional services 
company that executes thousands of projects annually.  
From time to time, occasions arise when AECOM Technical 
Services, Inc. services under an executed contract may 
be discontinued.  These situations include (i) where a 
client terminates the contract for its convenience; e.g. 
where the client is unable to secure continued funding 
for the underlying project and, as a result, terminates 
the associated contract, (ii) where AECOM Technical 
Services, Inc. ceases performance under the contract in 
accordance with the applicable terms of the contract in 
response to the client’s nonpayment or other breach, and 
the contract is ultimately terminated; and (iii) where one 
of the contracting parties has terminated the contract for 
default. 
Upon knowledge and belief, formed after reasonable 
inquiry, within the past two (2) years AECOM Technical 
Services, Inc. has not had a contract terminated for cause/
default by a public sector client.   The following public 
sector contracts were terminated for convenience in the 
past two years: 
1. In August 2017, ATS received a letter from the 

Redevelopment Authority for the City of Milwaukee 
(the “City”) advising that the City desired to terminate 
its contract with ATS for convenience.  

2. In September, 2017, the Board of Sumter County 
Commissioners following completion of this phase of 
the project due to funding issues.  While the County 
conƮ rmed that it was satisƮ ed with AECOM Technical 
Services, Inc. performance, which was on time and 
on budget, the County did not have enough funds 
to move into the warranty phase of the contract and 
would complete that phase with internal staƬ . 
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SECTION 8 
Request for Proposal (RFP) No 2018-003

8.0: PROPOSAL PRICING  

Each Proposer shall ensure the Proposal Pricing Schedule listed below is completed in full, with 
Proposer providing a detailed list of all costs to provide Services. 

Proposer shall submit a Proposal expressing its interest in providing the services described herein.  
To receive consideration, this Request for Proposal must be submitted in its entirety, with all forms 
executed.    All corrections to prices made by the Proposer must be initialed.  Any additional 
information to be submitted as part of the Proposal may be attached behind the Proposal Pricing 
Schedule, carefully cross-referencing each item number and/or letter. 

The City reserves the right to add or delete any service, at any time. Should the City determine to 
add an additional service for which pricing was not previously secured; the City shall seek the 
Successful Proposer to provide reasonable cost(s) for same. Should the City determine the pricing 
unreasonable, the City reserves the right to negotiate cost(s) or seek another vendor for the 
provision of said service(s). 

I : D

IA Conceptual Vision for City-wide Community Recreation $______________ 

IB Conceptual Vision for the Youth Center $______________ 

II Needs and Priorities Assessment 
Community Recreation
Youth Center

$______________ 
$______________ 

IIIA Implementation Strategy and Final Report for Community Recreation $______________ 

IIIB Implementation Strategy and Final Report for Youth Center $______________ 

LUMP SUM TOTAL: $______________
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31,961.67

35,427.23

50,981.90
14,329.98

27,957.31

24,290.30

184,948.39

AECOM Tecnical Services, Inc. 95-2661922
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CITY OF CORAL GABLES 
REQUIRED COVER SHEET & CHECK LIST WHEN EVIDENCING INSURANCE 

 

This check list was developed to identify the documents required when an entity and/or an 
individual is evidencing insurance to the City.  All applicable boxes must be checked.  This 
form, and other related insurance documents are available @ www.coralgables.com.  Under 
City Departments tab, click on Human Resources, then the Risk Management Division Page. 

 

   THIS FORM MUST  BE SUBMITTED  WHEN EVIDENCING INSURANCE TO THE CITY    

Full Legal Name (as shown on the agreement or permit with the City): 
 

City Department (that you are working with or that is issuing a permit): 
 

City Employee (contract manager or employee issuing permit): 
 

The name & phone # of the individual who completed this check list: 
 

The date this check list was completed in its entirety: 
 

 A Certificate of Insurance is attached and the following information is contained therein: 
 The named insured listed on the Certificate of Insurance exactly matches the name of the 
individual and/or entity that is required to evidence insurance to the City. 
 The Certificate Holder section of the Certificate of Insurance reads as follows: 

City of Coral Gables   Insurance Compliance 
     

 The special provisions section of the Certificate of Insurance contains language affirming that; 
1) Endorsements have been issued to all required insurance policies naming the City of 

Coral Gables as an additional insured on a primary and non-contributory basis (except 
workers compensation & professional liability insurance) and; 

2) That all policies evidenced to the City contain a waiver of subrogation endorsement and; 
3) That all policies have been endorsed to ensure that the City receives the same Florida 

statutorily required notice of cancellation that an insurance company provides the first 
named insured of the policy. 

IF COVERAGE IS REQUIRED FOR THE LINES OF INSURANCE BELOW, THEN THE DOCUMENTS 
LISTED MUST ALSO BE ATTACHED TO THE CERTIFICATE OF INSURANCE EVIDENCED TO THE CITY  

 Copies of the following Commercial General Liability Endorsements (or a copy of the section of 
the insurance policy that provides this coverage) are attached to this check list: 

 

 Endorsement (or a copy of the policy) naming the City of Coral Gables as an Additional Insured on a 
Primary and Non-Contributory Basis. 
 Waiver of Subrogation Endorsement (or a copy of the policy) in favor of the City. 
 Endorsement providing the City with the same Florida statutorily required notice of cancellation that 
an insurance company provides the first named insured of the policy. 

 Copies of the following Automobile Liability Endorsements (or a copy of the section of the 
insurance policy that provides this coverage) are attached to this check list: 

 

 Endorsement (or a copy of the policy) naming the City of Coral Gables as an Additional Insured on a 
Primary and Non-Contributory Basis. 
 Waiver of Subrogation Endorsement (or a copy of the pollicy) in favor of the City. 
 Endorsement providing the City with the same Florida statutorily required notice of cancellation that 
an insurance company provides the first named insured of the policy. 

 Copies of the following Workers Compensation Endorsements (or a copy of the section of the 
insurance policy that provides this coverage) are attached to this check list: 

 

 Waiver of Subrogation Endorsement (or a copy of the policy) in favor of the City. 
 Endorsement providing the City with the same Florida statutorily required notice of cancellation that 
an insurance company provides the first named insured of the policy. 

Form COCG-RM-55 (R-01/2009)                                                                                                                

RFP 2018-003 – Parks, Recreation and Youth Center Master Plan Page 29 of 45

Per 5.6.1 Insurance Requirements, 
prior to award, AECOM will provide 
the City with evidence of insurance 
coverage as required, and name the 
City as Additional Insured.
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CONTRACT REVIEW

AECOM Technical Services, Inc. (“ATS”) has reviewed the RFP for the Parks, Recreation and Your Center Master Plan 
project (RFP 2018-003) including the Professional Services Agreement.  While ATS agrees with many of the terms 
included therein, it objects to others, and in the event of award, ATS respectfully reserves the right to negotiate 
mutually acceptable terms and conditions of contract, as well as the terms included in the RFP to the extent same are 
incorporated into the  nal contract,  in an e  ort to reach a mutually agreeable contract in line with appropriate industry 
standards.  
The following identi  es speci  c terms that AECOM Technical Services, Inc. (“ATS”) will want to negotiate prior to 
signing the Agreement with the City.  ATS believes it has captured the most signi  cant issues; however,  nal review and 
negotiations may identify other clari  cations or terms that require modi  cation to properly interface with the terms 
negotiated below, or otherwise.
Standard of Care:  ATS will perform its services in accordance with the ordinary degree of professional care prevailing 
in the engineering industry, as stated in Section 7.1, but not in accordance with the “highest” professional standards, as 
stated in Section 7.2.  ATS may rely upon and use information provided by or through the City.
Indemni  cation:  ATS proposes the agreement include an indemnity that complies with Florida Statute 725.08:  
“Professional shall indemnify and hold harmless the City, and its o   cers and employees, from liabilities, damages, 
losses, and costs, including, but not limited to, reasonable attorneys’ fees, to the extent caused by the negligence, 
recklessness, or intentionally wrongful conduct of the Professional and other persons employed or utilized by the  
Professional in the performance of the contract.  Additionally, we request the addition of Florida Statute 558 as follows: 
“IN ACCORDANCE WITH SECTION 558 ET SEQ OF THE FLORIDA STATUTES AND TO THE FULLEST EXTENT PERMITTED 
BY LAW, CITY ACKNOWLEDGES AND AGREES THAT NO INDIVIDUAL EMPLOYEE  OR AGENT OF PROFESSIONAL SHALL 
BE HELD INDIVIDUALLY LIABLE FOR DAMAGES RESULTING FROM NEGLIGENCE OCCURRING WITHIN THE SCOPE AND 
COURSE OF THIS AGREEMENT.”
Consequential Damages: ATS proposes that the Agreement contain a mutual waiver of consequential damages. 
Insurance:  ATS would be pleased to discuss and develop mutually acceptable terms generally consistent with those 
identi  ed in the PSA including listing the City as additional insured on all required policies with the exception of Workers 
Compensation and Professional Liability policies, as well as providing a waiver of subrogation to the City on such 
policies.  The City will be given written notice of any policy cancellations per the standard ISO Acord form wording and 
the policy provisions. ATS proposes an acceptable deductible as it will provide a self-insured retention policy, and that 
disclosure of its policy is under strict terms of con  dentiality without exposing the policy to sunshine laws.
Cost and Other Opinions: Any cost opinions or estimates provided by ATS will be on a basis of experience and judgment 
and ATS does not warrant that project economics will not vary from these opinions or estimates and we would like to 
propose a clari  cation provision to include in the PSA. 
Ownership:  ATS requests a term that any reuse, misuse, modi  cation or use of incomplete work product is at the sole 
risk of the City or any other third party relying on the work product and without liability to ATS.
Sovereign Immunity:  ATS requests that this article be revised as follows “The Professional acknowledges that the 
Florida Doctrine of Sovereign Immunity bars all claims by Professional against the City other than claims arising out of 
this Agreement.” 
Con  ict of Interest:  ATS agrees to disclose any con  ict of interest; however, based on its volume of work throughout 
the state, we reserve our right to enter into agreements with various clients that do not create any known con  icts of 
interest.
Polygraph Examinations:  ATS will agree to necessary background veri  cations and drug screening tests but does not 
agree to submit our professionals to polygraph examinations.
Termination:  In the event the City considers terminating the PSA prior to completion for default, we request an 
opportunity to address any alleged de  ciencies prior to proceeding with termination process, via a written Notice to 
Cure, with ten days to address any issues speci  ed in the Notice.
Payment Terms:   ATS proposes monthly invoicing and that payment of all amounts, except those disputed in good faith, 
would be made net thirty (30) days after the City’s receipt from ATS of an appropriately supported invoice. 
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About AECOM
AECOM is built to deliver a better world. We design, 
build, finance and operate infrastructure assets for 
governments, businesses and organizations in more 
than 150 countries. As a fully integrated firm, we connect 
knowledge and experience across our global network 
of experts to help clients solve their most complex 
challenges. From high-performance buildings and 
infrastructure, to resilient communities and environments, 
to stable and secure nations, our work is transformative, 
differentiated and vital. See how we deliver what others 
can only imagine at aecom.com and @AECOM.

aecom.com




