



Proposal

Customer: Rodolfo Raimundo
 City of Coral Gables
 Director of Innovation and Technology
 2151 Salzedo Street, Coral Gables, FL
 33134
 (305) 461-6725
rrodolfo@coralgables.com

Date: February 3rd, 2026
Proposal Valid Until: March 3rd, 2026
Job Name: City of Coral Gables - Phase 5
 Expansion US1 (IFB 2202-015 Fiber Optic
 Backbone Expansion Project)
Prepared by: Javier Parera (786) 308-1602
jparera@unitecus.com

We hereby submit specifications to furnish labor & material for the following work as requested.

DESCRIPTION	
Furnish and install one (1) 2" conduit to serve as back bone from Ponce de Leon & University Dr, on Ponce de Leon heading south up to Metro Rail (crossing Greco Ave), and on Ponce de Leon heading East & West between Douglas Rd (SW 37th Ave) and Red Rd (SW 57th Ave) with one (1) 288 Count fiber inside. Furnish & Install 52 hand holes along the way and terminate laterals to feed City of Coral Gables facilities and future cameras/poles at designated intersections.	
	Unit Price (Lump Sum)
PHASE 5	
25 Design and Planning	\$23,300.00
26 Fiber optic cables, FDPs, connectors & all materials	\$247,667.72
27 Boring & hand trenching	\$726,453.80
28 Hand holes and splicing enclosures	\$146,379.27
29 Entrances	\$67,276.72
30 Permitting	\$102,500.00
Subtotal Phase 5 (line items 25 to 30): \$1,313,577.51	

Assumptions & Exclusions

- Pricing assumes standard installation conditions.
- Core drilling, concrete cutting, or structural modifications are not included unless specified.
- Permits, inspections, and after-hours work are not included unless otherwise agreed upon.
- Any additional work outside this scope will be quoted separately.

Acceptance

Approval of this document constitutes acceptance of the scope of work and pricing outlined above.

Authorized Signature:	Date: