

City of Coral Gables, Florida
c/o Ms. Lis M. Ferrer, P.E.
Public Works Department
305-460-5031

01/14/2021

ALLEN ARCHITECTURAL METALS, INC. QUOTATION #020-016 (REVISION #2)

New replica Cast Iron Historic lampposts to closely match existing posts. One existing post will be used to create new foundry tooling for new replacement posts. Allen will pick up first load of existing posts (13) transport to Alabama for creation of new foundry patterns and restoration/repair of existing. All posts will be tagged, photographed, and then loaded. Shop drawings depicting general scope of restoration will be defied, assembly methods, materials, and painting system defined.

New globes or fixtures for luminaires NOT INCLUDED

UL approved listing is not included, UL listing for any additional electrical components only if required.

PRICE: Logistics, pick-up of 13 original posts, shop drawings and new foundry patters:
\$52,950

Restoration of 13 posts @\$2,795 each, total **\$36,335**

9 NEW REPLACEMENT POSTS@ \$4,895 Each \$44,055 Total

Grand Total: \$133,340.00 *Tax is NOT included, extra if required.

Terms: \$20,000 due net 14 days after pick-up, \$32,950 tooling balance due for restored and new posts per A.I.A. Schedule of values, billed every 30 days for progress billings and net 30 days payments.

Schedule: T.B.D. after pick-up standard completion 5-6 months after pickup



John C. Allen, President
Allen Architectural Metals, Inc.
256-223-0369
johna@allenmetals.com

