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CITY OF CORAL GABLES, FL 
2800 SW 72nd Avenue, Miami, FL  33155 

Finance Department / Procurement Division 
Tel: 305-460-5102 / Fax: 305-261-1601 

 

PROPOSER’S ACKNOWLEDGEMENT
 

 
RFQ No.: 2025-038 
 

RFQ Title: Landscape Architectural Consulting 
Services 
 

 
A cone of silence is in effect with respect to this 
RFQ. The Cone of Silence prohibits certain 
communication between potential vendors and the 
City.  For further information, please refer to the City 
Code Section 2-1027 of the City of Coral Gables 
Procurement Code. 

Electronic submittals must be received prior 
to 2:00 p.m., Friday, November 21, 2025, via 
INFOR; and will remain valid for 120 calendar 
days. Submittals received after the specified 
date and time will not be accepted. 
 
Contact: Michael Angrand  
Title: Procurement Specialist  
Telephone: 305-460-5103 
Email: mangrand@coralgables.com / 
contracts@coralgables.com  

 
Proposer’s Name: FEIN or SS Number: 

Complete Mailing Address: Telephone No.: 

Cellular No.: 

Indicate type of organization below: 

Corporation: ___ Partnership: ___ Individual: ___ Other: ___ 

Fax No.: 

 
Bid Bond / Security Bond:  N/A 

Email: 

 
ATTENTION: THIS FORM ALONG WITH ALL REQUIRED RFQ FORMS MUST BE 
COMPLETED, SIGNED (PERFERABLY IN BLUE INK), AND SUBMITTED WITH THE 
RESPONSE PRIOR TO THE SUBMITTAL DEADLINE. FAILURE TO DO SO MAY DEEM 
PROPOSER AS NON-RESPONSIVE. 

 
THE PROPOSER CERTIFIES THAT THIS SUBMITTAL IS BASED UPON ALL CONDITIONS AS LISTED IN 
THE RFQ DOCUMENTS AND THAT THE PROPOSER HAS MADE NO CHANGES IN THE RFQ DOCUMENT 
AS RECEIVED. THE PROPOSER FURTHER AGREES IF THE RESPONSE IS ACCEPTED, THE PROPOSER 
WILL EXECUTE AN APPROPRIATE AGREEMENT FOR THE PURPOSE OF ESTABLISHING A FORMAL 
CONTRACTUAL RELATIONSHIP BETWEEN THE PROPOSER AND THE CITY OF CORAL GABLES FOR THE 
PERFORMANCE OF ALL REQUIREMENTS TO WHICH THIS RFQ PERTAINS. FURTHER, BY SIGNING 
BELOW PREFERABLY IN BLUE INK, ALL RFQ PAGES ARE ACKNOWLEDGED AND ACCEPTED AS WELL 
AS ANY SPECIAL INSTRUCTION SHEET(S) IF APPLICABLE. THE UNDERSIGNED HEREBY DECLARES (OR 
CERTIFIES) ACKNOWLEDGEMENT OF THESE REQUIREMENTS AND THAT HE/SHE IS AUTHORIZED TO 
BIND PERFORMANCE OF THIS RFQ FOR THE ABOVE PROPOSER. 
 
 

     
 

Na                                               Authorized Name and Signature  Title  Date 

Savino & Miller Design Studio

12345 Northeast 6th Avenue, Suite A
North Miami, FL 33161

305.895.9082

x
info@savinomiller.com

November 11, 2025Principal

FEIN: 65-0412661
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SOLICITATION SUBMISSION CHECKLIST
Request for Qualifications (RFQ) No. 2025-038 

COMPANY NAME: (Please Print):  __________________________________________________ 
Phone:      Email:   ________________________ 

Please provide the PAGE NUMBER in the blanks provided as to where compliance information is 
located in your Submittal for each of the required submittal items listed below: 
SUBMITTAL - SECTION I:  TITLE PAGE, TABLE OF CONTENTS, REQUIRED FORMS, AND MINIMUM 
QUALIFICATION REQUIREMENTS. 

1) Title Page:  Show the RFQ number and title, the name of your firm, address, telephone number, name
of contact person, e-mail address, and date. PAGE #1

2) Provide a Table of Contents in accordance with and in the same order as the respective “Sections”
listed below. Clearly identify the material by section and page number. PAGE #2

3) Fill out, sign, and submit the Proposer’s Acknowledgement Form. PAGE #4
4) Fill out and submit the Solicitation Submission Check List. PAGE #5-7
5) Fill out, sign, notarize (as applicable), and submit the Proposer’s Affidavits and Schedules A through

R. PAGE#8-32
6) Fill out, sign, and submit Standard Form 330, Architect-Engineer Qualifications. No response will be

considered without this required form. Note: a separate Standard Form 330 is not required of each
Sub-Consultant. The Proposer is responsible for filling out this form and including the sub-consultant
information in the corresponding areas.  PAGE #33-37

7) Minimum Qualification Requirements: submit detailed verifiable information affirmatively documenting
compliance with the Minimum Qualifications Requirements shown in Section 3. PAGE #38-40

8) Indicate whether the Proposer is a State of Florida and/or County Certified Small Business or Minority
Business Enterprise. If so, indicate the certifying organization or jurisdiction and include a copy of the
certification with your submittal. PAGE #41

9) Fill out Employer E-Verify Affidavit. PAGE #42 
10) Fill out Lobbyist Registration & Oral Registration Forms PAGE#43-44

SUBMITTAL - SECTION II:  EXPERIENCE AND QUALIFICATIONS 

(i) FOR PROPOSER

1) Provide a complete history and description of your company, including, but not limited to: the number
of years in business, size, number of employees, office location where work is to be performed, copy
of applicable licenses/certifications, credentials, capabilities and capacity to effectively meet the City’s
needs, relevant experience and proven track record of providing the scope of services as identified in
this solicitation to public sector agencies. PAGE #46

2) Provide a statement detailing Proposer’s familiarity with permitting agencies and permitting
procedures, especially in Miami-Dade County.  PAGE #72

3) Describe the Proposer’s expertise and experience in working with other disciplines, including
coordination with other design professionals and sub-consultants.  PAGE #73

4) After receipt of responses, Proposer may be required to submit financial statements for each of their
last two (2) complete fiscal years within five (5) calendar days, upon written request. Such statements
should include, at a minimum, balance sheets (statements of financial position) and statements of
profit and loss (statement of net income). Statements shall be certified by an independent Certified
Public Accountant.

Savino & Miller Design Studio
305-895-9082 info@savinomiller.com
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(ii) FOR KEY PERSONNEL

1) Utilizing Attachment E Standard Form SF330, Part I – Section E., provide a summary of
qualifications, copy of applicable licenses/certifications, and experience, relevant to the scope
of work, for all proposed key personnel (including sub-consultants). Include resumes (listing
experience, education, licenses/certifications) for your proposed key personnel and specify
the role and responsibilities of each team member in providing the services outlined in the
RFQ.  Provide an organizational chart of all key personnel that will be used. PAGE
#47-71

SUBMITTAL – SECTION III: PROJECT UNDERSTANDING, PROPOSED APPROACH, AND 
METHODOLOGY 

1) Describe in detail, your approach and methodology to perform the services solicited herein., Include
detailed information, as applicable, which addresses, but need not be limited to: Proposer’s
understanding of the RFQ scope and requirements, strategies for assuring assigned work is
completed on time, innovative interaction and communication with the community, City staff, and
multiple stakeholders. PAGE #75

2) Provide the recent, current, and projected workload of the Proposer and key personnel that will be
assigned to the City. Explain how this potential contract will fit into the Proposer’s workload.
PAGE #77
The detailed list should include at a minimum the following:

a. The company/agency
b. Dates of services
c. Name/Contract # of the project
d. Scope

3) Describe the Proposer’s ability to positively and innovatively move a project from the conceptual stage
to a clearly defined project that may be designed and constructed, while minimizing the impact on the
community. PAGE #78

4) Describe the Proposer’s ability to provide schedule control, cost control, and quality control for the
services requested herein. Provide specific examples of similar initiatives that the Proposer has
successfully undertaken with other public entities that were completed on-time and within budget.
PAGE #78

5) Describe Proposer’s ability to successfully deliver similar projects that have significant
community and business involvement. PAGE #78

6) Describe the Proposer’s ability to work with other consultants designated by the City.
PAGE #79

7) Explain how Proposer has complied with the public policies of the Federal Government.  These include
amongst other things, past and current compliance with:

a. Affirmative steps described in 2 CFR S 200.321(b) for all sub-contracting under contracts
supported by FEMA financial assistance.  Document Proposer’s efforts to utilize M/WBE
forms, including what firms were solicited as suppliers and/or subcontractors.
PAGE #79
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SUBMITTAL – SECTION IV: PAST PERFORMANCE AND REFERENCES 

1) Using the required Attachment D - Reference Form, provide a minimum of three (3) references (but 
no more than five (5) for which Proposer has performed same or similar scope of services in the last 
five (5) years. DO NOT include work/services performed for the City of Coral Gables or City 
employees as reference (City related experience will be outlined in the request below). PAGE # 
81-82

2) Utilizing Standard Form SF330, Part I – Section F, provide detailed information on five (5) of the 
Proposer’s most recent and relevant projects similar in scope and nature to the services described in 
the solicitation. Under sub-section 23 – “Project Owner’s Information” of Standard Form SF330, 
include an e-mail address for the “Point of Contact”. Note: Do not include work/services performed 
for the City of Coral Gables or City employees as references.  PAGE #83-92

3) List all contracts which the Proposer has performed (past and present) for the City of Coral Gables. 
The City will review all contracts the Proposer has performed for the City in accordance with Section 
4.10 Evaluation of Responses (c) (4) which states the City may consider “Proposer’s unsatisfactory 
performance record, judged from the standpoint of conduct of work, workmanship, progress or 
standards of performance agreed upon in the Contract as substantiated by past or current work with 
the City”. P A G E #93
As such the Proposer must list and describe all work performed for Coral Gables and include for 
each project:

a. Name of the City Department for which the services are being performed,
b. Scope/description of work,
c. Awarded value of the contract/current value
d. Effective dates and term of the contract
e. City project manager’s name and phone number,
f. Statement of whether the Proposer was the prime contractor or subcontractor, and
g. Results of the project.

4) Provide a list with contact information of public sector clients, if any, that have discontinued use of 
Proposer’s services within the past two (2) years and indicate the reasons for the same. The City 
reserves the right to contact any reference as part of the evaluation process. PAGE #94

a. Please identify each incident within the last five (5) years where (a) a civil, criminal, administrative, 
other similar proceeding was filed or is pending, if such proceeding arises from or is a dispute 
concerning the Proposer’s rights, remedies, or duties under a contract for the same or similar type 
services to be provided under this RFQ (See Schedule D of Attachment A). PAGE #94

SUBMITTAL – SECTION V:   AGREEMENT COMMENTS/ EXCEPTIONS 

1) Please follow the instructions as outlined in Section 1.6 Agreement Execution.   The acceptance of or
any exceptions taken to the terms and conditions of the City’s Agreement shall be considered a part
of a Proposer’s submittal and will be considered by the Evaluation Committee. Page: #97-98



RESPONDENT’S AFFIDAVIT 
 
 

SOLICITATION:   RFQ 2025-038 Landscape Architectural Consulting Services 
 
SUBMITTED TO:     City of Coral Gables 
    Procurement Division 

2800 SW 72 Avenue 
Miami, Florida 33155 
 

 
The undersigned ac knowledges and understands the information contained in response to this solicitation 
and the referenced Schedules A through R shall be relied upon by Owner awarding the contract and such 
information is warranted by Respondent to be true and correct.  The discovery of any omission or 
misstatements that materially affects the Respondent’s ability to perform under the contract shall be cause 
for the City to reject the solicitation submittal, and if necessary, terminate the award and/or contract.  I further 
certify that the undersigned name(s) and official signatures of those persons are authorized as (Owner, 
Partner, Officer, Representative or Agent of the Respondent that has submitted the attached solicitation 
response). Schedules A through R are subject to Local, State and Federal laws (as applicable); both criminal 
and civil.   
 

 SCHEDULE A – STATEMENT OF CERTIFICATION 
 

 SCHEDULE B – NON-COLLUSION AND CONTINGENT FEE AFFIDAVIT 
 

 SCHEDULE C – DRUG-FREE STATEMENT 
 

 SCHEDULE D – RESPONDENT’S QUALIFICATION STATEMENT 
 

 SCHEDULE E – CODE OF ETHICS, CONFLICT OF INTEREST, AND CONE OF SILENCE 
 

 SCHEDULE F – AMERICANS WITH DISABILITIES ACT (ADA) 
 

 SCHEDULE G – PUBLIC ENTITY CRIMES 
 

  SCHEDULE H – ACKNOWLEDGEMENT OF ADDENDA   
 

 SCHEDULE I - UNITED STATES PRODUCED IRON AND STEEL IN PUBLIC WORKS PROJECTS 
 

 SCHEDULE J – APPENDIX A, 44 C.F.R. PART 18-CERTIFICATION REGARDING LOBBYING - 
BYRD ANTI-LOBBYING AMENDMENT 
 

 SCHEDULE K –CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND 
VOLUNTARY EXCLUSION 
 

 SCHEDULE L – FEDERAL GRANT FUNDING SPECIAL PROPOSAL CONDITIONS 
 

 SCHEDULE M – WORK HOURS & SAFETY CERTIFICATION 
 

 SCHEDULE N – SAFETY ACCIDENT PREVENTION 
 

 SCHEDULE O – PROHIBITION ON TELECOMMUNICATIONS EQUIPMENT OR SERVICES 
 

 SCHEDULE P – BUILD AMERICA, BUY AMERICA ACT (BABAA) 
 

 SCHEDULE Q – EQUAL EMPLOYMENT OPPORTUNITY 
 

 SCHEDULE R – BREACH OF CONTRACT DURING EMERGENCY RECOVERY PERIODS FOR 
NATURAL DISASTERS  

 
 8
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SCHEDULE "A" - CITY OF CORAL GABLES – STATEMENT OF CERTIFICATION 
 

Neither I, nor the company, hereby represent has: 

a. employed or retained for a commission, percentage brokerage, contingent fee, or other 
consideration, any company or person (other than a bona fide employee working solely 
for me or the Respondent) to solicit or secure this contract. 

 
b. agreed, as an express or implied condition for obtaining this contract, to employ or 

retain the services of any company or person in connection with carrying out the contract, 
or 

 
c. paid, or agreed to pay, to any company, organization or person (other than a bona 

fide employee working solely for me or the Respondent) any fee, contribution, donation 
or consideration of any kind for, or in connection with, procuring or carrying out the 
contract except as here expressly stated (if any): 

 
 
 
SCHEDULE "B" - CITY OF CORAL GABLES - NON-COLLUSION AND CONTINGENT FEE AFFIDAVIT 
 
 

1. He/she is the     
(Owner, Partner, Officer, Representative or Agent) 

 

of the Respondent that has submitted the attached response. 

 
2. He/she is fully informed with respect to the preparation and contents of the attached response 

and of all pertinent circumstances respecting such response; 
 

3. Said response is made without any connection or common interest in the profits with any other 
persons making any response to this solicitation. Said response is on our part in all respects fair and 
without collusion or fraud. No head of any department, any employee or any officer of the City of 
Coral Gables is directly or indirectly interested therein. If any relatives of Respondent’s officers or 
employees are employed by the City, indicate name and relationship below. 

 
 

Name:   

 

Relationship:   

 
Name:   Relationship:   

 
4. No lobbyist or other Respondent is to be paid on a contingent or percentage fee basis in 

connection with the award of this Contract. 

 

Principal

N/A

N/A

10
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SCHEDULE "C" CITY OF CORAL GABLES - VENDOR DRUG-FREE STATEMENT 
 

Vendors must submit a certification with their bid/proposal certifying they have a drug- free workplace in 
as follows: 

 
1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, 

possession, or use of a controlled substance is prohibited in the workplace and specifying the 
actions that will be taken against employees for violations of such prohibition. 

 
2. Inform employees about the dangers of drug abuse in the workplace, the business's policy of 

maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee 
assistance programs, and the penalties that may be imposed upon employees for drug abuse 
violations. 

 
3. Give each employee engaged in providing the commodities or contractual services that are under 

solicitation a copy of the statement specified in subsection (1). 
 

4. In the statement specified in subsection (1), notify the employees that, as a condition of working 
on the commodities or contractual services that are under solicitation, the employee will abide by 
the terms of the statement and will notify the employer of any conviction of, or plea of guilty or 
nolo contendere to, any violation of chapter 893 or of any controlled substance law of the United 
States or any state, for a violation occurring in the workplace no later than five (5) days after such 
conviction. 

 
5. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or 

rehabilitation program if such is available in the employee's community, by any employee who is so 
convicted. 

 
6. Make a good faith effort to continue to maintain a drug-free workplace through implementation of this 

section. As the person authorized to sign the statement, I certify that this form complies fully with the 
above requirements. 

 
  

Date: November 11, 2025



SCHEDULE “D” CITY OF CORAL GABLES – RESPONDENT’S QUALIFICATION STATEMENT 
 

The undersigned declares the truth and correctness of all statements and all answers to questions made 
hereinafter: 

 
GENERAL COMPANY INFORMATION: 
 

Company Name:   
 

Address:       
Street City State Zip Code 

 
Telephone No: (  )   Fax No: (  )    Email:     

 
How many years has your company been in business under its present name? Years 

 
If Respondent is operating under Fictitious Name, submit evidence of compliance with Florida Fictitious Name 
Statue: 

 
 
 

Under what former names has your company operated? :     
 

At what address was that company located?    
 

Is your company certified? Yes   No   If Yes, ATTACH COPY of Certification. 
Is your company licensed? Yes   No   If Yes, ATTACH COPY of License 

 
Has your company or its senior officers ever declared bankruptcy? 

Yes No   If yes, explain:   

____________________________________________________________________________________ 
 

LEGAL INFORMATION:  
Please identify each incident within the last five (5) years where (a) a civil, criminal, administrative, other 
similar proceeding was filed or is pending, if such proceeding arises from or is a dispute concerning the 
Respondent’s rights, remedies or duties under a contract for the same or similar type services to be provided 
under this solicitation (A response is required.  If applicable please indicate “none” or list specific 
information related to this question.  Please be mindful that responses provided for this question 
will be independently verified): 

 

 

 

 

Has your company ever been debarred or suspended from doing business with any government entity? 
 

Yes     No    If  Yes, explain    

 

Savino & Miller Design Studio

12345 Northeast 6th Avenue,Suite A

305.895.9082 info@savinomiller.com

North Miami, FL 33161

33

x
x

x

x

G15000025840

SAVINO & MILLER (1990-1993)

1125 Washinton Avenue, Miami Beach FL 33139
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SCHEDULE “E” CITY OF CORAL GABLES – CODE OF ETHICS, CONFLICT OF INTEREST, AND  
CONE OF SILENCE 

 
THESE SECTIONS OF THE CITY CODE CAN BE FOUND ON THE CITY’S WEBSITE, UNDER 
GOVERNMENT, CITY DEPARTMENT, PROCUREMENT, PROCUREMENT CODE (CITY CODE CHAPTER 
2 ARTICLE VIII); SEC 2-1023; SEC 2-606; AND SEC 2-1027, RESPECTIVELY. 
 
 IT IS HEREBY ACKNOWLEDGED THAT THE ABOVE NOTED SECTIONS OF THE CITY OF CORAL 
GABLES CITY CODE ARE TO BE ADHERED TO PURSUANT TO THIS SOLICITATION. 

 
 

SCHEDULE "F" CITY OF CORAL GABLES - AMERICANS WITH DISABILITIES ACT (ADA) 
DISABILITY NONDISCRIMINATION STATEMENT 
 
I understand that the above named firm, corporation or organization is in compliance with and agreed to 
continue to comply with, and assure that any sub-contractor, or third party contractor under this project 
complies with all applicable requirements of the laws listed below including, but not limited to, those 
provisions pertaining to employment, provision of programs and service, transportation, communications, 
access to facilities, renovations, and new construction. 
 
The American with Disabilities Act of 1990 (ADA), Pub. L. 101-336, 104 Stat 327, 42 U.S.C. 12101,12213 and 
47 U.S.C. Sections 225 and 661 including Title I, Employment; Title 11, Public Services; Title III, Public 
Accommodations and Services Operated by Private Entities; Title IV, Telecommunications; and Title V, 
Miscellaneous Provisions. 
 
The Florida Americans with Disabilities Accessibility Implementation Act of 1993, Sections 5553.501-
553.513, Florida Statutes 

 
The Rehabilitation Act of 1973, 229 U.S.C. Section 794 

The Federal Transit Act, as amended, 49 U.S.C. Section 1612  

The Fair Housing Act as amended, 42 U.S.C. Section 3601-3631 

 
SCHEDULE "G" CITY OF CORAL GABLES - STATEMENT PURSUANT TO SECTION 287.133 (3) (a), 
FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES 
 
1. I understand that a “public entity crime” as define in Paragraph 287.133(1)(g), Florida Statutes, 

means a violation of any state or federal law by a person with respect to and directly related to 
the transaction of business with any public entity or with an agency or political subdivision of any 
other state or of the United States, including, but not limited to, any Proposal or contract for goods or 
services to be provided to any public entity or an agency or political subdivision of any other state or 
of the United States and involving antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, 
or material misrepresentation. 

 
2. I understand that “convicted” or “conviction” as defined in Paragraph 287.133(1)(b), Florida Statutes, 

means a finding of guilt or a conviction of a public entity crime, with or without an adjudication of 
guilt, in any federal or state trial court of record relating to charges brought by indictment or information 
after July 1, 1989, as a result of a jury verdict, non-jury trial, or entry of a plea of guilty or nolo 
contendere. 

 
3. I understand that an “affiliate” as defined in Paragraph 287.133(1)(a), Florida Statutes, means: 

 
A predecessor or successor of a person convicted of a public entity crime; or 2. An entity under the 
control of any natural person who is active in the management of the entity and who has been 
convicted of a public entity crime. The term “affiliate” includes those officers, directors, executives, 
partners, shareholders, employees, members, and agents who are active in the management of an 

13



affiliate. The ownership by one person of shares constituting a controlling interest in another 
person, or a pooling of equipment or income among persons when not for fair market value under 
an arm’s length agreement, shall be a prima facie case that one person controls another person. 
A person who knowingly enters into a joint venture with a person who has been convicted of a 
public entity crime in Florida during the preceding 36 months shall be considered an affiliate. 
 

4. I understand that a “person” as defined in Paragraph 287.133(1)(e), Florida Statutes, means any 
natural person or entity organized under the laws of any state or of the United States with the legal 
power to enter into a binding contract and which Proposals or applies to Proposal on contracts 
for the provision of goods or services let by a public entity, or which otherwise transacts or applies 
to transact business with a public entity. The term “person” includes those officers, directors, 
executives, partners, shareholders, employees, members, and agents who are active in management 
of an entity. 

 
5. Based on information and belief, the statement which I have marked below is true in relation to 

the entity submitting this sworn statement. [Please indicate which statement below applies.] 
 

  Neither the entity submitting this sworn statement, nor any of its officers, directors, executives, 
partners, shareholders, employees, members, or agents who are active in the management of the 
entity, nor any affiliate of the entity has been charged with and convicted of a public entity crime 
subsequent to July 1, 1989. 

 
  The entity submitting this sworn statement, or one or more of its officers, directors, executives, 
partners, shareholders, employees, members, or agents who are active in the management of the 
entity, or an affiliate of the entity has been charged with and convicted of a public entity subsequent 
to July 1, 1989. 

 
  The entity submitting this sworn statement, or one or more of its officers, directors, executives, 
partners, shareholders, employees, members, or agents who are active in the management of the 
entity, or an affiliate of the entity has been charged with and convicted of a public entity crime 
subsequent to July 1, 1989. However, there has been subsequent proceeding before a Hearing 
Officer of the State of Florida, Division of Administrative Hearings and the Final Order entered by 
the Hearing Officer determined that it was not in the public interest to place the entity submitting this 
sworn statement on the convicted vendor list. 

 

[Attach a copy of the final order] 
 

I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR 
THE PUBLIC ENTITY IS FOR THAT PUBLIC ENTITY ONLY AND, THAT THIS FORM IS VALID 
THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS FILED. I ALSO 
UNDERSTAND THAT I AM REQUIRED TO INFORM THE PUBLIC ENTITY PRIOR TO ENTERING 
INTO A CONTRACT IN EXCESS OF THE THRESHOLD AMOUNT PROVIDED IN SECTION 287.017, 
FLORIDA STATUTES FOR CATEGORY TWO OF ANY CHANGE IN THE INFORMATION CONTAINED 
IN THIS FORM. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

x
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SCHEDULE "H" CITY OF CORAL GABLES - ACKNOWLEDGEMENT OF ADDENDA   
 
 

1. The undersigned agrees, if this RFQ is accepted, to enter in a Contract with the CITY to 
perform and furnish all work as specified or indicated in the RFQ and Contract Documents within 
the Contract time indicated in the RFQ and in accordance with the other terms and conditions of 
the solicitation and contract documents. 

2. Acknowledgement is hereby made of the following Addenda, if any (identified by number) received 
since issuance of the Request for Qualifications. 

 

Addendum No. Date    

Addendum No. Date    

Addendum No. Date    

Addendum No. Date   

Addendum No. Date   

Addendum No. Date   

 

Failure to adhere to changes communicated via any addendum may render your response non-
responsive.   
 

 

SCHEDULE "I" CITY OF CORAL GABLES - FLORIDA STATUTES SECTION 255.0993 USE OF US 
PRODUCED IRON AND STEEL IN PUBLIC WORKS PROJECTS. 
 
1. The US Produced Iron and Steel Products legislation requires that iron and steel products permanently 

incorporated in the product be produced in the United States.  This requirement shall not apply if:  
 

(a) The project is federal funded; 
(b) Iron and steel products are not produced in the United States in sufficient and reasonably available 

quantities or of a satisfactory quality;  
(c) The use of US produced Iron or Steel products will raise the total project cost by more than 20 percent; 
(d) Complying with the requirements of the legislation is inconsistent with the public interest.  

 
2. For projects that use iron and steel, minimal use of foreign iron and steel is permitted if:  
 

(a) the materials are incidental or ancillary to the primary product and are not separately identified in the 
project specifications; 

(b) The cost of the foreign materials does not exceed 0.1% of the total contract cost, or $2,500, whichever 
is greater. The cost of the materials considered is the value of the materials when they are delivered 
to the project. 

 
3. The following items are not considered iron or steel products and are exempt from the requirements of 

paragraph (a): Electrical components, equipment, systems and appurtenances, including supports, 
covers, shielding, and other appurtenances related to an electrical system, necessary for operation or 
concealment, except transmission and distribution poles (these are not exempt). 

 
 
The City reserves the right to request any and all supporting documentation for proof of compliance with the 
requirements of the statutes. 
 

 

 

 

1

N/A

N/A

11-12-2025 N/A

N/A

N/A

15



SCHEDULE "H" CITY OF CORAL GABLES - ACKNOWLEDGEMENT OF ADDENDA   
 
 

1. The undersigned agrees, if this RFQ is accepted, to enter in a Contract with the CITY to 
perform and furnish all work as specified or indicated in the RFQ and Contract Documents within 
the Contract time indicated in the RFQ and in accordance with the other terms and conditions of 
the solicitation and contract documents. 

2. Acknowledgement is hereby made of the following Addenda, if any (identified by number) received 
since issuance of the Request for Qualifications. 

 

Addendum No. Date    

Addendum No. Date    

Addendum No. Date    

Addendum No. Date   

Addendum No. Date   

Addendum No. Date   

 

Failure to adhere to changes communicated via any addendum may render your response non-
responsive.   
 

 

SCHEDULE "I" CITY OF CORAL GABLES - FLORIDA STATUTES SECTION 255.0993 USE OF US 
PRODUCED IRON AND STEEL IN PUBLIC WORKS PROJECTS. 
 
1. The US Produced Iron and Steel Products legislation requires that iron and steel products permanently 

incorporated in the product be produced in the United States.  This requirement shall not apply if:  
 

(a) The project is federal funded; 
(b) Iron and steel products are not produced in the United States in sufficient and reasonably available 

quantities or of a satisfactory quality;  
(c) The use of US produced Iron or Steel products will raise the total project cost by more than 20 percent; 
(d) Complying with the requirements of the legislation is inconsistent with the public interest.  

 
2. For projects that use iron and steel, minimal use of foreign iron and steel is permitted if:  
 

(a) the materials are incidental or ancillary to the primary product and are not separately identified in the 
project specifications; 

(b) The cost of the foreign materials does not exceed 0.1% of the total contract cost, or $2,500, whichever 
is greater. The cost of the materials considered is the value of the materials when they are delivered 
to the project. 

 
3. The following items are not considered iron or steel products and are exempt from the requirements of 

paragraph (a): Electrical components, equipment, systems and appurtenances, including supports, 
covers, shielding, and other appurtenances related to an electrical system, necessary for operation or 
concealment, except transmission and distribution poles (these are not exempt). 

 
 
The City reserves the right to request any and all supporting documentation for proof of compliance with the 
requirements of the statutes. 
 

 

 

 

N/A

N/A

N/A

N/A

2 11/21/2025

1 11/12/2025



SCHEDULE "J” - APPENDIX A, 44 C.F.R. PART 18-CERTIFICATION REGARDING LOBBYING 
BYRD ANTI-LOBBYING AMENDMENT - 31 U.S.C. 1352, as amended 

 
Contractors who apply or bid for an award of $100,000 or more shall file the required certification. Each tier 
certifies to the tier above that it will not and has not used Federal appropriated funds to pay any person or 
organization for influencing or attempting to influence an officer or employee of any agency, a Member of 
Congress, officer or employee of Congress, or an employee of a Member of Congress in connection with 
obtaining any Federal contract, grant, or any other award covered by 31 U.S.C. § 1352. Each tier shall also 
disclose any lobbying with non-Federal funds that takes place in connection with obtaining any Federal 
award. Such disclosures are forwarded from tier to tier up to the recipient who in turn will forward the 
certification(s) to the awarding agency.  
 
APPENDIX A, 44 CFR PART 18--CERTIFICATION REGARDING LOBBYING 
 
Certification for Contracts, Grants, Loans, and Cooperative Agreements  
(To be submitted with each bid or offer exceeding $100,000)  
 
The undersigned [Company] certifies, to the best of his or her knowledge and belief, that: 
 

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, 
to any person for influencing or attempting to influence an officer or employee of an agency, a Member 
of Congress, an officer or employee of Congress, or an employee of a Member of Congress in 
connection with the awarding of any Federal contract, the making of any Federal grant, the making of 
any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, 
renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement. 

 
2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for 
influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an 
officer or employee of Congress, or an employee of a Member of Congress in connection with this 
Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit 
Standard Form-LLL, “Disclosure Form to Report Lobbying,” in accordance with its instructions. 

 
3. The undersigned shall require that the language of this certification be included in the award 
documents for all subawards at all tiers (including subcontracts, subgrants, and contracts under grants, 
loans, and cooperative agreements) and that all subrecipients shall certify and disclose accordingly. 

  
This certification is a material representation of fact upon which reliance was placed when this transaction 
was made or entered into. Submission of this certification is a prerequisite for making or entering into this 
transaction imposed by section 1352, title 31, U.S. Code. Any person who fails to file the required 
certification shall be subject to a civil penalty of not less than $10,000 and not more than $100,000 for each 
such failure. 
 
The Contractor, _________________________________________, certifies or affirms the truthfulness 
and accuracy of each statement of its certification and disclosure, if any. In addition, the Contractor 
understands and agrees that the provisions of 31 U.S.C. Chap. 38, Administrative Remedies for False 
Claims and Statements, apply to this certification and disclosure, if any. 
 
 
__________________________ Signature of Company’s Authorized Official 

__________________________ Name and Title of Company’s Authorized Official 

___________________________ Date 
 
 

 
 
 

Savino & Miller Design Studio

Barry Miller, Principal

November 11, 2025
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SCHEDULE "K” – CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND 
VOLUNTARY EXCLUSION 

 
Government Debarment & Suspension Instructions 

1. By signing and submitting this form, the prospective lower tier participant is providing the 
certification set out in accordance with these instructions. 
 

2. The certification in this clause is a material representation of fact upon which reliance was placed 
when this transaction was entered into. If it is later determined that the prospective lower tier 
participant knowingly rendered an erroneous certification, in addition to other remedies available to 
the Federal Government, the department or agency with which this transaction originated may 
pursue available remedies, including suspension or debarment. 
 

3. The prospective lower tier participant shall provide immediate written notice to the person(s) to 
which this proposal is submitted if at any time the prospective lower tier participant learns that its 
certification was erroneous when submitted or has become erroneous by reason of changed 
circumstances. 
 

4. The terms "covered transaction," "debarred," "suspended," "ineligible," "lower tier covered 
transaction," "participant," "person," "primary covered transaction," "principal," "proposal," and 
"voluntarily excluded," as used in this clause, have the meanings set out in the Definitions and 
Coverage sections of the rules implementing Executive Order 12549, at 2 C.F.R. Parts 180 and 
417. You may contact the department or agency to which this proposal is being submitted for 
assistance in obtaining a copy of those regulations. 
 

5. The prospective lower tier participant agrees by submitting this form that, should the proposed 
covered transaction be entered into, it shall not knowingly enter into any lower tier covered 
transaction with a person who is debarred, suspended, declared ineligible, or voluntarily excluded 
from participation in this covered transaction, unless authorized by the department or agency with 
which this transaction originated. 
 

6. The prospective lower tier participant further agrees by submitting this form that it will include this 
clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion 
- Lower Tier Covered Transactions," without modification, in all lower tier covered transactions and 
in all solicitations for lower tier covered transactions. 
 

7. A participant in a covered transaction may rely upon a certification of a prospective participant in a 
lower tier covered transaction that is not debarred, suspended, ineligible, or voluntarily excluded 
from the covered transaction, unless it knows that the certification is erroneous. A participant may 
decide the method and frequency by which it determines the eligibility of its principals. Each 
participant may, but is not required to, check the System for Award Management (SAM) database. 
 

8. Nothing contained in the foregoing shall be construed to require establishment of a system of 
records in order to render in good faith the certification required by this clause. The knowledge and 
information of a participant is not required to exceed that which is normally possessed by a prudent 
person in the ordinary course of business dealings. 
 

9. Except for transactions authorized under paragraph (5) of these instructions, if a participant in a 
covered transaction knowingly enters into a lower tier covered transaction with a person who is 
suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, in 
addition to other remedies available to the Federal Government, the department or agency with 
which this transaction originated may pursue available remedies, including suspension and/or 
debarment. 
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Certification Regarding Debarment, Suspension,  
Ineligibility and Voluntary Exclusion 

Lower Tier Covered Transactions 
 

The following provides a debarment and suspension clause. It incorporates an optional method of 
verifying that contractors are not excluded or disqualified. 
 
Suspension and Debarment  
 
(1) This contract is a covered transaction for purposes of 2 C.F.R. pt. 180 and 2 C.F.R. pt. 3000. 

As such, the contractor is required to verify that none of the contractor’s principals (defined at 
2 C.F.R. § 180.995) or its affiliates (defined at 2 C.F.R. § 180.905) are excluded (defined at 2 
C.F.R. § 180.940) or disqualified (defined at 2 C.F.R. § 180.935).  
 

(2) The contractor must comply with 2 C.F.R. pt. 180, subpart C and2 C.F.R. pt. 3000, subpart C, 
and must include a requirement to comply with these regulations in any lower tier covered 
transaction it enters into.  

 
(3) This certification is a material representation of fact relied upon by the City. If it is later 

determined that the contractor did not comply with 2 C.F.R. pt. 180, subpart C and 2 C.F.R. pt. 
3000, subpart C, in addition to remedies available to the City, the Federal Government may 
pursue available remedies, including but not limited to suspension and/or debarment.  

 
(4) The bidder or proposer agrees to comply with the requirements of 2 C.F.R. pt. 180, subpart C 

and 2 C.F.R. pt. 3000, subpart C while this offer is valid and throughout the period of any 
contract that may arise from this offer. The bidder or proposer further agrees to include a 
provision requiring such compliance in its lower tier covered transactions.  

 
 

[READ INSTRUCTIONS ON PREVIOUS PAGE BEFORE COMPLETING CERTIFICATION] 
 

1. The prospective lower tier participant certifies, by submission of this proposal, that neither it 
nor its principals is presently debarred, suspended, proposed for debarment, declared 
ineligible, or voluntarily excluded from participation in this transaction by any Federal 
department or agency; 
 

2. Where the prospective lower tier participant is unable to certify to any of the statements in this 
certification, such prospective participant shall attach an explanation to this solicitation 

 
 

 
 
______________________________________________________________________ 

 Printed Name and Title of Authorized Representative 
 
 
 ____________________________________    _____________ 
 Signature        Date 
 

 
 
 

  

Barry Miller, Principal

November 11, 2025
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SCHEDULE "L" FEDERAL GRANT FUNDING SPECIAL PROPOSAL CONDITIONS 
 
This procurement is fully or partially Federally Grant funded.  Respondent certifies that it shall comply with 
the applicable clauses as enumerated below.   
 
1. Drug Free Workplace Requirements:  Drug-free workplace requirements in accordance with Drug 

Free Workplace Act of 1988 (Pub l 100-690, Title V, Subtitle D) All proposers entering into Federal 
funded contracts over $100,000 must comply with Federal Drug Free workplace requirements as Drug 
Free Workplace Act of 1988. 

 
2. Respondent’s Compliance: The Respondent shall comply with all uniform administrative 

requirements, cost principles, and audit requirements for federal awards. 
 
3. Conflict of Interest: The Respondent must disclose in writing any potential conflict of interest to the 

city or pass-through entity in accordance with applicable Federal policy. 
 
4. Program Fraud and False or Fraudulent Statements or Related Acts: The Respondent 

acknowledges that 31 U.S.C. Chap. 38 (Administrative Remedies for False Claims and Statements) 
applies to the contractor’s actions pertaining to this contract. 

 
5. Mandatory Disclosure: The Respondent must disclose in writing all violations of Federal criminal law 

involving fraud, bribery, or gratuity violations potentially affecting the Federal award. 
 
6. Socioeconomic Contracting: The Respondent must take all necessary affirmative steps identified in 

2 C.F.R. § 200.321(b)(1)-(5) to ensure small businesses, minority businesses, women’s business 
enterprises, veteran-owned businesses, and labor surplus area firms are considered when possible.  If 
subcontracts are to be let, prime proposer will require compliance by all sub-contractor.  Prior to contract 
award, the Respondent shall document efforts to utilize business from the aforementioned 
socioeconomic business groups including what firms were solicited as suppliers and/or subcontractor 
as applicable and submit this information with their bid submittal.  Information regarding certified 
M/WBE firms can be obtained from: 

 
 Florida Department of Management Services (Office of Supplier Diversity) 
 Florida Department of Transportation 
 Minority Business Development Center in most large cities and 
 Local Government M/DBE programs in many large counties and cities 

 
7. Davis-Bacon Act:  If applicable to this contract, the Respondent agrees to comply with all provisions 

of the Davis Bacon Act as amended (40 U.S.C. 3141-3148) and the requirements of 29 C.F.R. pt. 5 as 
may be applicable.  Respondents are required to pay wages to laborers and mechanics at a rate not 
less than the prevailing wages specified in a wage determination made by the Secretary of Labor.  In 
addition, Respondents are required to pay wages not less than once per week.  If the grant award 
contains Davis Bacon provisions, the decision to award a contract shall be conditioned upon the 
acceptance of the prevailing wage determination issued by the Department of Labor as included as a 
part of this solicitation.  
 

8. Copeland Anti-Kickback Act:  If applicable to this contract, the Contractor shall comply with 18 U.S.C. 
§ 874, 40 U.S.C. § 3145, and the requirements of 29 C.F.R. Part 3 as may be applicable, which are 
incorporated by reference into this contract. The Contractor or Subcontractor shall insert in any 
subcontracts the clause above and such other clauses as FEMA may by appropriate instructions 
require, and a clause requiring the subcontractors to include these clauses in any lower tier 
subcontracts. The Prime Contractor shall be responsible for the compliance by any subcontractor or 
lower tier subcontractor with all these contract clauses. A breach of the contract clauses above may be 
grounds for termination of the contract, and for debarment as a contractor and subcontractor as 
provided in 29 C.F.R. § 5.12. 

 
9. Contract Work Hours and Safety Standards Act: (40 U.S.C. 3701–3708):  Where applicable, all 

contracts awarded in excess of $100,000 that involve the employment of mechanics or laborers must 
be in compliance with 40 U.S.C. 3702 and 3704, as supplemented by Department of Labor regulations 
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(29 CFR Part 5). Under 40 U.S.C. 3702 of the Act, each Respondent is required to compute the wages 
of every mechanic and laborer on the basis of a standard work week of 40 hours. Work in excess of 
the standard work week is permissible provided that the worker is compensated at a rate of not less 
than one and a half times the basic rate of pay for all hours worked in excess of 40 hours in the work 
week. The requirements of 40 U.S.C. 3704 are applicable to construction work and provide that no 
laborer or mechanic must be required to work in surroundings or under working conditions which are 
unsanitary, hazardous or dangerous. These requirements do not apply to the purchases of supplies or 
materials or articles ordinarily available on the open market, or contracts for transportation or 
transmission of intelligence. 
 

10. Clean Air Act (42 U.S.C. 7401–7671q.) and the Federal Water Pollution Control Act (33 U.S.C. 
1251–1387):  Where applicable, contractors must comply with all applicable standards, orders, or 
regulations issued pursuant to the Clean Air Act (42 U.S.C. §§ 7401-7671q.) and the Federal Water 
Pollution Control Act as amended (33 U.S.C. §§ 1251-1387). Violations will be reported to FEMA and 
the Regional Office of the Environmental Protection Agency (EPA).  
 

a) Clean Air Act 
 

i. The contractor agrees to comply with all applicable standards, orders or regulations issued 
pursuant to the Clean Air Act, as amended, 42 U.S.C. § 7401 et seq. 

ii. The contractor agrees to report each violation to the City and understands and agrees that 
the City will, in turn, report each violation as required to assure notification to FEMA and 
the appropriate EPA Regional Office. 

iii. The contractor agrees to include these requirements in each subcontract exceeding 
$150,000 financed in whole or in part with Federal assistance provided by FEMA. 

 
b) Federal Water Pollution Control Act 

 
i. The contractor agrees to comply with all applicable standards, orders, or regulations issued 

pursuant to the Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251 et seq. 
ii. The contractor agrees to report each violation to the City and understands and agrees that 

the City will, in turn, report each violation as required to assure notification to the FEMA  
and the appropriate EPA Regional Office. 

iii. The contractor agrees to include these requirements in each subcontract exceeding 
$150,000 financed in whole or in part with Federal assistance provided by FEMA. 

 
11. Suspension and Debarment: This contract is a covered transaction for purposes of 2 C.F.R. Part 180 

and 2 C.F.R. Part 3000. As such, the contractor is required to verify that none of the contractor’s 
principals (defined at 2 C.F.R. § 180.995) or its affiliates (defined at 2 C.F.R. § 180.905) are excluded 
(defined at 2C.F.R. § 180.940) or disqualified (defined at 2 C.F.R. § 180.935). 
 
The contractor must comply with 2 C.F.R. Part 180, subpart C and 2 C.F.R. Part 3000, subpart C, and 
must include a requirement to comply with these regulations in any lower tier covered transaction it 
enters. 
 
This certification is a material representation of fact relied upon by the City. If it is later determined that 
the contractor did not comply with 2 C.F.R. Part 180, subpart C and 2 C.F.R. Part 3000, subpart C, in 
addition to remedies available to the City, the Federal Government may pursue available remedies, 
including but not limited to suspension and/or debarment. 
 
The bidder or proposer agrees to comply with the requirements of 2 C.F.R. Part 180, subpart C and 2 
C.F.R. Part 3000, subpart C while this offer is valid and throughout the period of any contract that may 
arise from this offer. The bidder or proposer further agrees to include a provision requiring such 
compliance in its lower tier covered transactions. 
 

12. Rights to Inventions Made Under a Contract or Agreement:  If the Federal award meets the 
definition of ‘‘funding agreement’’ under 37 CFR § 401.2 (a) and the recipient or sub-recipient wishes 
to enter into a contract with a small business firm or nonprofit organization regarding the substitution of 
parties, assignment or performance of experimental, developmental, or research work under that 
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‘‘funding agreement,’’ the recipient or sub-recipient must comply with the requirements of 37 CFR Part 
401,‘‘Rights to Inventions Made by Nonprofit Organizations and Small Business Firms Under 
Government Grants, Contracts and Cooperative Agreements,’’ and any implementing regulations 
issued by the awarding agency. 

 
13. Procurement of Recovered Materials: In the performance of this contract, the Contractor shall make 

maximum use of products containing recovered materials that are EPA-designated items unless the 
product cannot be acquired — 

 
a) Competitively within a timeframe providing for compliance with the contract performance 

schedule; 
b) Meeting contract performance requirements; or 
c) At a reasonable price. 

 
Information about this requirement, along with the list of EPA-designated items, is available at    
Comprehensive Procurement Guideline (CPG) Program | US EPA. The Contractor also agrees to 
comply with all other applicable requirements of Section 6002 of the Solid Waste Disposal Act and in 
guidelines of the EPA at 40 C.F.R. Part 247.  
 
The Contactor should, to the greatest extent practicable and consistent with the law, purchase, acquire, 
or use products and services that can be reused, refurbished, or recycled; contain recycled content, 
are biobased, or are energy and water efficient; and are sustainable. 

 
14. Record Retention: Respondent will retain of all required records pertinent to this contract for a period 

of three years, beginning on a date as described in 2 C.F.R. §200.333 and retained in compliance with 
2 C.F.R. §200.333.  

 
15. Federal Changes: Respondent shall comply with all applicable Federal agency regulations, policies, 

procedures and directives, including without limitation those listed directly or by reference, as they may 
be amended or promulgated from time to time during the term of the contract. 

 
16. DHS Seal, Logo, and Flags: The City of Coral Gables must obtain written permission from DHS prior 

to using the DHS seals, logos, crests, or reproductions of flags, or likenesses of DHS agency officials. 
This includes use of DHS component (e.g., FEMA, CISA, etc.) seals, logos, crests, or reproductions of 
flags, or likenesses of component officials. 

 
17. Compliance with Federal Law, Regulations, and Executive Orders and Acknowledgement of 

Federal Funding: This is an acknowledgement that FEMA financial assistance may be used to fund 
all or a portion of the contract. The Respondent will comply with all applicable federal law, regulations, 
executive orders, FEMA policies, procedures, and directives. 

 
18. No Obligation by Federal Government: The Federal Government is not a party to this contract and 

is not subject to any obligations or liabilities to the recipient or subrecipient, Respondent, or any other 
party pertaining to any matter resulting from the contract. 
 

19. Providing Good, Safe Jobs to Workers 
a) Creating Good Jobs 

Pursuant to FEMA Information Bulletin No. 520, the contractor will comply with all applicable federal 
labor and employment laws. To maximize cost efficiency and quality of work, the contractor 
commits to strong labor standards and protections for the project workforce by creating an effective 
plan for ensuring high-quality jobs and complying with federal labor and employment laws. The 
contractor acknowledges applicable minimum wage, overtime, prevailing wage, and health and 
safety requirements, and will incorporate Good Jobs Principles wherever appropriate and to the 
greatest extent practicable. 

 
20. Buy Clean: The City of Coral Gables encourages the use of environmentally friendly construction 

practices in the performance of this Agreement. In particular, the City encourages that the performance 
of this agreement includes considering the use of low-carbon materials which have substantially lower 
levels of embodied greenhouse-gas emissions associated with all relevant stages of production, use, 



and disposal, as compared to estimated industry averages of similar materials or products as 
demonstrated by their environmental product declaration. 
 

21. Termination for Default (Breach or Cause): If a contract is entered into, the Respondent 
acknowledges that if it fails to perform in the manner called for in the contract, or if the Respondent fails 
to comply with any other provisions of the contract, the City may terminate the contract for default.  
Termination shall be effected by serving a notice of termination to the Respondent setting forth the 
manner in which the Respondent is in default.  The Respondent will only be paid the contract price for 
supplies delivered and accepted, or services performed in accordance with the manner of performance 
set forth in the contract. 
 

22. Safeguarding Personal Identifiable Information: Respondent will take reasonable measures to 
safeguard protected personally identifiable information and other information designated as sensitive 
by the awarding agency or is considered sensitive consistent  with applicable Federal, state and/or local 
laws regarding privacy and obligations of confidentiality. 

 
23. Prohibition on Utilization of Cost Plus a Percentage of Cost Contracts: The City will not award 

contracts containing Federal funding on a cost-plus percentage of cost basis. 
 

24. Energy Policy and Conservation Act (43 U.S.C.§6201):  All contracts except micro-purchases 
($3,000 or less, except for construction contracts over $2,000).  Contracts shall comply with mandatory 
standards and policies relating to energy efficiency, stating in the state energy conservation plan issued 
in compliance with the Energy Policy and Conservation act.  (Pub. L. 94-163, 89 Stat. 871) [53 FR 
8078, 8087, Mar. 11, 1988, as amended at 60 FR 19639, 19645, Apr. 19, 1995]. 

 
25. Build America, Buy America Act (BABAA) for Architectural and/or Engineering Contracts:  

Contractors and subcontractors agree to incorporate the Buy America Preference into planning and 
design when providing architectural and/or engineering professional services for infrastructure projects. 
Consistent with the Build America, Buy America Act (BABAA) Pub. L. 117-58 §§ 70901-52, no federal 
financial assistance funding for infrastructure projects will be used unless all the iron, steel, 
manufactured projects, and construction materials used in the project are produced in the United 
States. 

 
26. Domestic Preferences for Procurement: As appropriate and to the extent consistent with law, the 

Respondent should, in accordance with Section 2-699 of the City Code and 2 C.F.R. § 200.322 under 
Title 2 of the Code of Federal Regulations, to the greatest extent practicable under a Federal award, 
provide a preference for the purchase, acquisition, or use of goods, products, or materials produced in 
the United States (including but not limited to iron, aluminum, steel, cement, and other manufactured 
products). For purposes of this clause: 

a. “Produced in the United States” means, for iron and steel products, that all manufacturing 
processes, from the initial melting stage through the application of coatings, occurred in the United 
States. 

b. “Manufactured products” means, items and construction materials composed in whole or in part of 
non-ferrous metals such as aluminum; plastics and polymer-based products such as polyvinyl 
chloride pipe; aggregates such as concrete; glass, including optical fiber; and lumber. 

  
27. Contract with the Enemy: In accordance with 2 C.F.R. 200.215, it is acknowledged that no services 

under this contract are to be performed outside the United states and its territories nor in support of a 
contingency operation in which members of the Armed Forces are actively engaged in hostilities.  
As the person authorized to sign this statement, I certify that this company complies/will comply fully 
with the above applicable requirements and all applicable Federal law, regulations, executive orders, 
FEMA policies, procedures, and directives. 
 
I further acknowledgement that FEMA financial assistance will be used to fund all or a portion of the 
contract and that any subcontractor utilized will also be required to comply with the requirements above.  
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DATE:   SIGNATURE:  
     
COMPANY:   NAME:  
     

ADDRESS:   TITLE:  

     

     

     
E-MAIL:     
     
PHONE NO.:    
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

November 11, 2025

Savino & Miller Design Studio

12345 Northeast 6th Avenue,Suite A

North Miami, FL 33161

305.895.9082

info@savinomiller.com

Principal

Barry Miller
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SCHEDULE "M" - CONTRACTOR CERTIFICATION WORK HOURS AND SAFETY STANDARDS 
ADDENDUM 
 
This certification is incorporated as part of the contract for RFQ 2025-038 Landscape Architectural 
Consulting Services.  

The Contractor acknowledges and certifies that in accordance with the mandatory requirement that this 
provision be set forth in all FEMA related contracts, that it shall comply with 40 U.S.C. 3702 and 3704, as 
supplemented by Department of Labor regulations (29 CFR Part 5).  

Under 40 U.S.C. s. 3702, each contractor must be required to compute the wages of every mechanic and 
laborer on the basis of a standard work week of 40 hours.  Work in excess of the standard work week is 
permissible provided that the worker is compensated at a rate of not less than one and a half times the 
basic rate of pay for all hours worked in excess of 40 hours in the work week.  

The requirements of 40 U.S.C. s. 3704 are applicable to construction work and provide that no laborer or 
mechanic must be required to work in surroundings or under working conditions which are unsanitary, 
hazardous or dangerous.  These requirements do not apply to the purchase of supplies or materials or 
articles ordinarily available on the open market, or contracts for transportation or transmission of 
intelligence.  

More particularly, as set forth in 29 CFR §.5.5(b) which provides the required contract clauses:  

(1) Overtime requirements. No contractor or subcontractor contracting for any part of the contract 
work which may require or involve the employment of laborers or mechanics shall require or permit any 
such laborer or mechanic in any workweek in which he or she is employed on such work to work in excess 
of forty hours in such workweek unless such laborer or mechanic receives compensation at a rate not less 
than one and one-half times the basic rate of pay for all hours worked in excess of forty hours in such 
workweek. 

(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation of the 
clause set forth in paragraph (b)(1) of this section the contractor and any subcontractor responsible therefor 
shall be liable for the unpaid wages and interest from the date of the underpayment. In addition, such 
contractor and subcontractor shall be liable to the United States(in the case of work done under contract 
for the District of Columbia or a territory, to such District or to such territory), for liquidated damages. Such 
liquidated damages shall be computed with respect to each individual laborer or mechanic, including 
watchpersons and guards, employed in violation of the clause set forth in paragraph (b)(1) of this section, 
in the sum of $32 for each calendar day on which such individual was required or permitted to work in 
excess of the standard workweek of forty hours without payment of the overtime wages required by the 
clause set forth in paragraph (b)(1). 

(3) Withholding for unpaid wages and liquidated damages.  

i. Withholding Process. The City may, upon its own action, or must, upon written request of an 
authorized representative of the Department of Labor, withhold or cause to be withheld from 
the contractor so much of the accrued payments or advances as may be considered 
necessary to satisfy the liabilities of the prime contractor or any subcontractor for any unpaid 
wages; monetary relief, including interest; and liquidated damages required by the clauses 
set forth in this paragraph (b) on this contract, any other federal contract with the same prime 
contractor, or any other federally assisted contract subject to the Contract Work Hours and 
Safety Standards Act that is held by the same prime contractor (as defined in § 5.2). The 
necessary funds may be withheld from the contractor under this contract, any other federal 
contract with the same prime contractor, or any other federally assisted contract that is 
subject to the Contract Work Hours and Safety Standards Act and is held by the same prime 
contractor, regardless of whether the other contract was awarded or assisted by the same 
agency, and such funds may be used to satisfy the contractor liability for which the funds 
were withheld. 
 

ii. Priority to withheld funds. The Department has priority to funds withheld or to be withheld in 
accordance with paragraph (a)(2)(i) or (b)(3)(i) of this section, or both, over claims to those 
funds by: 
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(A) A contractor's surety(ies), including without limitation performance bond sureties and 
payment bond sureties; 

(B) A contracting agency for its reprocurement costs; 
(C) A trustee(s) (either a court-appointed trustee or a U.S. trustee, or both) in bankruptcy 

of a contractor, or a contractor's bankruptcy estate; 
(D) A contractor's assignee(s); 
(E) A contractor's successor(s); or 
(F) A claim asserted under the Prompt Payment Act, 31 U.S.C. 3901-3907. 

 
(4) Subcontracts. The contractor or subcontractor must insert in any subcontracts the clauses set 

forth in paragraphs (b)(1) through (5) of this section and a clause requiring the subcontractors to include 
these clauses in any lower tier subcontracts. The prime contractor is responsible for compliance by any 
subcontractor or lower tier subcontractor with the clauses set forth in paragraphs (b)(1) through (5). In the 
event of any violations of these clauses, the prime contractor, and any subcontractor(s) responsible will be 
liable for any unpaid wages and monetary relief, including interest from the date of the underpayment or 
loss, due to any workers of lower-tier subcontractors, and associated liquidated damages and may be 
subject to debarment, as appropriate. 

(5) Anti-retaliation. It is unlawful for any person to discharge, demote, intimidate, threaten, restrain, 
coerce, blacklist, harass, or in any other manner discriminate against, or to cause any person to discharge, 
demote, intimidate, threaten, restrain, coerce, blacklist, harass, or in any other manner discriminate against, 
any worker or job applicant for: 

i. Notifying any contractor of any conduct which the worker reasonably believes constitutes a 
violation of the Contract Work Hours and Safety Standards Act (CWHSSA) or its 
implementing regulations in this part; 
 

ii. Filing any complaint, initiating, or causing to be initiated any proceeding, or otherwise 
asserting or seeking to assert on behalf of themselves or others any right or protection under 
CWHSSA or this part; 

 
iii. Cooperating in any investigation or other compliance action, or testifying in any proceeding 

under CWHSSA or this part; or 
 
iv. Informing any other person about their rights under CWHSSA or this part. 

 
Further Compliance with the Contract Work Hours and Safety Standards Act 
(1) The contractor or subcontractor must maintain regular payrolls and other basic records during the 

course of the work and must preserve them for a period of three years after all the work on the prime 
contract is completed for all laborers and mechanics, including guards and watchpersons, working on 
the contract. Such records must contain the name; last known address, telephone number, and email 
address; and social security number of each such worker; each worker’s correct classification(s) of 
work performed; hourly rates of wages paid; daily and weekly number of hours actually worked; 
deductions made; and actual wages paid.  
 

(2) Records to be maintained under this provision must be made available by the contractor or 
subcontractor for inspection, copying, or transcription by authorized representatives of the Department 
of Homeland Security, the Federal Emergency Management Agency, and the Department of Labor, 
and the contractor or subcontractor will permit such representatives to interview workers during working 
hours on the job. 

 

__________________________________, hereby certifies that it shall adhere to the Work Hours and 
Safety Standards regulations throughout the duration of this Contract as set forth above.  

 

_______________________________   __________________________ 

Contractor Signature      Date 

November 11, 2025

Barry Miller
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SCHEDULE "N" – SAFETY ACCIDENT PREVENTION 
 

This provision is applicable to all Federal-aid construction contracts and to all related subcontracts.  
 

1. In the performance of this contract the contractor shall comply with all applicable Federal, State 
and local laws governing safety, health, and sanitation (23 CFR 635). The contractor shall provide 
all safeguards, safety devices and protective equipment and take any other needed actions as it 
determines, or as the contracting officer may determine, to be reasonably necessary to protect the 
life and health of employees on the job and the safety of the public and to protect property in 
connection with the performance of the work covered by the contract. 
 

2. It is a condition of this contract, and shall be made a condition of each subcontract, which the 
contractor enters into pursuant to this contract, that the contractor and any subcontractor shall not 
permit any employee, in performance of the contract, to work in surroundings or under which are 
unsanitary, hazardous or dangerous to his/her health or safety, as determined under construction 
safety and health standards (29 CFR 1926) promulgated by the Secretary of Labor, in accordance 
with Section 107 of the Construction Work Hours and Safety Standards Act (40 U.S.C. 3704). 
 

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract that the Secretary of Labor or authorized 
representative thereof, shall have right of entry to any site of contract performance to inspect or 
investigate the matter of compliance with the construction safety and health standards and to 
carryout the duties of the Secretary under Section 107 of the Contract Work Hours and Safety 
Standard Act (40 U.S.C. 3704). 

 
  

__________________________________, hereby certifies that it shall adhere to the Safety Accident 

Prevention regulations throughout the duration of this Contract as set forth above.  

 

_______________________________ 
Contractor Signature  
 
__________________________ 

Date 

 

 

 

 

 

 

 

 

 

 

November 11, 2025

Barry Miller
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SCHEDULE "O" – PROHIBITION ON CONTRACTING FOR COVERED TELECOMMUNICATIONS 
EQUIPMENT OR SERVICES 

(a) Definitions. As used in this clause, the terms backhaul; covered foreign country; covered 
telecommunications equipment or services; interconnection arrangements; roaming; substantial or 
essential component; and telecommunications equipment or services have the meaning as defined in 
FEMA Policy 405-143-1, Prohibitions on Expending FEMA Award Funds for Covered 
Telecommunications Equipment or Services, as used in this clause— 
 

(b) Prohibitions. 
1) Section 889(b) of the John S. McCain National Defense Authorization Act for Fiscal Year2019, Pub. 

L. No. 115-232, and 2 C.F.R. § 200.216 prohibit the head of an executive agency on or after Aug.13, 
2020, from obligating or expending grant, cooperative agreement, loan, or loan guarantee funds 
on certain telecommunications products or from certain entities for national security reasons. 
 

2) Unless an exception in paragraph (c) of this clause applies, the contractor and its subcontractors 
may not use grant, cooperative agreement, loan, or loan guarantee funds from the Federal 
Emergency Management Agency to: 
 
i. Procure or obtain any equipment, system, or service that uses covered telecommunications 

equipment or services as a substantial or essential component of any system, or as critical 
technology of any system; 

ii. Enter, extend, or renew a contract to procure or obtain any equipment, system, or service that 
uses covered telecommunications equipment or services as a substantial or essential 
component of any system, or as critical technology of any system; 

iii. Enter, extend, or renew contracts with entities that use covered telecommunications 
equipment or services as a substantial or essential component of any system, or as critical 
technology as part of any system; or 

iv. Provide, as part of its performance of this contract, subcontract, or other contractual 
instrument, any equipment, system, or service that uses covered telecommunications 
equipment or services as a substantial or essential component of any system, or as critical 
technology as part of any system. 
 

(c) Exceptions. 
1) This clause does not prohibit contractors from providing— 

 
i. A service that connects to the facilities of a third-party, such as backhaul, roaming, or 

interconnection arrangements; or 
ii. Telecommunications equipment that cannot route or redirect user data traffic or permit 

visibility into any user data or packets that such equipment transmits or otherwise handles. 
 

2) By necessary implication and regulation, the prohibitions also do not apply to: 
 
i. Covered telecommunications equipment or services that: 

a. Are not used as a substantial or essential component of any system; and 
b. Are not used as critical technology of any system. 

 
ii. Other telecommunications equipment or services that are not considered covered 

telecommunications equipment or services. 
 
(d) Reporting requirement. 

1) In the event the contractor identifies covered telecommunications equipment or services used as a 
substantial or essential component of any system, or as critical technology as part of any system, 
during contract performance, or the contractor is notified of such by a subcontractor at any tier or 
by any other source, the contractor shall report the information in paragraph (d)(2) of this clause to 
the recipient or subrecipient, unless elsewhere in this contract are established procedures for 
reporting the information. 

2) The Contractor shall report the following information pursuant to paragraph (d)(1) of this clause: 
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i. Within one business day from the date of such identification or notification: The contract 
number; the order number(s), if applicable; supplier name; supplier unique entity identifier (if 
known); supplier Commercial and Government Entity (CAGE) code (if known); brand; model 
number (original equipment manufacturer number, manufacturer part number, or wholesaler 
number); item description; and any readily available information about mitigation actions 
undertaken or recommended. 
 

ii. Within 10 business days of submitting the information in paragraph (d)(2)(i) of this clause: Any 
further available information about mitigation actions undertaken or recommended. In 
addition, the contractor shall describe the efforts it undertook to prevent use or submission of 
covered telecommunications equipment or services, and any additional efforts that will be 
incorporated to prevent future use or submission of covered telecommunications equipment 
or services. 

 
(e) Subcontracts. The Contractor shall insert the substance of this clause, including this paragraph (e), in 

all subcontracts and other contractual instruments. 
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SCHEDULE "P" – BUILD AMERICA, BUY AMERICA ACT (BABAA) 

Contractors and their subcontractors who apply or bid for an award for an infrastructure project subject to 
the domestic preference requirement in the Build America, Buy America Act shall file the required 
certification to the City with each bid or offer for an infrastructure project, unless a domestic preference 
requirement is waived by FEMA. Contractors and subcontractors certify that no federal financial assistance 
funding for infrastructure projects will be provided unless all the iron, steel, manufactured projects, and 
construction materials used in the project are produced in the United States. BABAA, Pub. L. No. 117-58, 
§§ 70901-52. Contractors and subcontractors shall also disclose any use of federal financial assistance for 
infrastructure projects that does not ensure compliance with BABAA domestic preference requirements. 
Such disclosures shall be forwarded to the recipient who, in turn, will forward the disclosures to FEMA, the 
federal agency; subrecipients will forward disclosures to the pass-through entity, who will, in turn, forward 
the disclosures to FEMA. 
 
For FEMA financial assistance programs subject to BABAA, contractors and subcontractors must sign and 
submit the following certification to the next tier (e.g., subcontractors submit to the contractor; contractors 
submit to the recipient or subrecipient) each bid or offer for an infrastructure project that has not been 
waived by a BABAA waiver: 

“The undersigned certifies, to the best of their knowledge and belief, that: 

The Build America, Buy America Act (BABAA) requires that no federal financial assistance for 
“infrastructure” projects is provided “unless all of the iron, steel, manufactured products, and 
construction materials used in the project are produced in the United States.” Section 70914 of Public 
Law No. 117-58, §§ 70901-52. 

The undersigned certifies that for the Landscape Architectural Consulting Services, that the iron, steel, 
manufactured products, and construction materials used in this contract are in full compliance with the 
BABAA requirements including: 

1. All iron and steel used in the project are produced in the United States. This means all 
manufacturing processes, from the initial melting stage through the application of coatings, 
occurred in the United States. 
 

2. All manufactured products purchased with FEMA financial assistance must be produced in the 
United States. For a manufactured product to be considered produced in the United States, the 
cost of the components of the manufactured product that are mined, produced, or manufactured in 
the United States is greater than 55% of the total cost of all components of the manufactured 
product, unless another standard for determining the minimum amount of domestic content of the 
manufactured product has been established under applicable law or regulation. 
 

3. All construction materials are manufactured in the United States. This means that all manufacturing 
processes for the construction material occurred in the United States.  
 

4. The  ____________________________ (insert name of contractor or subcontractor), certifies or 
affirms the truthfulness and accuracy of each statement of its certification and disclosure, if any. In 
addition, the ____________________________ (insert name of contractor or subcontractor) 
understands and agrees that the provisions of 31U.S.C. Chap. 38, Administrative Remedies for 
False Claims and Statements, apply to this certification and disclosure, if any. 
 
 

_________________________     ______________________________    _________  
Signature of Authorized Official     Name and Title of Authorized Official         Date 
 
 

November 11, 2025

Savino & Miller Design Studio

Barry Miller, Principal
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SCHEDULE "Q" – EQUAL EMPLOYMENT OPPORTUNITY - (2 CFR Part 200, Appendix II(C); 41 CFR § 
61-1.4; 41 CFR § 61-4.3 

Applicability: except as otherwise provided under 41 CFR Part 60, applies to all contracts that meet the 
definition of “federally assisted construction contract” in 41 CFR Part 60-1.3. 

During the performance of this contract, the contractor agrees as follows: 

(1) The contractor will not discriminate against any employee or applicant for employment because of race, 
color, religion, sex, sexual orientation, gender identity, or national origin. The contractor will take 
affirmative action to ensure that applicants are employed, and that employees are treated during 
employment without regard to their race, color, religion, sex, sexual orientation, gender identity, or 
national origin. Such action shall include, but not be limited to the following. 
 

Employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or 
termination; rates of pay or other forms of compensation; and selection for training, including 
apprenticeship. The contractor agrees to post in conspicuous places, available to employees and 
applicants for employment, notices to be provided setting forth the provisions of this 
nondiscrimination clause. 

 
(2) The contractor will, in all solicitations or advertisements for employees placed by or on behalf of the 

contractor, state that all qualified applicants will receive consideration for employment without regard 
to race, color, religion, sex, sexual orientation, gender identity, or national origin. 
 

(3) The contractor will not discharge or in any other manner discriminate against any employee or applicant 
for employment because such employee or applicant has inquired about, discussed, or disclosed the 
compensation of the employee or applicant or another employee or applicant. This provision shall not 
apply to instances in which an employee who has access to the compensation information of other 
employees or applicants as a part of such employee's essential job functions discloses the 
compensation of such other employees or applicants to individuals who do not otherwise have access 
to such information, unless such disclosure is in response to a formal complaint or charge, in 
furtherance of an investigation, proceeding, hearing, or action, including an investigation conducted by 
the employer, or is consistent with the contractor's legal duty to furnish information. 

 
(4) The contractor will send to each labor union or representative of workers with which he has a collective 

bargaining agreement or other contract or understanding, a notice to be provided advising the said 
labor union or workers' representatives of the contractor's commitments under this section, and shall 
post copies of the notice in conspicuous places available to employees and applicants for employment. 

 
(5) The contractor will comply with all provisions of Executive Order 11246 of September 24, 1965, to the 

extent not revoked, and of the rules, regulations, and relevant orders of the Secretary of Labor. 
 

(6) The contractor will furnish all information and reports required by Executive Order 11246 of September 
24, 1965, to the extent not revoked, and by rules, regulations, and orders of the Secretary of Labor, or 
pursuant thereto, and will permit access to his books, records, and accounts by the administering 
agency and the Secretary of Labor for purposes of investigation to ascertain compliance with such 
rules, regulations, and orders.  

 
(7) In the event of the contractor's noncompliance with the nondiscrimination clauses of this contract or 

with any of the said rules, regulations, or orders, this contract may be canceled, terminated, or 
suspended in whole or in part and the contractor may be declared ineligible for further Government 
contracts or federally assisted construction contracts in accordance with procedures authorized in 
Executive Order 11246 of September 24, 1965, to the extent not revoked, and such other sanctions 

30



may be imposed and remedies invoked as provided in Executive Order 11246 of September 24, 1965, 
or by rule, regulation, or order of the Secretary of Labor, or as otherwise provided by law. 

 
(8) The contractor will include the portion of the sentence immediately preceding paragraph (1) and the 

provisions of paragraphs (1) through (8) in every subcontract or purchase order unless exempted by 
rules, regulations, or orders of the Secretary of Labor issued pursuant to section 204 of Executive Order 
11246 of September 24, 1965, to the extent not revoked, so that such provisions will be binding upon 
each subcontractor or vendor. The contractor will take such action with respect to any subcontract or 
purchase order as the administering agency may direct as a means of enforcing such provisions, 
including sanctions for noncompliance: 

 
Provided, however, that in the event a contractor becomes involved in, or is threatened with, 
litigation with a subcontractor or vendor as a result of such direction by the administering agency, 
the contractor may request the United States to enter into such litigation to protect the interests of 
the United States. 
 
The applicant further agrees that it will be bound by the above equal opportunity clause with respect 
to its own employment practices when it participates in federally assisted construction work: 
Provided, That if the applicant so participating is a State or local government, the above equal 
opportunity clause is not applicable to any agency, instrumentality or subdivision of such 
government which does not participate in work on or under the contract. 
 
The applicant agrees that it will assist and cooperate actively with the administering agency and 
the Secretary of Labor in obtaining the compliance of contractors and subcontractors with the equal 
opportunity clause and the rules, regulations, and relevant orders of the Secretary of Labor, that it 
will furnish the administering agency and the Secretary of Labor such information as they may 
require for the supervision of such compliance, and that it will otherwise assist the administering 
agency in the discharge of the agency's primary responsibility for securing compliance. 
 
The applicant further agrees that it will refrain from entering into any contract or contract 
modification subject to Executive Order 11246 of September 24, 1965, to the extent not revoked, 
with a contractor debarred from, or who has not demonstrated eligibility for, Government contracts 
and federally assisted construction contracts pursuant to the Executive Order and will carry out 
such sanctions and penalties for violation of the equal opportunity clause as may be imposed upon 
contractors and subcontractors by the administering agency or the Secretary of Labor pursuant to 
Part II, Subpart D of the Executive Order. In addition, the applicant agrees that if it fails or refuses 
to comply with these undertakings, the administering agency may take any or all of the following 
actions: Cancel, terminate, or suspend in whole or in part this grant (contract, loan, insurance, 
guarantee); refrain from extending any further assistance to the applicant under the program with 
respect to which the failure or refund occurred until satisfactory assurance of future compliance has 
been received from such applicant; and refer the case to the Department of Justice for appropriate 
legal proceedings. 
 

__________________________ Signature of Company’s Authorized Official 

__________________________ Name and Title of Company’s Authorized Official 

___________________________ Date 
 
 
 
 

November 11, 2025

Barry Miller, Principal
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SCHEDULE "R" – FLA. STAT. 252.505 - BREACH OF CONTRACT DURING EMERGENCY RECOVERY 
PERIODS FOR NATURAL DISASTERS 

Pursuant to FLA Stat. 252.505 Sec. 19: Effective January 1, 2026 

Should a Contractor fail to adhere to their contractual obligations for goods or services related to emergency 
response for a natural emergency entered into, renewed, or amended on or after July 1, 2025, a penalty 
will be accessed in accordance with the aforementioned statute.  

A Contractor that breaches such contract during an emergency recovery period shall pay a $5,000 penalty 
and damages, which may be either actual and consequential damages or liquidated damages.  

 

 

 

__________________________ Signature of Company’s Authorized Official 

__________________________ Name and Title of Company’s Authorized Official 

___________________________ Date 
 

 

 

 

 

November 11, 2025

Barry Miller, Principal
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5.  NAME OF FIRM

PART I - CONTRACT-SPECIFIC QUALIFICATIONS

ARCHITECT-ENGINEER QUALIFICATIONS

A.  CONTRACT INFORMATION

1.  TITLE AND LOCATION  (City and State)

2.  PUBLIC NOTICE DATE 3.  SOLICITATION OR PROJECT NUMBER

B.  ARCHITECT-ENGINEER POINT OF CONTACT

C.  PROPOSED TEAM   
(Complete this section for the prime contractor and all key subcontractors.)

4.  NAME AND TITLE

8.  E-MAIL ADDRESS7.  FAX NUMBER6.  TELEPHONE NUMBER

(Check)

PR
IM

E
J-

V 
PA

R
TN

ER
SU

BC
O

N
- 

TR
AC

TO
R

9.  FIRM NAME 10.  ADDRESS 11.  ROLE IN THIS CONTRACT

a.

b.

c.

d.

e.

f.

STANDARD FORM 330 (REV. 7/2021) 

D.  ORGANIZATIONAL CHART OF PROPOSED TEAM (Attached)

CHECK IF BRANCH OFFICE

CHECK IF BRANCH OFFICE

CHECK IF BRANCH OFFICE

CHECK IF BRANCH OFFICE

CHECK IF BRANCH OFFICE

CHECK IF BRANCH OFFICE

AUTHORIZED FOR LOCAL REPRODUCTION

Landscape Architectural Services, City of Coral Gables, FL

October 21, 2025 RFQ No. 2025-038 

Barry Miller, Principal

Savino & Miller Design Studio 

info@savinomiller.com(305)-895-9082

Savino & Miller Design Studio 12345 NE 6th Ave, Suite A
North Miami, FL 33161

Landscape Architect✓

✓

Tropical Designs of Florida✓ Miami, FL Certifi ed Arborist
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Barry R. Miller,  ASLA, PLA, WEDG
Principal-in-Charge / Project Manager

Kelly Hitzing,  ASLA, PLA
Landscape Architect / Parks Design Lead 

Project Manager

Landscape Architect
Savino & Miller Design Studio, PA

Landscape Designer,
Project Manager

Patricia Matamoros, SITES AP, ASLA, WEDG
Resilience & Adaptation Lead

Landscape Architect, 
Project Manager

Bryan Harrison, PLA, ASLA, WEDG 
Design & Technical Operations Lead

Key Personnel: 
Form SF330 - Part 1 - Section D

Adriana Savino-Miller, RA, AIA, WEDG
Principal / Master Planner

Project Designer
Wan Ting Dong MLA 

Associate

Landscape Inspector
Bonnie Fiallo, MLA, WEDG, FFLCP, LIAF, ASLA

Associate

Production & Graphics
Xinyi Cai, MLA

Landscape Designer

SUBCONSULTANTS

Principal
Jeff Shimonski

Certified Arborist
Tropical Designs of Florida
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TITLE OF EXAMPLE PROJECT (From Section F)

G.  KEY PERSONNEL PARTICIPATION IN EXAMPLE PROJECTS 

1

2

3

4

5

6

7

8

9

10

STANDARD FORM 330 (REV. 7/2021) PAGE 4

26.  NAMES OF KEY  
  PERSONNEL   

(From Section E, Block 12)

27.  ROLE IN THIS 
   CONTRACT  

(From Section E, Block 13)
1 2 3 4 5 6 7 8 9 10

29.  EXAMPLE PROJECTS KEY

NUMBER TITLE OF EXAMPLE PROJECT (From Section F) NUMBER

28.  EXAMPLE PROJECTS LISTED IN SECTION F  
(Fill in "Example Projects Key" section below before completing table.  

Place "X" under project key number for participation in same or similar role.)

Barry Miller, PLA, WEDG

Adriana Savino, AIA, WEDG

Kelly Hitzing, PLA, ASLA

Bryan Harrison, PLA, WEDG
Patricia Matamoros, WEDG, 
ASLA, SITES AP

Bonnie Fiallo, MLA, WEDG...

Principal In Charge

Principal - Master Planning

Landscape Architect, PM 

Landscape Architect, PM

Landscape Architect, PM

Wan Ting Dong, MLA, ASLA

Xinyi Cai, MLA, ASLA

Landscape Designer

Landscape Designer, Drafting

River Landing

Museum Park

Miami Baywalk Riverwalk Design GuidelinesBayshore Park

Espanola Way

Belle Isle

Surfside Park

Sunrise Park Biscayne Park Signage

West Avenue Streetscape

X

X

X

Landscape Designer, PM X

X

X

X

X

X

X

X

X

X

X

X

X

X
X

X

X

X
X

X

X

X

X

X

X X

X

X

X

Jeff  Shimonski ISA Certifi ced Arborist X X
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H.  ADDITIONAL INFORMATION

30.  PROVIDE ANY ADDITIONAL INFORMATION REQUESTED BY THE AGENCY.  ATTACH ADDITIONAL SHEETS AS NEEDED.

I.  AUTHORIZED REPRESENTATIVE  
The foregoing is a statement of facts.

31.  SIGNATURE 32.  DATE

33.  NAME AND TITLE

STANDARD FORM 330 (REV. 7/2021) PAGE 5 

Barry Miller, Principal

11--17-2025

Savino & Miller Design Studio, P.A. brings over 30 years of landscape architecture experience 
with extensive municipal and public-sector work throughout South Florida.



37

PART II - GENERAL QUALIFICATIONS 
(If a firm has branch offices, complete for each specific branch office seeking work.)

a. SIGNATURE 

ARCHITECT-ENGINEER QUALIFICATIONS

2a.  FIRM (or Branch Office) NAME

2b.  STREET

2c.  CITY 2d.  STATE 2e.  ZIP CODE

3. YEAR ESTABLISHED 4. UNIQUE ENTITY IDENTIFIER 

5. OWNERSHIP

b. Discipline
c. Number of Employees

10. PROFILE OF FIRM'S EXPERIENCE
AND ANNUAL AVERAGE REVENUE FOR LAST 5 YEARS

b. Experience
c. Revenue Index

Number
(see below)

STANDARD FORM 330 (REV. 7/2021) PAGE 6

1. SOLICITATION NUMBER (If any)

8a.  FORMER FIRM NAME(S) (If any) 8b.  YEAR ESTABLISHED

9. EMPLOYEES BY DISCIPLINE

Total

(1) FIRM (2) BRANCH

1. Less than $100,000
2. $100,000 to less than $250,000
3. $250,000 to less than $500,000
4. $500,000 to less than $1 million
5. $1 million to less than $2 million

11. ANNUAL AVERAGE PROFESSIONAL
SERVICES REVENUES OF FIRM

FOR LAST 3 YEARS 
(Insert revenue index number shown at right)

7. NAME OF FIRM (If Block 2a is a Branch Office)
6a.  POINT OF CONTACT NAME AND TITLE

6c.  EMAIL ADDRESS

8c.  UNIQUE ENTITY IDENTIFIER

a. Federal Work
b. Non-Federal Work
c. Total Work

12. AUTHORIZED REPRESENTATIVE
The foregoing is a statement of facts.

b. DATE

c. NAME AND TITLE

a. Function
Code

a. Profile
Code

6b.  TELEPHONE NUMBER

a. TYPE

b. SMALL BUSINESS STATUS

PROFESSIONAL SERVICES REVENUE INDEX NUMBER
6. $2 million to less than $5 million
7. $5 million to less than $10 million
8. $10 million to less than $25 million
9. $25 million to less than $50 million
10. $50 million or greater

Other Employees

RFQ# 225-445-DF

S-Corporation

Hispanic Woman-Owned Small Business

Savino & Miller Design Studio

12345 NE 6th Ave, Suite A

North Miami

Adriana Savino-Miller, Principal

39-47 L03
P06
002
L06
P13
R04
S11

Landscape Architect Landscape Architecture
Planning
Urban Renewals
Lighting
Public Facilities
Recreational Facilities
Sustainable Design

Landscape Arch Designers
Architect/Urban Designer

39
06-47

info@savinomiller.com

FL 33161

3
4
1

2
10

305.895.9082

1993 65-0412661

Barry Miller, Principal

09-11-2025

4
2
1
1
2
3
4

5
5

11-17-2025

RFQ 2025-038



Minimum Qualification Requirements
(A) PROPOSER SHALL:
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(1) Requirement: Be regularly engaged in providing landscape architectural consulting 
services comparable in scope for a minimum of five (5) years.

Qualification: Savino & Miller Design Studio, P.A. has provided professional landscape 
architectural services throughout South Florida for more than thirty years, exceeding the 
minimum experience requirement. This experience is supported by references included in 
Attachment D.

(2) Requirement: Provide a minimum of three (3) similar engagements performed within the 
past five (5) years, including dates of service and reference contacts.

Qualification: SMDS meets this requirement through its work on Bayshore Park (2019–2025), 
Surfside Park (2021–2022), and Sunrise Park (2018–2023). Each project includes documented 
service dates and reference contacts, and at least one engagement began within the required 
five-year period. All three references are provided using Attachment D.

(3) Requirement: Submit a complete Standard Form 330, including all required parts and 
personnel resumes.

Qualification: SMDS has included a complete Standard Form 330, consisting of Part I, Part II, 
and all required personnel resumes.

(4) Requirement: Be licensed, registered, and practicing in the State of Florida as a Landscape 
Architecture firm with an active Certificate of Authorization.

Qualification: SMDS maintains an active Certificate of Authorization pursuant to Section 
471.023, Florida Statutes. Documentation confirming the firm’s active status with the Florida 
Department of State is included.



(1) Requirement: Project Manager must be a licensed Professional Landscape Architect in the 
State of Florida with a minimum of five (5) years of experience.

Qualification: SMDS has multiple licensed Landscape Architects who meet this requirement 
and are qualified to serve as Project Manager, including Barry Miller, Kelly Hitzing, and Bryan 
Harrison. Their qualifications are detailed in the SF330.

(2) Requirement: Architects must be licensed and have a minimum of three (3) years of 
documented experience with municipal or comparable projects.

Qualification:This requirement is met by Adriana Savino-Miller, a licensed Architect with 
extensive relevant experience. Her resume is included in the SF330.

(3) Requirement: Have an Arborist certified by the International Society of Arboriculture 
(ISA).

Qualification: SMDS meets this requirement through Jeff Shimonski, an ISA-certified Arborist. 
His certification is included.

(4) Requirement: Have a Landscape Inspector certified by the Landscape Inspectors 
Association of Florida (LIAF).

Qualification: This requirement is satisfied by Bonnie Fiallo, a LIAF-certified Landscape 
Inspector. Her certification is included in this proposal.
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Minimum Qualification Requirements
(B) KEY PERSONNEL:



(1) Requirement: Provide proof of active status with the Florida Department of State, Division 
of Corporations.

Qualification: SMDS maintains an active registration with the Florida Department of State. 
Documentation confirming active status is included.

Minimum Qualification Requirements
(C) GENERAL QUALIFICATIONS
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Office of Supplier Development
4050 Esplanade Way, Suite 380

Tallahassee, Florida 32399
850-487-0915

www.dms.myflorida.com/osd

Florida Department of Management Services
Pedro Allende

Woman & Minority Business
Certification

Savino Miller Design Studio PA

04/17/2025 04/17/2027
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CITY OF CORAL GABLES 
FINANCE DEPARTMENT/PROCUREMENT DIVISION 

LOBBYIST AFFIDAVIT 

Solicitation Name/Number:_________________________________________________________ 

The following provisions shall apply to certain individuals who, in procurement matters participate in oral presentations or recorded 
responsiveness, responsibility or negotiation meetings and sessions: 

a. The principal shall list below all technical experts or employees of the principal whose normal scope of employment does
not include lobbying activities and whose sole participation in the city procurement matter involves an appearance and
participation in an oral presentation before an evaluation, selection, technical review or similar committee, or recorded
responsiveness, responsibility or negotiation meetings or sessions.
b. No person shall appear before any procurement committee or at any procurement responsiveness, responsibility or
negotiation meeting or session on behalf of a principal unless he/she has been listed as part of the principal’s team pursuant
to this affidavit or has registered as a lobbyist.  For purposes affidavit only, the listed members of the oral presentation or
negotiation team shall not be required to separately register as lobbyists or pay any registration fees.

This affidavit will be provided by the city procurement staff to the city clerk after the proposal is submitted or prior to the oral presentation. 
Any changes after the original affidavit is submitted by the proposer and prior to the oral presentations, an updated copy shall be 
presented to the Procurement Division and the City Clerk at least twenty-four (24) hours prior scheduled time for the oral presentation 
session.  Notwithstanding the foregoing, any person who engages in lobbying activities in addition to appearing before a procurement 
committee to make an oral presentation, or at a recorded procurement negotiation meeting or session, shall comply with all lobbyist 
registration requirements.  
List of employees & technical experts: 

NAME  TITLE ROLE COMPANY/FIRM 

Barry Miller Principal Savino & Miller Design Studio
Savino & Miller Design Studio
Savino & Miller Design Studio
Savino & Miller Design Studio
Savino & Miller Design Studio
Savino & Miller Design Studio

Adriana Savino-Miller
Patricia Matamoros
Bryan Harrison
Kelly Hitzing
Bonnie Fiallo

Principal

Design & Technical Operations Lead
Resilience & Adaptation Lead

Parks Design Lead
Associate

Principal In-Charge
Master Planning
Landscape Architectural Designer
Landscape Architect
Project Manager
Landscape Inspector

RFQ 2025-038

Savino & Miller Design Studio
Savino & Miller Design Studio

Xinyi Cai
Wan-Ting Dong

Landscape Designer

Associate
Production & Graphics
Project Designer
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Experience and Qualifications

 Section 2

		    			       City of Coral Gables
				               Request for Qualifications
                            	 Landscaping Architectural Consulting 

Services
		               		                    RFQ 2025-038
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Firm Overview

Savino & Miller Design Studio is an award-winning firm with the partnership of Adriana Savino and Barry Miller 
as a collaborative approach between architecture and landscape architecture in the creation of outdoor spaces. 
Drawing upon their passion for design in the public realm, Barry and Adriana fused their diverse professional 
backgrounds in Landscape Architecture, Urban Design, Architecture, and Regional Planning, incorporating 
Savino & Miller Design Studio in 1993. 

They have since successfully brought numerous public sector projects to fruition, including parks, streetscapes, 
urban design guidelines, master plans, and site and community planning. Their multi-faceted education and 
experience gives them a broad perspective. This interdisciplinary “range” provides their clients with informed 
design alternatives and creative problem-solving. Their studio’s work is essentially holistic and collaborative, 
with a focus on resiliency, ecological stewardship, a clear understanding of the pragmatic, and a creative, 
“outside-the-box” approach.

SMDS’ mission is to improve the quality of life through design and understanding of the interaction of the urban 
with the natural world. As shapers of the spatial environment, our hope is to create meaningful experiences 
and joy in our shared communal lives and private moments of solitude, as we interact with spaces. The focus is 
to design spaces that reflect their location, intention and desire of those who will use them for years to come.

After more than three decades of working in the region, SMDS has a comprehensive understanding of South 
Florida’s natural, human and cultural ecology, and the challenges of climate change, resiliency and adaptation 
impacting the area. These challenges require a thorough understanding of the regulatory environment, latest 
technologies and strategies, and demand a flexible and multidisciplinary approach to create the most effective 
solutions. As important is the role that the community and stakeholders play on public projects; consensus-
building is key to a project’s success. 

Office Location: 12345 NE 6th Avenue, North Miami, Florida 33161 
Years in business: 33 years
Number of employees: 11



E.  RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT
(Complete one Section E for each key person.)

12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE

Barry R. Miller, ASLA, PLA, WEDG Principal in Charge a. TOTAL b. WITH CURRENT FIRM

35 31
15. FIRM NAME AND LOCATION (City and State)

Savino & Miller Design Studio, P.A., North Miami, Florida
16. EDUCATION (DEGREE AND SPECIALIZATION) 17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE)

University of Florida ( Master Of Urban and Regional Planning)
University of Florida  (Bachelor in Landscape Architecture)

Registered Landsape Architect: Florida #866

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)

ASLA
12 FLASLA Awards, among other awards

19. RELEVANT PROJECTS

a.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

Bayshore Park 
Miami Beach, Florida

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2016-Present Under Construction
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE x   Check if project performed with current firm

Landscape Master Plan for 19-acre park including landscape, irrgation, hardscape, water feature, playground, tennis courts, 
tennis center, and running track. Central lake and fl at open green spaces will store stormwater during fl ood events to keep 
neighborhood dry. Currently in Construction Documents. Budget: $15.7 million. Principal in Charge. 2018 FLASLA Award of 
Honor

b.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
Surfside Park
Surfside, Florida

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2021-2022 2022-2024
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE x   Check if project performed with current firm

Landscape architecture services for the 1-acre Surfside Park, including schematic design through construction phase services 
for a LEED Silver and SITES Certifi ed park with a restroom/community building, kayak launch, basketball court, shaded plaza, 
playground, and multipurpose fi eld; Principal in Charge.

c.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
River Landing 
Miami, Florida

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2012-2021 2018-2022
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE x   Check if project performed with current firm

Principal in charge for the River Landing mixed-use waterfront development, overseeing master planning through construction 
administration for an 8-acre site with 900 linear feet of riverfront promenade; landscape construction valued at approximately 
$10M.

d.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
West Avenue Streetscape Phase III-IV
Miami Beach, Florida

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2017-present In Progress
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE x   Check if project performed with current firm

Streetscape improvements for major thoroughfare in Miami Beach, West Avenue, and all of its side streets. Improvements are 
being done as Design-Build project to raise the street 1’-2’. Scope: SD-CA, Planting, Hardscape. Principal in Charge.

e.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
Miami Baywalk & Riverwalk Design Guidelines
Miami, Florida

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2017-2019 N/A
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE x   Check if project performed with current firm

The Miami Baywalk & Riverwalk Design Guidelines was conceived to transform 4.5 miles of often hidden, publicly accessible 
waterfront into a vibrant, resilient, and connected waterfront. A lengthy analysis and public outreach process led to the creation 
of a family of unifying design elements and guidelines that adopt the latest approach in sustainability and resiliency strategies.
Scope: Design Guidelines and Brand Development. Principal In Charge.

47



48

Barry Miller has spent the last 45 years practicing landscape architecture with the 
mission of having a positive impact on the sustainability and resiliency of our built and 
natural environment. With award-winning projects ranging from parks, streetscapes, 
master plans, mixed-use developments, hospitality and residential, he has engaged 
in a wide range of scopes and scales, always delivering designs that are beautiful, 
functional and sensitive to the environmental and cultural context of the site.

Barry’s work has been widely recognized at the state and international level by 
numerous organizations, including the Florida Chapter for the American Society of 
Landscape Architects, American Planning Association Gold Section and Green Roofs 
for Healthy Cities. Barry is a registered Landscape Architect in the State of Florida. 
He remains actively involved in Florida’s landscape architecture programs as a juror, 
engaging students through site tours and lecturing widely throughout the state.

PROPOSED ROLE

Landscape Architect, 
Principal-in-Charge

EXPERIENCE & 
EDUCATION

45 Years of Industry 
Experience

31 Years of Savino & Miller 
Design Studio Experience

Master of Urban & Regional 
Planning, University of 
Florida, 1985

Bachelor of Landscape 
Architecture, University of 
Florida, 1979

LICENSES & 
CERTIFICATIONS

Registered Landscape 
Architect:

FL#LA0000866, FL

AFFLIATIONS
American Society of 
Landscape Architects

Urban Land Institute

WEDG (Waterfront 
Edge Design Guidelines) 
Professional

SELECTED HONORS & 
AWARDS

FLASLA Award of Merit, 
River Landing, 2023

FLASLA Award of 
Excellence, South Pointe 
Park, 2019

FLASLA Award of Honor, 
PAR 3 Community Park, 
2018

FLASLA Award of Merit, 
Museum Park, 2015

Green Roofs for Healthy 
Cities, Aventura Optima, 
2015

FEATURED RELEVANT EXPERIENCE

BARRY MILLER ASLA, PLA, WEDG

PRINCIPAL | SAVINO & MILLER DESIGN STUDIO

This twenty-acre passive park in Miami Beach is being built on a former community golf 
course set in the heart of a residential neighborhood. The goal is to address the issues 
of climate change and sea level rise so critical to this barrier island, and the community’s 
need for recreation. The Park will serve as a neighborhood “resiliency model” by creating 
a biodiverse habitat with a large lake for retention of stormwater within the neighborhood 
watershed, reducing demand on the island’s infrastructure while improving water quality.
Role: Landscape Architect, Principal-in-Charge

Bayshore Park  | MIAMI BEACH, FL

South Pointe Park is designed as a dramatic, ecologically sensitive park at the south end 
of Miami Beach. The design is programmed to accommodate both active and passive 
recreation, with play fi elds, dune and hammock zones, a playground, and a 20 ft. wide 
baywalk. An important goal in the Master Plan process was to integrate the park into the 
urban fabric of the city by strengthening and improving the two major street axes which 
penetrate the park space. SMDS provided consultation for Master Site Planning, paving 
materials and site furniture selection, and was the primary landscape architect for the 
park’s planting and irrigation improvements.  Role: Landscape Architect

South Pointe Park  | MIAMI BEACH, FL 

In 2024, Savino & Miller Design Studio served as landscape architect for The Bass 
Museum Master Plan with Zyscovich Architects, developing resilient landscapes and 
fl exible outdoor gathering spaces that enhanced the museum’s connection to Collins 
Park and the surrounding public realm. Role: Landscape Architect

Bass Museum Master Plan  | MIAMI BEACH, FL

Maurice Ferré Park  | MIAMI, FL 

The Miami Beach City Hall Center is an urban infi ll project located next to the City Hall 
along Meridian Avenue. Our Landscape Master Plan links the City Hall with the new 
facility and an existing ancillary offi  ce building along 17th Street. These buildings form 
a corner open space at Meridian and 17th Street. The space, now a new plaza, was re-
designed as an urban shady oasis that acts as an entry courtyard to the existing offi  ce 
building and the new multi-purpose parking facility. 
Role: Landscape Architect, Principal-in-Charge

Miami Beach City Hall Complex  | MIAMI BEACH, FL

This park provides access to the waterfront as well as two museums: the Phillip & 
Patricia Frost Museum of Science and Pérez Art Museum Miami. The design included 
the arrival plaza, grand lawn, bayfront promenade and garden rooms. Large trees 
and general planting, lighting, irrigation and site furniture were part of the scope.                                                                                                                                           
Role: Landscape Architect, Principal-in-Charge
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E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT
(Complete one Section E for each key person.)

12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE

Adriana Savino-Miller, RA, AIA, WEDG Principal - Master Planning a. TOTAL b. WITH CURRENT FIRM

35 31
15. FIRM NAME AND LOCATION (City and State)

Savino & Miller Design Studio, P.A., North Miami, Florida
16. EDUCATION (DEGREE AND SPECIALIZATION) 17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE)

University of Pennsylvania, M. Arch + Urban Design Certificate
Universidad Central de Venezuela, Architecture

Registered Architect, Florida
AR#14444

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)

AIA Member
12 FLASLA Awards, among others

19. RELEVANT PROJECTS

a.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

Miami Baywalk & Riverwalk Design Guidelines (Prime Consultant)
Miami, Florida

CONSTRUCTION (if applicable)PROFESSIONAL SERVICES

2018-2020 N/A
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE x   Check if project performed with current firm

The Miami Baywalk & Riverwalk Design Guidelines was conceived to transform 4.5 miles of often hidden, publicly accessible 
waterfront into a vibrant, resilient, and connected waterfront. A lengthy analysis and public outreach process led to the creation 
of a family of unifying design elements and guidelines that adopt the latest approach in sustainability and resiliency strategies. 
Scope: Design Guidelines and Brand Development. Project Manager, Master Planning and Urban Design.

b.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
Bayshore Park
Miami Beach, Florida

PROFESSIONAL SERVICES

2016-Present
CONSTRUCTION (if applicable)

Under Construction
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE X   Check if project performed with current firm

Landscape Master Plan for 19-acre park including landscape, irrgation, hardscape, water feature, playground, tennis courts, 
tennis center, and running track. Central lake and flat open green spaces will store stormwater during flood events to keep 
neighborhood dry. Currently in Construction Documents. Budget: $15.7 million. Principal, Master Planning and Design.

c.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
Sunrise Park
Surfside, Florida

PROFESSIONAL SERVICES

2018-2023
CONSTRUCTION (if applicable)

2022-2023
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE X   Check if project performed with current firm

Sunrise Park is a half-acre neighborhood park in Hallandale Beach featuring a playground, splash pad, fitness equipment, 
game plaza, butterfly garden, and restroom facility; Adriana provided Master Planning and Design.

d.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
River Landing
Miami, FL

PROFESSIONAL SERVICES

2021-2021
CONSTRUCTION (if applicable)

2018-2022
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE X   Check if project performed with current firm

Master Planning and design for the River Landing mixed-use waterfront development, overseeing master planning through 
construction administration for an 8-acre site with 900 linear feet of riverfront promenade; landscape construction valued at 
approximately $10M.

e.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE Check if project performed with current firm



Adriana Savino-Miller is an accomplished architect and urban designer working within 
many scopes and mediums. From custom-designed signage, furnishing and lighting 
fi xtures to parks, streetscapes, neighborhood master plans and residences, Adriana’s 
work stretches the defi nition of an “architect”. Regardless of scope or scale, Adriana 
approaches each project with the intent to reveal the uniqueness of the site. She 
delves into the cultural, historic, social and ecological contexts, delivering a design 
that is refl ective of and responsive to the needs and desires of the community. 

Adriana’s work has been widely recognized at the state and international level by 
numerous organizations, including the Florida Chapter for the American Society of 
Landscape Architects, American Planning Association Gold Section and Green Roofs 
for Healthy Cities. Adriana is a registered Architect in the State of Florida. She is 
actively involved in the fi eld as an advocate for resilient, community-minded design in 
the public urban environment.

PROPOSED ROLE

Master Planning & Design

EXPERIENCE & 
EDUCATION
35 Years of Industry 
Experience

31 Years of Savino & Miller 
Design Studio Experience

Master of Architecture 
with a Certifi cate in Urban 
Design, University of 
Pennsylvania, 1982

Bachelor of Architecture, 
Universidad Central de 
Venezuela, 1979

LICENSES & 
CERTIFICATIONS
Registered Architect:

AR0014444, FL

AFFLIATIONS
American Institute of 
Architects

WEDG (Waterfront 
Edge Design Guidelines) 
Professional

SELECTED HONORS & 
AWARDS

APA Gold Coast, Award of 
Excellence, Miami Baywalk 
& River Walk, 2020

AIA Miami, Merit Award of 
Excellence, Miami Baywalk 
& River Walk, 2020

FLASLA, Award of 
Excellence, Miami Baywalk 
& River Walk, 2020

FLASLA Award of Honor, 
PAR 3 Community Park, 
2018

FLASLA Award of Merit, 
Museum Park, 2015

Green Roofs for Healthy 
Cities, Aventura Optima, 
2015

FEATURED RELEVANT EXPERIENCE

ADRIANA SAVINO-MILLER RA, AIA, WEDG

PRINCIPAL | SAVINO & MILLER DESIGN STUDIO

The Miami Baywalk Design Guidelines propose lighting, paving, planting, 
furnishing and shoreline improvements along Biscayne Bay and the Miami River 
within the Miami DDA boundaries. Focusing on Miami’s resiliency, history, culture, 
identity and ecology, the guidelines dictate design standards to improve existing 
conditions on the Baywalk and Riverwalk, providing fl exibility and cohesion
while staying true to the character of the site and the needs and desires of the community.
Role: Project Manager, Master Planning & Design

Miami Baywalk & Riverwalk Design Guidelines and Brand 
Development  | MIAMI, FL

This twenty-acre passive park in Miami Beach is being built on a former community golf 
course set in the heart of a residential neighborhood. The goal is to address the issues 
of climate change and sea level rise so critical to this barrier island, and the community’s 
need for recreation. The Park will serve as a neighborhood “resiliency model” by creating 
a biodiverse habitat with a large lake for retention of stormwater within the neighborhood 
watershed, reducing demand on the island’s infrastructure while improving water quality.
Role: Master Planning & Design

Bayshore Park | MIAMI BEACH, FL 

Lying on the north bank of the Miami River, the River Landing project is a large mixed-
use project with big box retail, neighborhood ground level stores, and condominiums in 
two high-rise towers. The landscape design concept is to create a linear riverside park, 
which meanders along the river through a landscape of native trees and palms, raised 
seating and café terraces, all oriented to focus on the river itself. A large amphitheater is 
designed on the east side of the project as a neighborhood park and performance venue.
Role: Master Planning & Design

River Landing Shops and Residences  | MIAMI, FL

The Master Plan culminated in a park design that enhances the growing community’s 
recreational opportunities, establishes a community anchor, and helps to improve the 
local ecology while promoting environmental stewardship, giving new meaning to the 
defi nition to the Park as a Miami-Dade Heritage Park. The design calls for sustainable 
design solution and restoration of green space into a bio-diverse ecological habitat. All 
activities are tied by a network of pedestrian, bicycle and vehicular circulation organized 
emphasizing an open plaza, the marina with a light house and other activities.
Role: Master Planning & Design, Project Manager

Homestead Bayfront Park | MIAMI, FL
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E.  RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT
(Complete one Section E for each key person.)

12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE

Patricia Matamoros, 
SITES, ASLA, WEDG Landscape Architectural Designer a. TOTAL b. WITH CURRENT FIRM

12 8
15. FIRM NAME AND LOCATION (City and State)

Savino & Miller Design Studio, P.A., North Miami, Florida
16. EDUCATION (DEGREE AND SPECIALIZATION) 17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE)

Florida International University, MLA
Universidad Central de Venezuala, B. Architecture

WEDG (Waterfront Edge Design Guidelines) Professional
SITES AP

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)

SITES AP. WEDG. ASLA Florida - 2023-24 Executive Committee. Miami Chair. ASLA Member, FLASLA Student Award of Merit 
2019. 	

19. RELEVANT PROJECTS

a.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

Gwen Cherry Park Playground
Miami, Florida

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2022 2022
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE x   Check if project performed with current firm

As part of Miami-Dade County’s initiative to adopt nature-based playgrounds for its parks, Savino Miller Design Studio designed a play area 
inspired by the Florida native Slash Pine and its natural environment. The selected play equipment has organic forms and colors that blend in 
with the landscape. Patricia was project manager. 

b.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
Acadia Park (Miami, FL) 
Miami, Florida

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2021-2024 In Progress
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE x   Check if project performed with current firm

The Acadia Park Playground is a nature-based playground in Miami-Dade County that connects children with nature and promotes social 
equity and ecological awareness. The project scope includes a nature based playground, event space, Barbecue area, open lawn, and 
basketball courts. The project is currently under construction, Patricia is the project manager. 

c.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
Country Village Park (Miami, FL)
Miami, Florida

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2020-2024 In Progress
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE x   Check if project performed with current firm

The Country Village Park Playground project is meant to create a neighborhood playground that promotes ecological awareness while serving 
as a model of sustainability and universal design. Located just north of NW 186th street, the park neighbors an elementary school and our 
design proposes several new uses of the park. The park program includes several separate play areas for children of different age ranges as 
well as an ADA compliant swing set area, a play hill, and connections to existing shelter and skate park. Patricia is the Project Manager.

d.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
The Barnacle Resiliency Master Plan
Coconut Grove, Florida

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2019 N/A
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE x   Check if project performed with current firm

Resiliency Master Plan for the Historic Barnacle property in Coconut Grove, FL. The plan proposes relocating the pavilion to improve views out 
to the Bay and take that opportunity to raise the structure nine feet. Similarly, the proposal calls for the waterfront boat house to be raised nine 
feet. To protect the property during flood events and erosion, the plan proposes an on-site retreat with rip-rap for shoreline stabilization and an 
inter tidal zone with a living shoreline just past it. Patricia is the Project Manager.

e.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
La Clara Residences - 1515 Flagler
West Palm Beach, Florida

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2018-2019 Completed 2024
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE x   Check if project performed with current firm

This luxurious waterfront condominium has an expansive garden and pool deck for residents. The landscape design uses colorful plants, trees 
and palms to create a subtropical oasis that mixes shade, sun, romantic nooks and open space for a garden with many moments of discovery. 
Additionally, the property’s edge overlooking the waterfront has a public park that doubles as a privacy barrier for the residences. Scope: SD-
CA, Planting, Hardscape, Lighting, Site Furniture, Pool Design. Patricia was the Project Manager.
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Patricia Matamoros is the Resiliency and Adaptation Lead at Savino & Miller 
Design Studio. With degrees in architecture and landscape architecture, 
Patricia is committed to having a positive impact on the sustainability and 
resiliency of our built and natural environment. Her experience includes a 
wide range of projects such as parks, mixed-use developments and master 
planning.  The main focus of her work has been developing beautiful, 
functional and sensitive contextual design projects.

Patricia graduated with Honors in the Landscape Architecture Program at 
Florida International University. She has been involved with the American 
Society of Landscape Architects, Women in Landscape Architecture and is a 
WEDG reviewer for Waterfront Alliance.

PROPOSED ROLE
Resiliency & Adaptation, Project 
Designer, Landscape Architecture

EXPERIENCE & EDUCATION

12 Years of Industry Experience

8  Years of Savino & Miller Design 
Studio Experience

Master of Landscape Architecture, 
Florida International University 
2019

Bachelor of Architecture, 
Universidad Central de Venezuela 
2013

REGISTR ATIONS & 
CERTIFICATIONS
Sites AP 00004187-SITES

WEDG (Waterfront Edge Design 
Guidelines) Professional

PROFESSIONAL 
AFFILIATIONS

American Society of Landscape 
Architects 

SELECTED HONORS & 
AWARDS

FLASLA, Executive Committee, 
Miami Chair, 2023-2025

FLASLA, Award of Excellence, 
Miami Baywalk & River Walk, 2020

FLASLA, Award of Honor as 
a Resiliency Master Plan, The 
Barnacle, 2020

FLASLA Award of Honor, PAR 3 
Community Park, 2018

FLASLA Student Award of Merit, 
2019

FE ATURED RELE VANT EXPERIENCE

Patricia Matamoros SITES AP, ASLA, WEDG

RESILIENCE & ADAPTATION LEAD | SAVINO & MILLER DESIGN STUDIO

The Miami Baywalk Design Guidelines propose lighting, paving, planting, furnishing 
and shoreline improvements along Biscayne Bay and the Miami River within 
the Miami DDA boundaries. Focusing on Miami’s resiliency, history, culture, 
identity and ecology, the guidelines dictate design standards to improve existing 
conditions on the Baywalk and Riverwalk, providing fl exibility and cohesion
while staying true to the character of the site and the needs and desires of the community.
Role: Project Designer

Miami Baywalk & Riverwalk Design Guidelines and Brand Development  | MIAMI, FL

This twenty-acre passive park in Miami Beach will be built on a former community golf 
course set in the heart of a residential neighborhood. The goal is to address the issues 
of climate change and sea level rise so critical to this barrier island, and the community’s 
need for recreation. The Park will serve as a neighborhood “resiliency model” by creating 
a biodiverse habitat with a large lake for retention of stormwater within the neighborhood 
watershed, reducing demand on the island’s infrastructure while improving water quality.
Role: Project Designer

Bayshore Park  | MIAMI BE ACH, FL 

Gwen Cherry Park  | CIT Y OF MIAMI, FL 

The City of Orange City has experienced a period of growth and expansion over the last ten 
years. To better prepare the city for its continued development, SMDS was hired to create 
a master plan to initiate improvements in the city’s parks, policies, and programs over 
the next fi ve years. The comprehensive plan focuses on providing a sense of community, 
improving health, and providing a diverse range of recreational activities for all age groups. 
Role: GIS, Project Designer

City of Orange City Parks Master Plan  | OR ANGE CIT Y, FL

A neighborhood playground that promotes social equity and ecological awareness while 
serving as a model of sustainability and universal design. The selected play equipment 
has organic forms and colors that blend in with the landscape. Natural elements such 
as cypress logs were reclaimed for play. The landscaping is a reinterpretation of the 
Slash Pine’s natural habitat, with native palms, grasses, large shade trees and pollinator 
attracting fl owers.                                                                                                                      Role: 
Role: Project Manager



E.  RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT
(Complete one Section E for each key person.)

12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE

Bryan Harrison, 
ASLA, PLA, WEDG Landscape Architect a. TOTAL b. WITH CURRENT FIRM

15 3
15. FIRM NAME AND LOCATION (City and State)

Savino & Miller Design Studio, P.A., North Miami, Florida
16. EDUCATION (DEGREE AND SPECIALIZATION) 17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE)

Master of Landscape Architecture, Cornell University, 2013

Bachelor of Landscape Architecture, The University of Rhode Island, 2010

Registered Landscape Architect FL#LA6667238 

WEDG (Waterfront Edge Design Guidelines) Professional

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)

Olmsted Scholar Landscape Architecture Foundation, 2009 & 2010
2009 Susan B. Wilson Landscape Design Award, South County Garden Club (RI)

19. RELEVANT PROJECTS

a.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

West Avenue Streetscape Phase III
Miami Beach, Florida

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2023-Present In Progress
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE x   Check if project performed with current firm

The West Avenue streetscape project is part of Miami Beach’s efforts to respond to sea-level rise. The project raises West Avenue 1-2’ feet and 
improves non-vehicular transportation with bicycle lanes, repaved sidewalks, landscaping and street lighting. The landscaping efforts grew the 
tree canopy with native and drought tolerant trees such as Live Oaks, Silver Buttonwoods, Palms and Pigeon Plum trees. Low-maintenance 
ground cover and shrubs were also planted to enhance the greenscape of the street. SMDS was a subconsultant for CES. 
Bryan is Project Manager.

b.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
Park North Aventura 
Aventura, Florida

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2021-2024
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE x   Check if project performed with current firm

Park North Aventura is a multi-use project with multi-tenant residential, commercial office, and courtyard spaces. The site sits across from 
Aventura Park Square, and the SMDS mission is to create harmonious indoor/outdoor spaces that seamlessly integrate with the South Florida 
lifestyle. Our selections of hardscape elements, plantings, water features, and furniture all play a part in creating a unique urban experience. 
Bryan is Project Manager.

c.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
Coconut Grove Resilient Micro Park, 
Miami, Florida

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2023
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE x   Check if project performed with current firm

The Coconut Grove Micro Park aimed to transform a low-lying waterfront lot in the Grove that is at risk for flooding and acts as channel for storm 
surge into the adjacent neighborhood. Savino & Miller Design Studio took on the role of Landscape Architect for the project which included 
designs for naturally resilient solutions for future sea level rise and hurricane storm surge including an earthen berm, preservation of existing 
trees, native plantings for pollinators, and an accessible paved path. SMDS worked on the final design of tree management plans, hardscape 
and paving features, planting plans, and conceptual grading. Bryan is Project Manager.

d.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
The Wharf,
Miami, Florida

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

In Progress
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE x   Check if project performed with current firm

The Wharf project builds on the existing Wharf located near Downtown Miami on the Miami River. This new development includes two 10-story buildings that 
will house a high-end hotel and various retail and restaurant storefronts. SMDS designed the improvements for all outdoor spaces, including planting, paving, 
site lighting, water features, pool design, and site furniture selections. SMDS aims to create a cohesive outdoor environment that seamlessly integrates the 
new development to the Miami River’s character while enhancing its cultural outdoor experiences. This project follows newly codified Baywalk/Riverwalk design 
guidelines created by SMDS.  Bryan is Project Manger.

e.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
Project Aura
Miami, Florida

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2024-Present
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE   Check if project performed with current firm

Project Aura is a proposed luxury residential tower and public-realm improvement on Brickell Key, located along the island’s Baywalk. The 
landscape scope enhances pedestrian connectivity and waterfront access through coastal-resilient plantings, upgraded paving, lighting, and 
site furnishings. These improvements integrate with existing Baywalk segments while reinforcing the island’s identity as a lush, calm, and 
walkable environment. Role: Bryan is Project Manager.
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Bryan earned his Master’s in Landscape Architecture from Cornell University in 2013, 
but his experience with agriculture and ecological preservation spans far beyond his 
formal education. Bryan posses a wealth of information that applies directly to the 
practices of The Savino and Miller Design Studio.

After attending Nonnewaug Vocational Agriculture High School in Connecticut, he 
began working at The Nature Conservancy and he has been in pursuit of his passion 
ever since. Over the past twenty years, Bryan has studied art, ecology, and landscape 
architecture and worked on a wide range of designs from luxury single- and multifamily 
homes to ecological restoration projects to public space design. 

His core values of ecological consciousness and resiliency play a large role in his work 
with Savino & Miller Design Studio. Bryan continues to work on projects that focus on 
developing the relationship between people, urban spaces, and ecology. 

PROPOSED ROLE

Landscape Architect

EXPERIENCE & 
EDUCATION

15 Years of Industry 
Experience

3 Years of Savino & Miller 
Design Studio Experience

Master of Landscape 
Architecture, Cornell 
University , 2013

Bachelor of Landscape 
Architecture, The University 
of Rhode Island, 2010

LICENSES & 
CERTIFICATIONS

Registered Landscape 
Architect:

FL#LA6667238

AFFILIATIONS

American Society of 
Landscape Architects

WEDG (Waterfront 
Edge Design Guidelines) 
Professional

SELECTED HONORS & 
AWARDS

Olmsted Scholar Landscape 
Architecture Foundation, 
2009 & 2010

2009 Susan B. Wilson 
Landscape Design Award,  
South County Garden Club 
(RI)

BRYAN HARRISON PLA, ASLA, WEDG

DESIGN & TECHNICAL OPERATIONS LEAD | SAVINO & MILLER DESIGN STUDIO

The West Avenue streetscape project was part of Miami Beach’s eff orts to respond 
to sea-level rise. The project raised West Avenue 1-2’ feet and improved non-vehicular 
transportation with bicycle lanes, repaved sidewalks, landscaping and street lighting. 
The landscaping eff orts grew the tree canopy with native and drought tolerant trees 
such as Live Oaks, Silver Buttonwoods, Palms and Pigeon Plum trees. Low-maintenance 
ground cover and shrubs were also planted to enhance the greenscape of the street. 
Role: Project Manager, Landscape Architect

West Avenue Phase II Streetscape | MIAMI, FL

Project Aura is a proposed luxury residential tower and public-realm improvement 
on Brickell Key, located along the island’s Baywalk. The landscape scope enhances 
pedestrian connectivity and waterfront access through coastal-resilient plantings, 
upgraded paving, lighting, and site furnishings. These improvements integrate with 
existing Baywalk segments while reinforcing the island’s identity as a lush, calm, and 
walkable environment. 
Role: Project Manager

Project Aura | MIAMI, FL 

FEATURED RELEVANT EXPERIENCE

The Coconut Grove Micro Park project transformed a low-lying waterfront lot in the 
Grove that is vulnerable to fl ooding and storm surge into a resilient neighborhood 
greenspace. SMDS developed designs focused on natural resiliency solutions, including 
an earthen berm, preservation of existing trees, native plantings for pollinators, and an 
accessible paved path. The team prepared fi nal tree management plans, hardscape 
and paving features, planting plans, and conceptual grading.
Role: Project Manager

Coconut Grove Resilient Micro Park | MIAMI, FL 

The Wharf project expands the existing waterfront venue along the Miami River near 
Downtown Miami. The new development includes two 10-story buildings with a high-
end hotel and various retail and restaurant storefronts. SMDS designed all outdoor 
improvements, including paving, site lighting, water features, pool design, and site 
furniture selections. This design integrates the development with the character of 
the Miami River and follows the codifi ed Baywalk/Riverwalk guidelines developed by 
SMDS. 
Role: Project Manager

The Wharf | MIAMI, FL 
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E.  RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT
(Complete one Section E for each key person.)

12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE

Kelly Hitzing, 
RLA, ASLA, PLA Project Manager a. TOTAL b. WITH CURRENT FIRM

13 7
15. FIRM NAME AND LOCATION (City and State)

Savino & Miller Design Studio, P.A., North Miami, Florida
16. EDUCATION (DEGREE AND SPECIALIZATION) 17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE)

University of Virginia MLA

University of Tennessee BFA

Registered Landscape Architect FL#LA6667334

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)

19. RELEVANT PROJECTS

a.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

Bayshore Park
Miami Beach, Florida

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2016-Present To be Completed Dec. 2025
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE x   Check if project performed with current firm

Landscape Master Plan for 19-acre park including landscape, irrigation, hardscape, water feature, playground, tennis courts, tennis center, 
and running track. Central lake and flat open green spaces will store stormwater during flood events to keep neighborhood dry. Currently in 
Construction Documents. Budget: $15.7 million. Kelly is the Project Manager.

b.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
Sunrise Park 
Hallandale Beach, Florida

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2021-2022 2023-2024
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE x   Check if project performed with current firm

Sunrise Park program was developed with community input through various outreach sessions and includes a playground, vita course, extreme 
fitness equipment, splash pad, game plaza, open lawn, butterfly garden, berm and bathroom facility. Kelly was the project manager for the job.

c.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
Surfside Park, 
Town of Surfside, Florida

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2021-2022 2024
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE x   Check if project performed with current firm

This one-acre park in the Town of Surfside is a LEED Gold certified park, and in the process of becoming SITES certified. The programming 
includes a 2-story restroom and multipurpose community room building, kayak launch, basketball court, shaded plaza, playground and 
multipurpose field. Project Manager, Landscape Architect.

d.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
West Avenue Streetscape Phase III & IV
Miami Beach, Florida

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2017-2020
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE x   Check if project performed with current firm

Streetscape improvements for major thoroughfare in Miami Beach, West Avenue, and all of its side streets. Improvements are 
being done as Design-Build project to raise the street 1’-2’. Scope: SD-CA, Planting and Hardscape. Project Manager.

e.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
Bimini Land Use Plan and Design Guidelines
Bimini, Bahamas

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2012 2014
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE   Check if project performed with current firm

Sixty page book of land use and design guidelines for Bahamian government to ensure sustainable future development for both 
local residents and expanding tourism industry on the island. Scope: Design Guidelines. Associate.
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Kelly Hitzing brings a wealth of experience to Savino & Miller Design Studio, she worked 
at various fi rms throughout the country before returning to her native Florida where she 
completed  domestic and international projects of all scales and types – from high end 
waterfront residential to master planning entire islands in the Caribbean.  

Kelly chose to join Savino & Miller Design Studio to pursue sustainable projects in the 
public realm that are part of the solution for sea-level rise in Miami. She is currently the 
project manager for the studio’s public park projects in South Florida.

PROPOSED ROLE

Project Manager, Landscape 
Architecture

EXPERIENCE & 
EDUCATION

13 Years of Industry 
Experience

7 Years of Savino & Miller 
Design Studio Experience

Master of Landscape 
Architecture, University of 
Virginia, 2012

Bachelor of Fine Art, 
University of Tennessee, 
2000

LICENSES & 
CERTIFICATIONS

Registered Landscape 
Architect:

FL Lic. No. LA6667334

PROFESSIONAL 
AFFILIATIONS

American Society of 
Landscape Architects 

SELECTED HONORS & 
AWARDS

FLASLA Award of Honor, 
PAR 3 Community Park, 
2018

FEATURED RELEVANT EXPERIENCE

Kelly Hitzing PLA, ASLA

PARKS DESIGN LEAD | SAVINO & MILLER DESIGN STUDIO

Sunrise Park sits at a 2.4-acre in a residential neighborhood of Hallandale Beach. The park 
program was developed with community input through various outreach sessions and 
includes a playground, vita course, extreme fi tness equipment, splash pad, game plaza, 
open lawn, butterfl y garden, berm and bathroom facility. The landscape design was 
inspired by the coontie butterfl y, a native of the area. This is refl ected in the architectural 
shape of the bathroom facility and shade structures. Additionally, the color pink was 
chosen in conjunction with the City for the identity of the park and this is reinforced in 
the planting palette and the play surface.

Role: Project Manager, Landscape Architecture

Sunrise Park  | CITY OF HALLANDALE BEACH, FL

Bayshore Park  | MIAMI BEACH, FL 

This one-acre park in the Town of Surfside is in the process of being rebuilt as a LEED 
Gold and SITES Certifi ed park. The site programming includes a 2-story restroom and 
multipurpose community room building, kayak launch, basketball court, shaded plaza, 
playground and multipurpose fi eld. The design incorporates several relocated trees, and 
an ocean and beach themed playground, color, and material scheme. 

Role: Project Manager, Landscape Architect

Surfside Park  | TOWN OF SURFSIDE, FL

Our fi rm was hired to design and prepare construction documents for the Zoo Miami 
Animal Hospital landscape by the Miami-Dade County Parks, Recreation and Open 
Spaces Department (PROS). The project is designed to harmonize with the existing 
natural Pine Rockland ecology found at Zoo Miami. 

Role: Project Manager, Landscape Architect 

Zoo Miami Animal Hospital |MIAMI DADE COUNTY

This twenty-acre passive park in Miami Beach will be built on a former community golf 
course set in the heart of a residential neighborhood. The goal is to address the issues 
of climate change and sea level rise so critical to this barrier island, and the community’s 
need for recreation. The Park will serve as a neighborhood “resiliency model” by creating 
a biodiverse habitat with a large lake for retention of stormwater within the neighborhood 
watershed, reducing demand on the island’s infrastructure while improving water quality.

Role: Project Manager, Landscape Architecture
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E.  RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT
(Complete one Section E for each key person.)

12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE

Bonnie Fiallo, 
MLA, WEDG, FFLCP, LIAF, ASLA Landscape Inspector a. TOTAL b. WITH CURRENT FIRM

5 4
15. FIRM NAME AND LOCATION (City and State)

Savino & Miller Design Studio, P.A., North Miami, Florida
16. EDUCATION (DEGREE AND SPECIALIZATION) 17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE)

Florida International University, MLA

Art Institute of Fort Lauderdale, AS Interior Design

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)

Member, American Society of Landscape Architects, Member, Landscape Inspectors Association of Florida, WEDG (Waterfront Edge Design Guidelines) Professional, 
Florida Friendly Landscaping Certified Professional.

19. RELEVANT PROJECTS

a.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

Gables Station Dog Park
Coral Gables, Florida

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2019-Present Under Construction
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE x   Check if project performed with current firm

The Gables Station Dog Park, also known as the Underline Dog Park, transforms an underutilized site in Coral Gables into a vibrant community 
space. Savino Miller Design Studio is providing tree mitigation, planting, irrigation, and site lighting design. The project, managed by Bonnie, 
is currently in construction administration.

b.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
North Beach Entry Markers 
Miami Beach, Florida

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2022-Current
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE x   Check if project performed with current firm

Savino Miller Design Studio has been working closely with the City of Miami Beach and FDOT to create landscape architectural design for two 
new signs at entry areas on Miami Beach. SMDS provided tree management, planting, and hardscape. Bonnie is the project manager.

c.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
Pioneer Boulevard 
North Miami, Florida

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2024-2025
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE x   Check if project performed with current firm

The Pioneer Boulevard project re-imagines 9 medians in North Miami as walkable, community friendly corridors. As prime consultant and 
landscape architect, SMDS is providing tree mitigation, planting, hardscape, lighting, and irrigation design. Bonnie is the Project Manager. 

d.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
West Avenue Streetscape
Miami Beach, Florida

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2018-Present
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE x   Check if project performed with current firm

The West Avenue streetscape project is part of Miami Beach’s efforts to respond to sea-level rise. The project raises West Avenue 
1-2’ feet and improves non-vehicular transportation with bicycle lanes, repaved sidewalks, landscaping and street lighting. The 
landscaping efforts grew the tree canopy with native and drought tolerant trees such as Live Oaks, Silver Buttonwoods, Palms 
and Pigeon Plum trees. Bonnie was an associate on the project.

e.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE   Check if project performed with current firm
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Bonnie earned her Master’s degree in Landscape Architecture at FIU, and her experience 
with urban development and landscape design brings valuable perspective to Savino 
and Miller Design Studio. Her early interest in landscape architecture grew from a desire 
to see more green spaces in her hometown of Newark, NJ, and to provide children and 
families with safe and tranquil streetscapes to enjoy. 

Bonnie has accumulated 7 years of varied experience and a diverse portfolio, including 
work on residential waterfront and condominium amenity/deck renovations, outdoor 
lighting on various private sector projects, and irrigation systems alongside city planning 
and zoning boards. As an associate, Bonnie now assists our Project Managers with large 
park and public projects, as well as managing her own projects as listed under Featured  
Relevant Experience.

PROPOSED ROLE

Landscape Inspector

EXPERIENCE & 
EDUCATION

Master of Landscape 
Architecture + 
Environmental and Urban 
Design, Florida International 
University, 2019

Associate of Science in 
Interior Design, Art Institute 
of Fort Lauderdale, 2014

PROFESSIONAL 
AFFILIATIONS

Member, American Society 
of Landscape Architects 

Member, Landscape 
Inspectors Association of 
Florida

WEDG (Waterfront 
Edge Design Guidelines) 
Professional

Florida-Friendly 
Landscaping Certifi ed 
Professional

FEATURED RELEVANT EXPERIENCE

Bonnie Fiallo MLA, WEDG, FFLCP, LIAF, ASLA

ASSOCIATE | SAVINO & MILLER DESIGN STUDIO

Savino Miller Design Studio has been working closely with the City of Miami Beach and 
FDOT to create landscape architectural design for two new signs at entry areas on Miami 
Beach. SMDS provided tree management, planting, and hardscape. 

Role: Project Manager.

North Beach Entry Markers  | MIAMI BEACH, FL

The Gables Station Dog Park, also known as the Underline Dog Park, transforms an 
underutilized site in Coral Gables into a vibrant community space. Savino Miller Design 
Studio is providing tree mitigation, planting, irrigation, and site lighting design. 

Role: Project Manager

Gables Station Dog Park  | Coral Gables, FL

The Pioneer Boulevard project re-imagines 9 medians in North Miami as walkable, 
community friendly corridors. As prime consultant and landscape architect, SMDS is 
providing tree mitigation, planting, hardscape, lighting, and irrigation design.

Role: Project Manager.

Pioneer Boulevard | NORTH MIAMI, FL

The West Avenue streetscape project is part of Miami Beach’s eff orts to respond to 
sea-level rise. The project raises West Avenue 1-2’ feet and improves non-vehicular 
transportation with bicycle lanes, repaved sidewalks, landscaping and street lighting. 
The landscaping eff orts grew the tree canopy with native and drought tolerant trees 
such as Live Oaks, Silver Buttonwoods, Palms and Pigeon Plum trees. 

Role: Associate

West Avenue Streetscape | MIAMI BEACH, FL
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E.  RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT
(Complete one Section E for each key person.)

12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE

Xinyi Cai,
MLA, ASLA Production & Graphics a. TOTAL b. WITH CURRENT FIRM

3 2
15. FIRM NAME AND LOCATION (City and State)

Savino & Miller Design Studio, P.A., North Miami, Florida
16. EDUCATION (DEGREE AND SPECIALIZATION) 17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE)

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)

19. RELEVANT PROJECTS

a.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

Biscayne Canal Adaptation Action Area Plan 
Miami, Florida

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2024-Present
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE x   Check if project performed with current firm

SMDS has been working with Miami-Dade County on their second Adaptation Action Area Plan, for the Biscayne Canal. This plan will provide 
local municipalities and property owners with solutions to issues caused by climate change and is based on data found in GIS. Xinyi works on 
the project as a designer and planner.

b.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
West Avenue Streetscape Phase III
Miami Beach, Florida

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2024-Current
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE x   Check if project performed with current firm

The West Avenue streetscape project (phase two/three) is part of Miami Beach’s efforts to respond to sea-level rise. The project aims to raise 
West Avenue 1-2’ and improve non-vehicular transportation with bicycle lanes, repaved sidewalks, landscaping and street lighting. Xinyi works 
on the project as a designer/drafter.

c.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
Project Aura
Miami, Florida

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2024-Current
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE   Check if project performed with current firm

Project Aura is a proposed luxury residential tower and public-realm improvement on Brickell Key, located along the island’s Baywalk. The 
landscape scope enhances pedestrian connectivity and waterfront access through coastal-resilient plantings, upgraded paving, lighting, and 
site furnishings. These improvements integrate with existing Baywalk segments while reinforcing the island’s identity as a lush, calm, and 
walkable environment. Xinyi provided drafting support, preparing plans and graphic materials for design coordination.

d.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
Pioneer Boulevard
North Miami, Florida

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2024-Current
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE   Check if project performed with current firm

The Pioneer Boulevard project reimagines 9 medians in North Miami as walkable, community friendly corridors. As prime consultant and 
landscape architect, SMDS is providing tree mitigation, planting, hardscape, lighting, and irrigation design. Xinyi supports the project through 
drafting tasks and graphics.

e.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
Von Wedel Montessori
Miami, Florida

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2024-Current
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE   Check if project performed with current firm

This project includes master planning and landscape design for a Montessori school campus, incorporating outdoor areas. Xinyi contributed 
drafting support, producing site plans and graphics used for design development.

Master of Landscape Architecture, Rhode Island School of Design, 2023
Bachelor of Landscape Architecture Tongji University (Shanghai, China), 2020
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Xinyi Cai earned her Master’s in Landscape Architecture from the Rhode Island School 
of Design and brings a wide range of design experience to her role as a Landscape 
Designer at SMDS. Originally from central China, she combines strong design and 
visualization skills with technical profi ciency in Revit, SketchUp, Lumion, AutoCAD, 
and the Adobe Creative Suite. 

Since joining SMDS, Xinyi has contributed to projects spanning residential, 
commercial, and community resilience planning. This year, she is exploring Revit and 
Revit workfl ow, has earned her LEED GA certifi cation, and is preparing for the L.A.R.E. 
exam, strengthening her ability to coordinate across all phases of design and planning. 
Her dedication to thoughtful, resilient design guides her work on projects that balance 
aesthetics, functionality, and environmental responsibility.

PROPOSED ROLE

Landscape Designer

EXPERIENCE & 
EDUCATION

Master of Landscape 

Architecture

Rhode Island School of 

Design, 2023

Bachelor of Landscape 

Architecture 

Tongji University (Shanghai, 

China), 2020

LICENSES & 
CERTIFICATIONS

LEED GA Certifi cation

XINYI CAI MLA

LANDSCAPE DESIGNER | SAVINO & MILLER DESIGN STUDIO

Project Aura is a proposed luxury residential tower and public-realm improvement 
on Brickell Key, located along the island’s Baywalk. The landscape scope enhances 
pedestrian connectivity and waterfront access through coastal-resilient plantings, 
upgraded paving, lighting, and site furnishings. These improvements integrate with 
existing Baywalk segments while reinforcing the island’s identity as a lush, calm, and 
walkable environment. Xinyi provided drafting support, preparing plans and graphic 
materials for design coordination. 

Project Aura | MIAMI, FL 

The Pioneer Boulevard project reimagines 9 medians in North Miami as walkable, 
community friendly corridors. As prime consultant and landscape architect, SMDS 
is providing tree mitigation, planting, hardscape, lighting, and irrigation design. Xinyi 
supports the project through drafting tasks and graphics.

Pioneer Blvd | NORTH MIAMI, FL

FEATURED RELEVANT EXPERIENCE

SMDS has been working with Miami-Dade County on their second Adaptation Action 
Area Plan, for the Biscayne Canal. This plan will provide local municipalities and property 
owners with solutions to issues caused by climate change and is based on data found in 
GIS. Xinyi works on the project as a designer and planner.

Biscayne Canal Adaptation Action Area Plan| MIAMI, FL 

This project includes master planning and landscape design for a Montessori school ‘s 
campus, incorporating outdoor areas. Xinyi contributed drafting support, producing site 
plans and graphics used for design development.

Von Wedel Montessori | MIAMI, FL 
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E.  RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT
(Complete one Section E for each key person.)

12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE

Wan-Ting Dong, 
MLA, ASLA Project Designer a. TOTAL b. WITH CURRENT FIRM

5 1
15. FIRM NAME AND LOCATION (City and State)

Savino & Miller Design Studio, P.A., North Miami, Florida
16. EDUCATION (DEGREE AND SPECIALIZATION) 17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE)

Master of Landscape Architecture, Rhode Island School of Design, 2017
 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)

19. RELEVANT PROJECTS

a.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

Biscayne Canal Adaptation Action Area Plan
PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2024-Present
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE x   Check if project performed with current firm

SMDS has been working with Miami-Dade County on their second Adaptation Action Area Plan, for the Biscayne Canal. This plan will provide 
local municipalities and property owners with solutions to issues caused by climate change and is based on data found in GIS. Wan Ting works 
on the project as a designer and planner.

b.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
West Avenue Streetscape
Miami Beach, Florida

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2024-Current
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE x   Check if project performed with current firm

The West Avenue streetscape project (phase two/three) is part of Miami Beach’s efforts to respond to sea-level rise. The project aims to raise 
West Avenue 1-2’ and improve non-vehicular transportation with bicycle lanes, repaved sidewalks, landscaping and street lighting.  Wan Ting 
works on the project as a designer/drafter.

c.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
Project Aura
Miami, Florida

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

2024- Current
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE   Check if project performed with current firm

Project Aura is a proposed luxury residential tower and public-realm improvement on Brickell Key, located along the island’s Baywalk. The 
landscape scope enhances pedestrian connectivity and waterfront access through coastal-resilient plantings, upgraded paving, lighting, and 
site furnishings. These improvements integrate with existing Baywalk segments while reinforcing the island’s identity as a lush, calm, and 
walkable environment. Wan Ting provides drafting and design support.

d.

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED

PROFESSIONAL SERVICES CONSTRUCTION (if applicable)

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE   Check if project performed with current firm
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Master of Landscape Architecture, Rhode Island School of Design, 2015-2017 

Bachelor of Science in Landscape Architecture, Huazhong University of 
Science and Technology, China 2010-2015

x



Wan-Ting Dong is an Associate at Savino & Miller Design Studio, providing drafting, 
design support, and technical production for landscape architectural projects. Her 
background includes landscape architecture and urban ecology, with prior experience 
at ESDA, Maccreanor Lavington Architects, and Raymond Jungles Inc. She has 
extensive experience supporting multidisciplinary design teams in both the United 
States and China.PROPOSED ROLE

Project Designer and 
Drafting

EXPERIENCE & 
EDUCATION

Master of Landscape 

Architecture, 

Rhode Island School of 

Design, 2015-2017

Landscape Architecture, 

Arizona State University, 

Joint Degree Program, 

2014-2015

Bachelor of Science in 

Landscape Architecture, 

Bachelor of Arts in 

Translation, 

Huazhong University of 

Science and Technology, 

2010-2015

WAN-TING DONG MLA

ASSOCIATE | SAVINO & MILLER DESIGN STUDIO

Project Aura is a proposed luxury residential tower and public-realm improvement 
on Brickell Key, located along the island’s Baywalk. The landscape scope enhances 
pedestrian connectivity and waterfront access through coastal-resilient plantings, 
upgraded paving, lighting, and site furnishings. These improvements integrate with 
existing Baywalk segments while reinforcing the island’s identity as a lush, calm, and 
walkable environment. 
Role: Drafting and Design support.

Project Aura | MIAMI, FL 

FEATURED RELEVANT EXPERIENCE

SMDS has been working with Miami-Dade County on their second Adaptation Action 
Area Plan, for the Biscayne Canal. This plan will provide local municipalities and property 
owners with solutions to issues caused by climate change and is based on data found 
in GIS. 
Role: Designer and Planner.

Biscayne Canal Adaptation Action Area Plan | MIAMI, FL 

The West Avenue streetscape project is part of Miami Beach’s eff orts to respond to 
sea-level rise. The project aims to raise West Avenue 1-2’ and improve non-vehicular 
transportation with bicycle lanes, repaved sidewalks, landscaping and street lighting.  
Role: Drafting and Design support.

West Avenue Streetscape Phase III | MIAMI BEACH, FL 
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86 Ponce Circle Park Redesign I City of Coral Gables

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT
(Complete one Section E for each key person.)

12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE

Jeff Shimonski Certified Arborist a. TOTAL b. WITH CURRENT FIRM
35 27 

15. FIRM NAME AND LOCATION (City and State)
Tropical Designs of Florida, Pinecrest, Florida

16. EDUCATION (DEGREE AND SPECIALIZATION) 17. CURRENT PROFESSIONAL
REGISTRATION (STATE AND
DISCIPLINE) 

Arborist, FL 

Horticulture, Miami Dade College 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)

ISA Tree Risk Assessment Qualification 
ISA Municipal Arborist FL-1052AM 
LIAF Florida Certified Landscape Inspector 2016-0175 
Florida Green Industries Best Management Practices GV30126-1 

19. RELEVANT PROJECTS

a. 

(2) YEAR COMPLETED(1) TITLE AND LOCATION (City and State)
Bayshore Park, Miami Beach, FL PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2019-2025 In Progress
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Bayshore Park is a twenty-acre passive park in Miami Beach designed to address climate change and sea-level-rise 
impacts on the barrier island. Jeff was the arborist for this project.

b. 

(1) TITLE AND LOCATION (City and State)

Surfside Park, Surfside, FL PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 
2022-2024

   Check if project performed with current firm (3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE
This one-acre park in the Town of Surfside has been rebuilt as a LEED Silver and SITES Certified park. The design 
incorporates several relocated trees. Jeff was the arborist for this project.

c. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
City of Miami Beach Public Works project on Palm & Hibiscus Islands, 
Miami Beach, Subcontracted to Lanzo Construction 
 

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 
2017 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Inspected and wrote tree and palm protection specifications. 
Project ongoing 

d. 

(2) YEAR COMPLETED(1) TITLE AND LOCATION (City and State)
Snapper Village Condominium, Miami, Fl PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2000 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Inspected and evaluated 1400 trees and palms. Wrote pruning specifications.

e. 

(1) TITLE AND LOCATION (City and State) (2) YEAR COMPLETED
FDOT Big Pine Key road development project in Big Pine Key PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

2021
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  Check if project performed with current firm 

Ongoing project, inspecting trees onsite, reviewing plans and specification, Plant selection. 
Subcontraction for Prosser, Inc. 



Jeff Shimonski 
Tropical Designs of Florida 
 
Experience 
President, Tropical Designs of Florida 
1995 – Present 
 
Tropical Designs provides consultant services for tropical and sustainable site development, tropical horticulture, arboriculture, animal 
exhibit design, development of tropical integrated pest management programs and expert witness testimony in South Florida and 
internationally.  Selected projects include: Qatari Dair project in Sharm El Sheikh, Egypt, Miami MetroZoo’s Neotropical exhibit in 
Miami Florida, Garden of the Groves Park in Grand Bahama Island, The Ginger Factory  in Yandina, Australia, Landscape 
Management Systems in Guam, Tahiti Beach Homeowners Association in Coral Gables, Florida.   
 
Vice President Horticulture, Jungle Island 
June 2007 – February 2014 (Retired) 
 
Responsible for ongoing site development and management including horticulture, management of the site in a continued sustainable 
manner, exhibit design and construction, and general facilities management including general park maintenance, night security and 
housekeeping. 
 
Site Landscape Director, Director of Horticulture, Parrot Jungle Island 
2002 – June 2007  
 
I directed the growing and installation of plant material for this facility. I was responsible for mature tree relocation and installation and 
ongoing maintenance of this new 18- acre park located between downtown Miami and South Beach through innovative horticultural 
techniques to create a tropical theme park featuring tropical animals, a lush tropical canopy and dense foliage. This entire landscape 
project was designed, installed and maintained in a fully sustainable manner. The title of Site Landscape Director included exhibit 
construction coordinator, site project manager, and art director for faux rock exhibits and project manager for the Ichmura Miami 
Japanese Garden.  
 
The responsibilities as director of Horticulture and Maintenance for Parrot Jungle Island included ongoing landscape design, plant 
growing, selection, installation, and all other horticultural aspects of the site.  Other tasks included ongoing construction, exhibit design 
and management of general park maintenance, housekeeping, night security, and general facilities management.  
 
Affiliations 
International Society of Arboriculture, Certified Municipal Arborist # FL-1052AM 
International Society of Arboriculture Tree Risk Assessment Qualification  
Pacific Northwest Chapter of the ISA Certified Tree Risk Assessor # 1465  
American Society of Consulting Arborists 
Society of Municipal Arborists Chair of the Editorial Review Board for the Journal City Trees  
US Environmental Protection Agency, GreenScapes Landscape Program 
US Environmental Protection Agency, Pesticide Environmental Stewardship Program 
Association of Zoological Horticulture 
American Mosquito Control Association 
Florida Mosquito Control Association 
 
Educational and Certification Programs 
• Florida Green Industries Best Management Practices, Florida Department of Environmental Protection, License GV30126-1 
• Certified in the use of a Resistograph for wood diagnosis and decay detection by IML, Inc. 2010 
• Identification of the Larval Mosquitoes of Florida, Florida Mosquito Control Association 2005 Dodd Short Course 
• Municipal Compost Management, Independent Study Program Cornell University 1991 
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State of Florida
Department of State

I certify from the records of this office that SAVINO & MILLER DESIGN
STUDIO, P.A. is a corporation organized under the laws of the State of Florida,
filed on April 16, 1993.

The document number of this corporation is P93000028651.

I further certify that said corporation has paid all fees due this office through
December 31, 2025, that its most recent annual report/uniform business report
was filed on January 3, 2025, and that its status is active.

I further certify that said corporation has not filed Articles of Dissolution.

Given under my hand and the
Great Seal of the State of Florida
at Tallahassee, the Capital, this
the Third day of January, 2025

Tracking Number: 4337984731CC

To authenticate this certificate,visit the following site,enter this number, and then
follow the instructions displayed.

https://services.sunbiz.org/Filings/CertificateOfStatus/CertificateAuthentication
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Melanie S. Griffin, SecretaryRon DeSantis, Governor

STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

BOARD OF LANDSCAPE ARCHITECTURE
THE LANDSCAPE ARCHITECT HEREIN HAS REGISTERED UNDER THE

PROVISIONS OF CHAPTER 481, FLORIDA STATUTES

MILLER, BARRY R

Do not alter this document in any form.

SAVINO & MILLER DESIGN STUDIO, P.A.

LICENSE NUMBER: LA0000866
EXPIRATION DATE:  NOVEMBER 30, 2025

This is your license. It is unlawful for anyone other than the licensee to use this document.

12345 NE 6TH AVE
SUITE A

NORTH MIAMI          FL 33161

Always verify licenses online at MyFloridaLicense.com

ISSUED: 12/01/2023

Melanie S. Griffin, SecretaryRon DeSantis, Governor

STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

BOARD OF ARCHITECTURE & INTERIOR DESIGN
THE ARCHITECT HEREIN IS LICENSED UNDER THE

PROVISIONS OF CHAPTER 481, FLORIDA STATUTES

SAVINO-MILLER, ADRIANA

Do not alter this document in any form.

SAVINO & MILLER DESIGN STUDIO, P.A.

LICENSE NUMBER: AR0014444
EXPIRATION DATE:  FEBRUARY 28, 2027

This is your license. It is unlawful for anyone other than the licensee to use this document.

12345 NE 6TH AVENUE
SUITE A

NORTH MIAMI          FL 33161

Always verify licenses online at MyFloridaLicense.com

ISSUED: 12/02/2024



Melanie S. Griffin, SecretaryRon DeSantis, Governor

STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

BOARD OF LANDSCAPE ARCHITECTURE
THE LANDSCAPE ARCHITECT HEREIN HAS REGISTERED UNDER THE

PROVISIONS OF CHAPTER 481, FLORIDA STATUTES

HARRISON, BRYAN DAVID

Do not alter this document in any form.

1161 NW 48TH ST

LICENSE NUMBER: LA6667238
EXPIRATION DATE:  NOVEMBER 30, 2025

This is your license. It is unlawful for anyone other than the licensee to use this document.

MIAMI                FL 33127

Always verify licenses online at MyFloridaLicense.com

ISSUED: 10/25/2023
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Melanie S. Griffin, SecretaryRon DeSantis, Governor

STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

BOARD OF LANDSCAPE ARCHITECTURE
THE LANDSCAPE ARCHITECT HEREIN HAS REGISTERED UNDER THE

PROVISIONS OF CHAPTER 481, FLORIDA STATUTES

HITZING, KELLY ERIN

Do not alter this document in any form.

11111 BISCAYNE BLVD

LICENSE NUMBER: LA6667334
EXPIRATION DATE:  NOVEMBER 30, 2027

This is your license. It is unlawful for anyone other than the licensee to use this document.

APT 922
MIAMI                FL 33181

Always verify licenses online at MyFloridaLicense.com

ISSUED: 11/20/2025



Issued: 2022-12-30 Expires: 2026-12-29 Certi�cate ID: fhblxptvec

THIS CERTIFICATE IS AWARDED TO

Adriana Savino-Miller

WEDG ASSOCIATE

For successfully completing the

Waterfront Edge Design Guidelines

Professionals Course

Issued: 2023-08-29 Expires: 2027-08-28 Certi�cate ID: vzh0tf4hag

THIS CERTIFICATE IS AWARDED TO

Barry Miller

WEDG ASSOCIATE

For successfully completing the

Waterfront Edge Design Guidelines

Professionals Course
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Issued: 2022-11-16 Expires: 2026-11-15 Certi�cate ID: eqvyzcxvue

THIS CERTIFICATE IS AWARDED TO

Bonnie Fiallo

WEDG ASSOCIATE

For successfully completing the

Waterfront Edge Design Guidelines

Professionals Course
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Issued: 2022-12-06 Expires: 2026-12-05 Certi�cate ID: vthpwc1zmq

THIS CERTIFICATE IS AWARDED TO

Patricia Matamoros

WEDG ASSOCIATE

For successfully completing the

Waterfront Edge Design Guidelines

Professionals Course
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TheÊInternationalÊSocietyÊofÊArboriculture
HerebyÊAnnouncesÊThat

HasÊEarnedÊtheÊCredential

ISAÊCertifiedÊArboristÊ¨
ByÊsuccessfullyÊmeetingÊISAÊCertifiedÊArboristÊcertificationÊrequirements
throughÊdemonstratedÊattainmentÊofÊrelevantÊcompetenciesÊasÊsupportedÊby
theÊISAÊCredentialingÊCouncil

12ÊOctoberÊ2002

IssueÊDate ExpirationÊDate CertificationÊNumber

31ÊDecemberÊ2026

CaitlynÊPollihan
CEOÊ&ÊExecutiveÊDirector

Jeff Shimonski

#0847
ISAÊCertifiedÊArborist

FL-1052AM

Issued: 2023-07-20 Expires: 2027-07-19 Certi�cate ID: 7w2t6qxtsm

THIS CERTIFICATE IS AWARDED TO

Bryan Harrison

WEDG ASSOCIATE

For successfully completing the

Waterfront Edge Design Guidelines

Professionals Course
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2.2 Familiarity with Permitting Agencies & Permitting 
Procedures

Savino & Miller Design Studio has more than three decades of experience navigating 
permitting processes throughout Coral Gables, Miami-Dade County and South Florida 
including DERM. Our work regularly requires coordination with the full range of local, county, 
state, and special district agencies responsible for regulating landscape, environmental, 
zoning, coastal, and public-realm improvements. SMDS is familiar with the requirements, 
review workflows, and submittal procedures.

Across recent and ongoing projects Savino & Miller Design studio has managed landscape-
related permitting from conceptual coordination through approval. 

Because we routinely prepare drawings, reports, planting plans, irrigation plans, and 
arborist coordination packages for agency review, our studio maintains strong working 
relationships with permitting staff and understands how to preemptively address 
comments to keep schedules on track. Our familiarity with these processes ensures 
efficient, thorough, and fully compliant submissions for all landscape architectural scopes.
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2.3 Coordination with other design professionals and 
sub-consultants

Savino & Miller Design Studio routinely collaborates with a wide range of disciplines 
on public-sector projects throughout Miami-Dade and surrounding counties. Our team 
coordinates closely with civil and structural engineers, architects, arborists, irrigation 
designers, lighting designers, and environmental specialists to ensure that all site and 
landscape elements are fully integrated into the broader design framework. We manage 
communication, drawing integration, and schedule alignment across all sub-consultants, 
and have long-standing working relationships with many of the region’s leading firms.
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PROJECT UNDERSTANDING, PROPOSED 
APPROACH, AND METHODOLOGY

 Section 3

		    			       City of Coral Gables
				               Request for Qualifications
                            	 Landscaping Architectural Consulting 

Services
		               		                    RFQ 2025-038



Savino & Miller Design Studio approaches municipal landscape architectural work through 
a structured, transparent, and collaborative process grounded in clarity, communication, 
and long-term stewardship. With more than 30 years of experience delivering public 
projects throughout Miami-Dade County, our team understands Coral Gables’ expectations 
for high-quality design, responsive coordination, and adherence to local standards, 
permitting requirements, and maintenance priorities.

Our methodology is built around five core components: site understanding, program 
confirmation, design exploration, coordination, and documentation. This framework 
ensures that each project begins with a clear understanding of the City’s goals and 
operational considerations, and that design decisions remain aligned with long-term 
function and feasibility.

Understanding of Scope and Requirements

We begin each assignment by reviewing the project’s goals, existing conditions, regulatory 
constraints, and operational needs. Our analysis includes user patterns, environmental 
conditions, tree canopy, circulation, accessibility, utilities, and surrounding context. When 
needed, we coordinate early with City departments such as Public Works and the City 
Arborist to ensure all baseline conditions are accurately understood and documented.

Program Confirmation and Goal Alignment

At project initiation, we work closely with City staff to validate program needs and 
performance expectations. Early conversations address use patterns, safety considerations, 
shade and tree preservation, green space, materials, lighting needs, and long-term 
operations. This early alignment supports more efficient design development and reduces 
the need for later revisions.

Design Process and Alternatives Development

Our team develops clear, well-tested alternatives that balance design intent, budget, 
maintenance requirements, and regulatory pathways. We prioritize environmentally 
responsible, resilient solutions that reflect Coral Gables’ character. Alternatives are 
presented through concise diagrams, plans, and renderings that allow staff and 
stakeholders to quickly understand impacts and design direction.

Communication With City Staff and Stakeholders

SMDS maintains open communication with City staff throughout the design process, 
including regularly scheduled check-ins and coordinated reviews. We support public 
outreach by preparing clear visual materials for meetings, workshops, and advisory boards, 
allowing community members to understand design intent and provide meaningful 
feedback.
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3.2 Recent, Current, & Projected Workload

Savino & Miller Design Studio maintains a steady but balanced workload that includes municipal 
parks, shoreline resiliency initiatives, streetscape improvements, school campus projects, and 
private development. Our studio structure ensures that Principals, Project Managers, and 
Landscape Designers remain directly involved and available for new assignments.

This contract will be incorporated into our ongoing municipal workflow and supported by internal 
scheduling, weekly coordination, and cross-team collaboration.

Our projected workload allows for the timely integration of City of Coral Gables task orders 
without impacting existing commitments.

PROJECT NAME COMPANY/AGENCY
PRESENT 
DESIGN 
STAGE

DATES OF 
SERVICE SCOPE CONTACT PERSON

1 Bayshore Park City of Miami Beach

CA

2019 - 2025 Park design  David Martinez ‐
305‐673‐7071

2 West Avenue Streetscape 
Phase III

3 Pioneer Boulevard In Permitting Streetscape

4 MDC Acadia Park
Miami Dade County Parks 
and Recreation Open Space

Park design 

5 MDC Country Village Park
Miami Dade County Parks 
and Recreation Open Space

2022-TBD Park design 
Edward Luckett-
edward.luckett@miamidade.gov

6

Parking Lot Expansion at 
Miami Country Day

7

Von Wedel Montessori

8

CURRENT WORK LOAD

City of Miami Beach Sergio Williams -
swilliams@cesconsult.com

City of North Miami Beach

SD
Master 

Planning

2025 - TBD Streetscape

CD
Cornelia Taudt-Ehrling 
Zyscovich -
ctehrling@gmail.com

Parkng Lot
Expansion

CD

CA

CA

2025 - TBD

2020 - 2025

Jimmy Joseph-
305-893-6511 Ext. 18057

Jhonnatan Escalante 
jhonnatan.escalante@miamidade.gov

2022-TBD  Johanna Tapia -
305-893-9876 

2025 - TBDMiami Country Day School

Von Wedle Montessori 
School
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3.3 Ability to Move a Project From Concept to 
	 Construction

SMDS consistently guides projects from early conceptual studies into fully defined, construction-
ready documents. Our process emphasizes early identification of site constraints, development 
of clear design alternatives, and incorporation of technical consultant input early in the design 
timeline.

We prepare community-friendly presentation materials that help City staff and residents 
evaluate options and understand the design direction. Our documentation is developed to 
be permitting-ready and aligned with local regulatory requirements, reducing delays and 
minimizing community disruption during construction.

3.4 Schedule, Cost, and Quality Control 
SMDS maintains disciplined project controls through structured scheduling, early cost alignment, 
and comprehensive quality-checking procedures.

Schedule Control: We create milestone-driven schedules for every phase and confirm timelines 
with City staff throughout the project.

Cost Control: We design to established budgets, integrate cost feedback from engineers and 
vendors, and identify efficiencies in materials and construction methods.

Quality Control: Each major submission undergoes internal peer review and Principal approval 
to ensure accuracy, consistency, and coordination with permitting standards.

3.5 Delivering Projects with Significant Community & 		
	 Business Involvement

Savino & Miller Design Studio has extensive experience on projects requiring meaningful 
engagement from residents, businesses, and stakeholder groups. We prepare clear visualizations, 
support public workshops, document feedback, and adjust designs in direct response to 
community input.

Our communication style emphasizes accessibility, clarity, and transparency, helping build 
consensus and trust throughout the design process.
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3.6 Ability to Work with Other City-Designated 
	 Consultants

SMDS regularly coordinates with multidisciplinary teams including civil engineers, architects, 
surveyors, arborists, lighting designers, cost estimators, and specialty consultants. We integrate 
their work into cohesive site plans, maintain organized communication channels, and manage 
deliverables to ensure alignment across disciplines and with City expectations.

3.7 Federal Public Policy Compliance 
	 (FEMA / M/WBE) 

Savino & Miller Design Studio complies fully with Federal procurement requirements and policies 
associated with FEMA-supported projects. For subcontracting, we follow the affirmative steps 
outlined in 2 CFR §200.321(b) by:

•	 soliciting M/WBE firms when appropriate
•	 retaining outreach documentation
•	 evaluating availability of certified firms for specialty scopes

The firm also holds an active State of Florida Woman & Minority Business Enterprise certification, 
further demonstrating our commitment to inclusive outreach and compliance with Federal and 
State procurement standards.
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PAST PERFORMANCE AND REFERENCES

 Section 4

		    			       City of Coral Gables
				               Request for Qualifications
                            	 Landscaping Architectural Consulting 

Services
		               		                    RFQ 2025-038
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F.  EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT

(Present as many projects as requested by the agency, or 10 projects, if not specified.  
Complete one Section F for each project.)

20. EXAMPLE PROJECT KEY NUMBER

21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED

Bayshore Park
Miami Beach, Florida 

PROFESSIONAL SERVICES CONSTRUCTION ( i f  appl icable)

2019-2025 2023-2025

23. PROJECT OWNER’S INFORMATION

a. PROJECT OWNER b. POINT OF CONTACT NAME c. POINT OF CONTACT TELEPHONE NUMBER

City of Miami Beach     David Martinez (305)-673-7071

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (include scope, size, and cost)

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

a.
(1) FIRM NAME (2) TITLE AND LOCATION (City and State) (3) ROLE

Savino & Miller Design Studio, PA 12345 NE 6th Avenue, North Miami, FL 33161  Landscape Architect

b.
(1) FIRM NAME (2) TITLE AND LOCATION (City and State) Arborist

Tropical Designs of Florida Miami, FL Irr igation Design

c.
(1) FIRM NAME (2) TITLE AND LOCATION (City and State) (3) ROLE

Bayshore Park is a twenty-acre passive park in Miami Beach designed to address climate change and sea-level-rise impacts on the barrier 
island. Located on a former community golf course, the project creates a neighborhood resiliency model through a large stormwater-retention 
lake, native habitat restoration, and improved water-quality systems that reduce demand on the island’s infrastructure.

The park program includes rolling lawns, walking paths, multiple boardwalks, an amphitheater, tennis courts, bathrooms, a dog park, play-
ground, parking, and an entry fountain. Savino & Miller Design Studio provided full site master planning, design development, permitting 
coordination, community outreach, and construction administration services for the City of Miami Beach. 

Scope: Schematic Site Master Planning through Construction Administration
Construction Cost: $35,000,000
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F.  EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT

(Present as many projects as requested by the agency, or 10 projects, if not specified.  
Complete one Section F for each project.)

20. EXAMPLE PROJECT KEY NUMBER

21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED

Surfside Park
Town of Surfside, Florida

PROFESSIONAL SERVICES CONSTRUCTION ( i f  appl icable)

2021-2022 2022-2024

23. PROJECT OWNER’S INFORMATION

a. PROJECT OWNER b. POINT OF CONTACT NAME c. POINT OF CONTACT TELEPHONE NUMBER

Town of Surfside Andre Eugent (305)-861-4863

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (include scope, size, and cost)

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

a.
(1) FIRM NAME (2) TITLE AND LOCATION (City and State) (3) ROLE

Savino & Miller Design Studio, PA 12345 NE 6th Avenue, North Miami, FL 33161 Landscape Architect

b.
(1) FIRM NAME (2) TITLE AND LOCATION (City and State) (3) ROLE

Tropical Designs of Florida
Miami, FL Arborist

c.
(1) FIRM NAME (2) TITLE AND LOCATION (City and State) (3) ROLE

This one-acre park in the Town of Surfside has been rebuilt as a LEED Silver and SITES Certifi ed park. The site programming 
includes a 20 story restroom and multipurpose community room building, kayak launch, basketball court, shaded plaza, playground 
and multipurpose fi eld. The design incorporates several relocated trees, and an ocean and beach themed playground, color, and 
material scheme. SMDS is the prime consultant for this project.
 
 
Scope : Landscape Architecture: Schematic Design through Construction Phase Services + Lighting/Furniture
Total Construction Cost: $4,950,000
Size: 1 acre
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F.  EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT

(Present as many projects as requested by the agency, or 10 projects, if not specified.  
Complete one Section F for each project.)

20. EXAMPLE PROJECT KEY NUMBER

21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED

Sunrise Park
Hallandale Beach, Florida

PROFESSIONAL SERVICES CONSTRUCTION ( i f  appl icable)

2018-2023 2022-2023

23. PROJECT OWNER’S INFORMATION

a. PROJECT OWNER b. POINT OF CONTACT NAME c. POINT OF CONTACT TELEPHONE NUMBER

City of Hallandale Beach Fernando Paiva (954)-457-1393

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (include scope, size, and cost)

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

a.
(1) FIRM NAME (2) TITLE AND LOCATION (City and State) (3) ROLE

Savino & Miller Design Studio, PA 12345 NE 6th Avenue, North Miami, FL 33161 Landscape Architect

b.
(1) FIRM NAME (2) TITLE AND LOCATION (City and State) (3) ROLE

c.
(1) FIRM NAME (2) TITLE AND LOCATION (City and State) (3) ROLE

d.
(1) FIRM NAME (2) TITLE AND LOCATION (City and State) (3) ROLE

Sunrise Park sits at a half-acre in a residential neighborhood of Hallandale Beach. The park program was developed with community 
input through various outreach sessions and includes a playground, vita course, extreme fi tness equipment, splash pad, game 
plaza, open lawn, butterfl y garden, berm and bathroom facility. The landscape design was inspired by the Alta butterfl y, a native of 
the area. This is refl ected in the architectural shape of the bathroom facility and shade structures. Additionally, the color pink was 
chosen in conjunction with the City for the identity of the park and this is reinforced in the planting palette and the play surface.
 
Scope: Site Master Plan through Construction Administration
Construction Cost: $3,200,000
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F.  EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT

(Present as many projects as requested by the agency, or 10 projects, if not specified.  
Complete one Section F for each project.)

20. EXAMPLE PROJECT KEY NUMBER

21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED

West Avenue Streetscape Phase III
Miami Beach, Florida

PROFESSIONAL SERVICES CONSTRUCTION ( i f  appl icable)

2023-Present

23. PROJECT OWNER’S INFORMATION

a. PROJECT OWNER b. POINT OF CONTACT NAME c. POINT OF CONTACT EMAIL

City of Miami Beach
                        

Sergio Williams swilliams@cesconsult.com

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (include scope, size, and cost)

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

a.
(1) FIRM NAME (2) TITLE AND LOCATION (City and State) (3) ROLE

Savino & Miller Design Studio,PA 12345 NE 6th Avenue, North Miami, Fl 33161 Landscape Architect 

b.
(1) FIRM NAME (2) TITLE AND LOCATION (City and State) (3) ROLE

c. (1) FIRM NAME (2) TITLE AND LOCATION (City and State) (3) ROLE

d. (1) FIRM NAME (2) TITLE AND LOCATION (City and State) (3) ROLE

The West Avenue Neighborhood Improvements Project – Phase III is currently in progress and has not yet reached construction completion. It is 
part of the City of Miami Beach’s comprehensive program to enhance mobility, stormwater resilience, and streetscape quality along the West Ave-
nue corridor. Phase III includes roadway elevation to mitigate sea-level-rise impacts, upgrades to existing utilities, expanded pedestrian and bicycle 
infrastructure, new lighting, and extensive landscape improvements with native and drought-tolerant species. Work includes resilient streetscape 
design, green infrastructure strategies, and coordination with the City’s rising-tide adaptation initiatives.

Service:  Landscape Architecture: Master Plan, Schematic Design, Design Development, Construction Documents 
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F.  EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT

(Present as many projects as requested by the agency, or 10 projects, if not specified.  
Complete one Section F for each project.)

20. EXAMPLE PROJECT KEY NUMBER

21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED

River Landing
Miami, Florida

PROFESSIONAL SERVICES CONSTRUCTION ( i f  appl icable)

2012-2021 2018-2022

23. PROJECT OWNER’S INFORMATION

a. PROJECT OWNER b. POINT OF CONTACT NAME c. POINT OF CONTACT EMAIL ADDRESS

River Landing, LLC Andrew Hell inger andy@urbanxco.com

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (include scope, size, and cost)

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

a.
(1) FIRM NAME (2) TITLE AND LOCATION (City and State) (3) ROLE

Savino & Miller Design Studio, PA 12345 NE 6th Avenue, North Miami, FL 33161 Landscape Architect

b.
(1) FIRM NAME (2) TITLE AND LOCATION (City and State) (3) ROLE

c.
(1) FIRM NAME (2) TITLE AND LOCATION (City and State) (3) ROLE

d.
(1) FIRM NAME (2) TITLE AND LOCATION (City and State) (3) ROLE

River Landing is a unique, catalytic mixed-use development unlike any other in Miami’s growing Mid-River district. The site features almost 900 
feet of riverfront promenade along the Miami River, at the southern end of the previously underserved Allapattah neighborhood. The development 
provides equitable access to a new neighborhood amenity, designed with resiliency in mind. The promenade is raised 3 feet above the FEMA 
fl ood-line and features two levels: the upper level, which hosts outdoor restaurant seating and storefronts, and the lower river-walk level with boat 
access and dock. A large atrium with supermarket, shopping, and restaurants connects the river-walk to the neighborhood, improving access to 
the site for residents and visitors. On the upper levels, an amenity deck hosts a large pool, several outdoor seating areas, fi tness and yoga spaces, 
a dog park and a shady “secret garden” pathway for residents. The offi  ce tower also off ers an elevated planted terrace space for workers. The 
entire site has been designed with native, low maintenance plants that provide shade to lower heat island eff ect and mitigate stormwater. Currently 
under construction is a riverside park, which includes a kayak launch, living shoreline, and a multipurpose open space. 

Client:           River Landing LLC  
Service:        Master Plan, Schematic Design, Construction Documents, Construction Administration.
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F.  EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT

(Present as many projects as requested by the agency, or 10 projects, if not specified.  
Complete one Section F for each project.)

20. EXAMPLE PROJECT KEY NUMBER

21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED

Miami Baywalk & Riverwalk Design Guidelines
Miami, Florida 

PROFESSIONAL SERVICES CONSTRUCTION ( i f  appl icable)

2018-2020

23. PROJECT OWNER’S INFORMATION

a. PROJECT OWNER b. POINT OF CONTACT NAME c. POINT OF CONTACT TELEPHONE NUMBER

Miami Downtown Development Authority     Neal Schafers (305) 579-6675 
schafers@miamidda.com

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (include scope, size, and cost)

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

a.
(1) FIRM NAME (2) TITLE AND LOCATION (City and State) (3) ROLE

Savino & Miller Design Studio, PA 12345 NE 6th Avenue, North Miami, FL 33161  Landscape Architect

b.
(1) FIRM NAME (2) TITLE AND LOCATION (City and State) (3) ROLE

c.
(1) FIRM NAME (2) TITLE AND LOCATION (City and State) (3) ROLE

d.
(1) FIRM NAME (2) TITLE AND LOCATION (City and State) (3) ROLE

The Miami Baywalk Design Guidelines propose lighting, paving, planting, furnishing and shoreline improvements along Biscayne Bay and the Miami 
River within the Miami DDA boundaries. Focusing on Miami’s resiliency, history, culture, identity and ecology, the guidelines dictate design standards 
to improve existing conditions on the Baywalk and Riverwalk, providing fl exibility and cohesion while staying true to the character of the site and the 
needs and desires of the community. 

Client:        Miami Downtown Development Authority
Service:       Master Plan, Design Guidelines
Compensation for Services:       $350,000
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F.  EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT

(Present as many projects as requested by the agency, or 10 projects, if not specified.  
Complete one Section F for each project.)

20. EXAMPLE PROJECT KEY NUMBER

21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED

Museum Park
Miami, Florida

PROFESSIONAL SERVICES CONSTRUCTION ( i f  appl icable)

2010-2013 2014-2019

23. PROJECT OWNER’S INFORMATION

a. PROJECT OWNER b. POINT OF CONTACT NAME c. POINT OF CONTACT EMAIL ADDRESS

City of Miami John De Pazos jdepazos@miamigov.com
24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (include scope, size, and cost)

  

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

a.
(1) FIRM NAME (2) TITLE AND LOCATION (City and State) (3) ROLE

Savino & Miller Design Studio, PA 12345 NE 6th Avenue, North Miami, FL 33161 Landscape Architect

b.
(1) FIRM NAME (2) TITLE AND LOCATION (City and State) (3) ROLE

c.
(1) FIRM NAME (2) TITLE AND LOCATION (City and State) (3) ROLE

d.
(1) FIRM NAME (2) TITLE AND LOCATION (City and State) (3) ROLE

Museum Park is a 19-acre waterfront public space in Downtown Miami that reconnects the urban core to Biscayne Bay. Savino & 
Miller Design Studio provided landscape architectural services for Phase I of the Master Plan, including planting design, paving and 
circulation layout, irrigation coordination, and development of public-realm elements such as open greens, shaded walkways, and 
waterfront gathering areas. The work required coordination with City departments, architects, engineers, and the adjacent museum 
projects to ensure landscape components aligned with site infrastructure and public access needs. The completed improvements 
support daily park use, public events, and pedestrian connectivity using climate-appropriate planting and durable materials suitable for 
South Florida conditions.

Cost:        $10 Million
Size:        19 Acres
Services: Landscape Architecture: Master Plan, Paving/Site furniture consultation, Planting & Irrigation
                Improvements, and Construction Phase Services.
Award:     2015 FL ASLA Award of Merit
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F.  EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT

(Present as many projects as requested by the agency, or 10 projects, if not specified.  
Complete one Section F for each project.)

20. EXAMPLE PROJECT KEY NUMBER

21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED

Biscayne Park Signage
Village of Biscayne Park, Florida

PROFESSIONAL SERVICES CONSTRUCTION ( i f  appl icable)

2007-2015 2008-2016

23. PROJECT OWNER’S INFORMATION

a. PROJECT OWNER b. POINT OF CONTACT NAME c. POINT OF CONTACT TELEPHONE NUMBER

Village of Biscayne Park, Florida Maria Camara (305)-899-8000

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (include scope, size, and cost)

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

a.
(1) FIRM NAME (2) TITLE AND LOCATION (City and State) (3) ROLE

Savino & Miller Design Studio 12345 NE 6th Avenue, North Miami, FL 33161 Architect & Landscape Architect

b.
(1) FIRM NAME (2) TITLE AND LOCATION (City and State) (3) ROLE

c.
(1) FIRM NAME (2) TITLE AND LOCATION (City and State) (3) ROLE

d.
(1) FIRM NAME (2) TITLE AND LOCATION (City and State) (3) ROLE

Savino & Miller conceptualized and designed a signature, distinctive entry sign/monument and landscape for four (4) median locations and four (4) 
right-of-way entrance locations throughout the Village in 2015. The Village sought out signs that would be unique and constructed of sustainable 
materials. Most importantly, the Village requested signs that expressed something about the Village. Since the Village of Biscayne Park prides itself 
on being a bird sanctuary, SMDS designed artistic signs out of Corten Steel with a diff erent bird on each. The sign’s triangle also refl ects the shape 
of the neighborhood’s boundries on a map. In addition, solar lighting was specifi ed. 

In 2007, Savino & Miller also created the Primary Entry Sign, including sign construction details, sign lighting, and planting improvements. 
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F.  EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT

(Present as many projects as requested by the agency, or 10 projects, if not specified.  
Complete one Section F for each project.)

20. EXAMPLE PROJECT KEY NUMBER

21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED

Belle Isle Streetscape & Park
Miami Beach, Florida

PROFESSIONAL SERVICES CONSTRUCTION ( i f  appl icable)

2007-2010 2008-2010

23. PROJECT OWNER’S INFORMATION

a. PROJECT OWNER b. POINT OF CONTACT NAME c. POINT OF CONTACT TELEPHONE NUMBER

City of Miami Beach Carla Dixon, Project Manager (305)-673-7071

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (include scope, size, and cost)

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

a.
(1) FIRM NAME (2) TITLE AND LOCATION (City and State) (3) ROLE

Savino & Miller Design Studio, PA 12345 NE 6th Avenue, North Miami, FL 33161 Landscape Architect

b.
(1) FIRM NAME (2) TITLE AND LOCATION (City and State) (3) ROLE

c.
(1) FIRM NAME (2) TITLE AND LOCATION (City and State) (3) ROLE

d.
(1) FIRM NAME (2) TITLE AND LOCATION (City and State) (3) ROLE

Belle Isle Park, located on the only natural island of the Venetian Islands between Miami and Miami Beach, is a major open space surrounded on three 
sides by high-density condominium buildings, and Venetian Causeway to the north.  The space off ered no walkways or large open spaces for play, but 
was mostly used by residents to walk the dogs. SMDS was asked to create a plan to attract more residents to use the park, and responded with a plan 
which provided for a range of recreational opportunities.   A large elliptical open space formed by a walkway, coupled with a “Bark Park” and numerous 
small paved seating areas – located by each of the park entry/street crosswalks – allows for both passive and active play activities.  Numerous existing 
trees and palms were preserved or transplanted to create and defi ne the park’s spaces.    

In addition to the park, SMDS was hired for the Venetian Islands GOB project: a mid-Miami Beach neighborhood general obligation bond project for 
streetscape, water main and drainage improvements, which included Belle Isle’s streetscape. SMDS’ role was to master plan and prepare street de-
signs for the revised street layout/reconfi guration and signage. The master plan’s major thrust was to call for narrowing streets to facilitate three goals: 
1) traffi  c calming; 2) improve drainage; and 3) increase green space. A number of meetings resulted in creating consensus to target various improve-
ments, i.e. planting, lighting, and sidewalk installation/repair.

Size:   6 Acre Park + Streetscape
Principal Firm: Jacobs & Associates
Scope:   Schematic through Construction Phase Services
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F.  EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S 
QUALIFICATIONS FOR THIS CONTRACT

(Present as many projects as requested by the agency, or 10 projects, if not specified.  
Complete one Section F for each project.)

20. EXAMPLE PROJECT KEY NUMBER

21. TITLE AND LOCATION (City and State) 22. YEAR COMPLETED

Espanola Way-Drexel Avenue Streetscape
Miami Beach, Florida

PROFESSIONAL SERVICES CONSTRUCTION ( i f  appl icable)

2001 2002

23. PROJECT OWNER’S INFORMATION

a. PROJECT OWNER b. POINT OF CONTACT NAME c. POINT OF CONTACT EMAIL ADDRESS

City of Miami Beach John DePazos jdepazos@miamigov.com

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (include scope, size, and cost)

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

a.
(1) FIRM NAME (2) TITLE AND LOCATION (City and State) (3) ROLE

Savino & Miller Design Studio, PA 12345 NE 6th Avenue, North Miami, FL 33161 Landscape Architect

b.
(1) FIRM NAME (2) TITLE AND LOCATION (City and State) (3) ROLE

Kenneth DiDonato, Inc          2212 Hollywood Blvd, Hollywood , Fl 33020 Irr igation Designer

c.
(1) FIRM NAME (2) TITLE AND LOCATION (City and State) (3) ROLE

The design program was to develop a street plaza which refl ected the surrounding historic village located on Espanola Way in Miami Beach. A continuous 
plaza, designed without curbs, was created to encourage street festivals and daily social interaction. A future fountain is planned for the center of the 
plaza. Our design services included decorative paving, site lighting, site furniture, and planting.

Owner:      City of Miami Beach
Services:      Master Planning, Schematic Design through Construction Administration
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4.3 City of Coral Gables Project List

Coral Gables Bark Park, Coral Gables FL.

City Department: City of Coral Gables – Development Services / Landscape Department

Scope / Description of Work: Master Plan, Paving/Site Design, Lighting, Planting & 
Irrigation, Furniture Coordination, and Construction Phase Services for the new Coral 
Gables Bark Park. Work included re-programming an existing parking lot to create a public 
dog park with accessible pathways, shaded seating, fencing, and planting upgrades.

Awarded Value / Current Value: To be determined / Not publicly listed

Effective Dates and Term of Contract: 2019 to 2024

City Project Manager (Name & Phone): Deena Bell-Llewellyn, (305)-460-5131

Prime or Subcontractor: Savino & Miller Design Studio – Prime Consultant

Results of the Project: Project currently in progress. Deliverables include a completed 
master plan, coordinated design documents, and ongoing construction-phase support. 
Final built park will provide a new public recreation amenity for residents and their dogs.
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4.4 Discontinued Clients (Past 2 Years)

Savino & Miller Design Studio has not had any public sector client discontinue our services 
within the past two (2) years.

No contracts have been terminated, stopped, or discontinued by a government agency 
during this period.

Accordingly, no contact information or explanations are required.

Civil, Criminal, Administrative, or Similar Proceedings 
(Past 5 Years)

Savino & Miller Design Studio has not been involved in any civil, criminal, administrative, or 
similar proceedings within the last five (5) years arising from, related to, or disputing the 
firm’s rights, remedies, or duties under a contract for services similar to those requested 
under this RFQ.

Therefore, no incidents are reported, and no Schedule D disclosures apply.
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SECTION V: Agreement Execution

Savino & Miller Design Studio has read and reviewed Section 1.6 Agreement 
Execution, and agrees that by submitting a Response, Savino & Miller Design Studio 
will be bound to and execute the Agreement for this solicitation.
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SECTION V: Scope of Services and Professional Services Agreement:
 Review Statement

Savino & Miller Design Studio has read and reviewed the Scope of Services and 
Professional Services Agreement Draft.
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