
PROFESSIONAL  SERVICES AGREEMENT 

THIS PROFESSIONAL SERVICES AGREEMENT is made as of this _____day of 
__________, 2016, between the City of Coral Gables (hereinafter called the City"), and 
The Corradino Group, Inc., (hereinafter called the "Professional "). 

RECITALS 

       WHEREAS, the City desires to enter into an agreement with the Professional to 
provide General Engineering Consulting Services to the City; and  

WHEREAS, the City having investigated the qualifications of the Professional to 
perform the services herein contemplated and found those qualifications satisfactory; 
and 

WHEREAS, the Professional  having examined the scope of the services 
required hereunder and having expressed desire and willingness to provide such 
services and having presented qualifications to the City in support of those expressed 
desires; and  

WHEREAS, the Professional agrees to accept this Agreement upon the terms 
and conditions hereinafter set forth; and 

NOW, THEREFORE, in consideration of the promises and the mutual covenants 
herein contained, the City agrees to retain the Professional for a two (2) year period to 
provide General Engineering Consulting Services to the City. However, this period may 
be extended at the sole discretion of the City for one (1) additional two (2) year periods. 

I. GENERAL PROVISIONS

This Agreement incorporates and supersedes all previous agreements, written 
and oral, and all prior and contemporaneous communications between the parties, 
regarding this subject. The City reserves the right to initiate change to any provision of 
this Agreement.  All such changes shall be accomplished only by mutually signed 
Amendments.   

The Professional shall perform the services as specifically stated in the Scope of 
Services, which is attached hereto and incorporated herein as Exhibit A, and as may be 
specifically designated and authorized by the City.   

1.1 Engagement.  The City agrees to engage the Professional for a period 
specified in paragraph 1.2, and the Professional agrees to accept such engagement and 
to perform such services for the City upon the terms, and subject to the conditions set 
forth herein. 

1.2 Agreement Period. The terms of the Agreement (the "Professional 
Period") shall commence within ten (10) days of the execution date of the agreement 
and shall continue thereafter for a two (2) year period. This period may be extended 
upon mutual agreement between the City and the Professional, for a one (1) additional, 
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two (2) years period or until terminated by the City upon 30 days written notice to the 
Professional, in accordance with the notice requirements contained in Section XIII.     

1.3 Duties and Responsibilities/Priority of Interpretation. The Code and any 
City resolutions take precedence over this agreement and its exhibits. This document 
without exhibits is referred to as the “Base Agreement.” In the event of any conflict or 
inconsistency in the definition or interpretation of any word, responsibility, schedule, or 
the contents or description of any task, deliverable, service, or other work, or otherwise, 
between the Base Agreement and the exhibits,  or between exhibits, such conflict or 
inconsistency shall be resolved by giving precedence first to the body of this Base 
Agreement, and then to the exhibits according to the following priority: 

a) City Resolution and applicable Code provisions - Exhibit A
b) City Request for Qualifications (RFQ) – Exhibit B
c) Professional ’s Response to RFQ – Exhibit C
d) Pricing Schedule – Exhibit D
e) Insurance Certificates – Exhibit E
f) Professional ’s Exceptions to Terms and Conditions – Exhibit F

During the Agreement Period, the Professional will serve as a Consultant to the City and 
will assist the City in the Scope of Services (Section 2.0) with the terms, conditions and 
specifications contained in this Request for Qualifications (RFQ). The Professional  shall 
serve as a consultant to the City departments to recommend contract awards to best 
meet overall community short-term and long-term goals, pursuant to Request for 
Qualifications 2015.11.16 (Attached hereto).  

1.4 Background Investigation.  The Professional agrees that all employees 
including the Professional may be subject to an annual background investigation. 

1.5 Polygraph Examination.  The Professional agrees to submit to polygraph 
examinations at the request of the Director or designee. 

1.6 Medical, Drug Screening and Check-ups.  All Professionals, their 
employees, agents and sub consultants must satisfactorily complete the City's pre-
placement medical and drug screening examinations and be certified as drug free as 
well as abide by the City's Drug Free Work Place Policy at Professional 's expense.  The 
City may require that the Professional and/or their employees, agents and sub 
consultants performing services for the City submit to a yearly medical and drug screen 
examination, at Professional’s expense. 

1.7 Drug Testing.  The Professional agrees to submit to unannounced drug 
testing at the request of the Director or designee. 

1.8  Driver's License.  At City's option, the Professional must provide a valid 
Florida Driver's License or appropriate commercial driver's license for each employee, 
agent or sub consultant and be willing and able to operate any required vehicles as 
authorized by the City.  Evidence of compliance with the Defensive Driving Course must 
be submitted to the City prior to operating a City vehicle or any vehicle where patrons or 
children are passengers.  Individuals must be approved by the Risk Management 
Division of the City prior to the operation of a City owned vehicle and/or privately owned 
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vehicles while conducting City business.  The City reserves the right to request the 
employee/agent's driving record from the State of Florida, at Professional’s expense. 

1.9 Confidential Information.  The Professional  agrees that any information 
received by the Professional for the City and in providing services in accordance with 
this Agreement which is not publicly available, shall not be revealed to any other 
persons, firm or organizations. 

1.10 Most Favored Public Entity. The Professional represents that the prices 
charged to City in this Agreement do not exceed existing prices to other customers for 
the same or substantially similar items or services for comparable quantities under 
similar terms and conditions.  If Professional’s prices decline, or should Professional, at 
any time during the term of this Agreement, provide the same goods or services to any 
other customer at prices below those set forth herein, then such lower prices shall be 
immediately extended to the City. 

II. PROFESSIONAL SERVICES

2.1 Basic Services. The duties and responsibilities are outlined in the RFQ. 

2.2 Reporting.  The Professional shall comply with the necessary reporting 
requirements as outlined by the Director or designee for review. In addition, the 
Professional shall submit a monthly report to the Director or designee, which shall 
include detailed information regarding the activities of the Professional during the 
previous month. 

2.3 Availability of Professional.  The Professional  shall make all documents 
available 24 hours a day, 7 days a week, 365 days a year, in order to satisfy the City’s 
emergency demands for continued, non-interrupted service.   

III. COMPENSATION

3.1 Basic Compensation.  In full consideration of the services of the 
Professional hereunder, the Professional shall be paid at a rate stipulated for each of the 
services described on the RFQ pricing schedule (Exhibit D); here attached. The City 
reserves the right to contract with the Professional for additional services. Any increase 
in the agreed upon amount shall be approved by the Procurement Division or designee, 
and shall be in accordance with applicable City and State regulations.   

3.2 Expenses.  As part of, and in addition to the basic compensation 
described in this Agreement, the City shall provide the Professional with no additional 
compensation for any services performed in fulfilling the requirements of this Agreement. 
All additional requested expenses must be pre-approved through the Director or 
designee. 

IV. INDEPENDENT CONTRACTOR AND PROFESSIONAL
HOLD HARMLESS PROVISIONS 

4.1 Independent Contractor and Professional.  The Professional 
acknowledges entering into this Agreement as an independent Contractor and 
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Professional, and that the Professional shall therefore be responsible for the deposit and 
payment of any Federal Income Taxes, FICA, Unemployment Taxes or any similar fees 
or taxes that become due, and shall be responsible for the collection and payment of all 
withholdings, contributions and payroll taxes relating to Professional’s services, or those 
of employees of the Professional.  The City shall not withhold from sums payable to the 
Professional , any amount whatsoever for Federal Income Taxes, FICA, Unemployment 
Insurance Taxes or any similar fees or taxes.  The Professional, their employees or 
agents, will not be considered an employee of the City or entitled to participate in plans, 
distributions, arrangements or other benefits extended to City employees. 

4.2 Agency.  Nothing herein shall imply or shall be deemed to imply an 
agency relationship between the City and Professional. 

4.2.1 Professional warrants that it fully complies with all Federal statutes and 
regulations regarding the employment of undocumented workers and others and that all 
employees performing work under this Agreement meet the citizenship or immigration 
status requirements set forth in Federal statutes and regulations. Professional shall 
indemnify, defend, and hold harmless City, its officers and employees from and against 
any sanctions and any other liability which may be assessed against Professional or City 
in connection with any alleged violation of any Federal statutes or regulations pertaining 
to the eligibility for employment of any persons performing work hereunder.  

4.2.2  The employees and agents of each party, shall while on the premises of 
the other party, comply with all rules and regulations of the premises, including, but not 
limited to, security requirements. 

4.2.3  Indemnification and Hold Harmless. To the fullest extent permitted by 
laws and regulations, the Professional  shall defend, indemnify, and hold harmless the 
City, its elected and appointed officials,  attorneys, administrators, consultants, agents, 
and employees from and against all claims, damages, losses, and expenses direct, 
indirect, or consequential (including but not limited to fees and charges of attorneys and 
other Professional’s and court and arbitration costs) arising out of or resulting from the 
performance of the work and caused in whole or in part by either (i) any willful, 
intentional,  reckless, or negligent act or omission of Professional , any sub consultant, 
or any person or organization directly or indirectly employed by any of them to perform 
or furnish any of the work or anyone for whose acts any of them may be liable, 
regardless of whether or not it is caused in part by a party indemnified hereunder and 
regardless of the negligence of any such indemnified party, or (ii) any willful, intentional, 
reckless, or negligent act or omission of any individual or entity not a party to this 
agreement, or (iii) any negligent act or omission of the City or the City’s officers, agents, 
or employees. The parties expressly agree that this provision shall be construed broadly, 
and Professional’s obligations to pay for the City’s legal defense hereunder shall arise 
and be fully enforceable when Professional (or any sub consultant or any person or 
organization directly or indirectly employed by Professional) is alleged to have acted 
willfully, intentionally, recklessly, or negligently in the performance of the work required 
under this Agreement.  Any failure of Professional to comply with the terms of this 
provision shall be deemed a material breach of this Agreement and may subject 
Professional to debarment from consideration for future award of city contracts pursuant 
to Section 2-952(4) of the City of Coral Gables Code of Ordinances. This provision shall 
survive termination of the Agreement. 
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4.2.4  In any and all claims against the City or any of its elected and appointed 
officials, consultants, agents, or employees by any employee of Professional , any sub 
consultant, any person or organization directly or indirectly employed by any of them to 
perform or furnish any of the work or anyone for whose acts any of them may be liable, 
the indemnification obligation under the above paragraph shall not be limited in any way 
by any limitation on the amount or type of damages, compensation, or benefits payable 
by or for Professional  or any such sub consultant or other person or organization under 
workers’ or workman’s compensation acts, disability benefit acts, or other employee 
benefit acts.  Moreover, nothing in this Indemnification and Hold Harmless provision 
shall be considered to increase or otherwise waive any limits of liability, or to waive any 
immunity, established by Florida Statutes, case law, or any other source of law. 

V. INSURANCE

5.1 Without limiting Professional’s indemnification of the City, and during the 
term of this Agreement, Professional shall provide and maintain at its own expense the 
below described programs of insurance.  Such programs and evidence of insurance 
shall be satisfactory to the City and shall be primary to and not contributing with any 
other insurance or self-insurance program maintained by the City.  Certificates or other 
evidence of coverage shall be delivered to: 

City of Coral Gables  
Insurance Compliance 
PO Box 12010 -CE 
Hemet, CA 92546-8010 

Such certificates or other evidence of coverage shall be delivered prior to commencing 
performance under this Agreement, and shall specifically identify this Agreement, and 
shall contain the express condition that the City is to be given advance written notice by 
receipted delivery at least thirty (30) days in advance of any cancellation, non-renewal or 
material change of the insurance policy.  

5.2 The Professional shall maintain during the terms, except as noted, of this 
Agreement the following insurance: 

a. Professional Liability Insurance with a limit of liability no less than
$1,000,000 per occurrence with a deductible per claim, if any, not to exceed 5% of the 
limit of liability providing for all sums which the Respondent shall become legally 
obligated to pay as damages for claims arising out of the services performed by the 
Respondent or any person employed, contracted and/or subcontracted in connection 
with this Agreement. This insurance shall be maintained for three (3) years after any 
work covered by this Agreement. 

b. Comprehensive general liability insurance with broad form endorsement
or equivalent, including automobile liability, completed operations and products liability, 
contractual liability, severability of interests with cross liability provision, and personal 
injury and property damage liability with limits no less than $1,000,000 per occurrence 
for bodily injury and property damage, and $2,000,000 in the aggregate.  Said policy or 
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policies shall name City as additional insured on a primary and non-contributory basis 
and shall reflect the hold harmless provision contained herein. 

c. Worker's Compensation Insurance for all employees of Professional as
required by Florida Statutes Section 440, and employer’s liability insurance with limits 
not less than, $1,000,000 

d. Automobile Liability insurance covering all owned, non-owned and hired
vehicles used in connection with the performance of the work in an amount not less than 
$1,000,000 combined single limit per occurrence for bodily injury and property damage. 

e. Other (or increased amounts of) insurance which City shall from time to
time deem advisable or appropriate.  Such new or additional insurance to be effective as 
of the sooner of ninety (90) days after notice thereof or the next annual renewal of any 
policy being increased (as applicable). 

f. All policies shall contain waiver of subrogation, except Professional
Liability, against City where applicable, and shall expressly provide that such policy or 
policies are primary over any other collective insurance the City may have. 

g. All of the above insurance is to be placed with insurance companies with
an A.M. Best or equivalent rating of “A-”, “VI” or better, qualified to do business under 
laws of the State of Florida. 

h. The City shall be named as an additional insured on a primary and non-
contributory basis for the General and Auto Liability Policies. Said policies shall contain a 
"severability of interest or "cross liability" clause without obligation for premium payment 
of the City.  The City reserves the right to request a copy of required policies for review. 

i. All insurance policies shall provide for thirty (30) days [ten (10) days for
non-payment of premium] advance written notice to City prior to cancellation, non-
renewal or material change. 

j. The Professional  shall furnish Certificates of Insurance to the Risk
Management Division of the Human Resources Department prior to the commencement 
of operations or policy termination, which certificates shall clearly indicate that the City is 
named as and additional insured on a primary and non-contributory basis and that the 
Professional  has obtained insurance in the type, amount and classification required for 
strict compliance with this Section and that no material change, cancellation or non-
renewal of this insurance shall be effective without thirty (30) days advance written 
notice to the City. 

5. 3 Failure on the part of the Professional to obtain and maintain all required
insurance coverage is a material breach upon which the City may, in its sole discretion, 
immediately suspend Professional’s performance or terminate this Agreement.  

VI. SOVEREIGN IMMUNITY

6. The Professional acknowledges that the Florida Doctrine of Sovereign
Immunity bars all claims by Professional against the City other than claims arising out of 
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this Agreement. Specifically, the Professional acknowledges that it cannot and will not 
assert any claims against the City, unless the claim is based upon a breach by the City 
of this Agreement. The Professional acknowledges that this Agreement in no way estops 
or affects the CITY’s exercise of its regulatory authority. In addition, the CITY retains the 
full extent of its sovereign immunity in relation to the exercise of its regulatory authority. 
The PROFESSIONAL acknowledges that it has no right and will not make claim based 
upon any of the following: 

a. Claims based upon any alleged breach by the CITY of implied warranties
or representations not specifically set forth in this Agreement, as the
parties stipulate that there are no such implied warranties or
representations of the CITY. All obligations of the CITY are only as set
forth in this Agreement;

b. Claims based upon negligence or any tort arising out of this Agreement;
c. Claims upon alleged acts or inaction by the City, its  commissioners,

attorneys, administrators, consultants, agents, or any CITY
employee;

d. Claims based upon an alleged waiver of any of the terms of this
Agreement unless such waiver is in writing and signed by an authorized
representative for the CITY and PROFESSIONAL.

VII. STANDARD OF CARE

7.1 The Professional shall exercise the same degree of care, skill, and 
diligence in the performance of the services as is ordinarily provided by a comparable 
Professional under similar circumstances and the Professional shall, at no additional 
cost to the City, re-perform services which fail to satisfy the foregoing standard of care. 

7.2 The Professional warrants that all services shall be performed by skilled 
and competent personnel to the highest Professional standards in the field. 

VIII. NON-DISCRIMINATION

8.1 EEO and ADA:  The Professional must be and remain in compliance with 
all local, state and federal Equal Employment Opportunity (EEO) and American 
Disabilities Act (ADA) requirements. 

8.2 It is understood that the Professional shall not discriminate against any 
employee in the performance of the contract with respect to hire, tenure, terms, 
conditions or privileges of employment, or any other matter directly or indirectly related 
to employment because of age, marital status, race, color, religion, national origin, sex, 
or disability. 

8.3 City Policy Regarding Conduct. All Professionals, their employees, agents 
and sub consultants must abide by the City's policies regarding conduct.  Discrimination, 
harassment, and/or violations of City policies will not be tolerated and are grounds for 
termination of the Agreement without harm to the City or its employees. 
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IX. CONFLICT OF INTEREST

9.1 The Professional represents that it has provided a list of all current clients 
subject to the jurisdiction of the City. Any potential or actual conflict between private 
interests and responsibilities under this Agreement shall be immediately disclosed to the 
City. The Professional agrees that it will not enter into any agreements during the term of 
this Agreement to provide services for any person or corporation who applies for a 
permit or other development approval from the City. Upon request of the Professional, 
and full disclosure of the nature and extent of the proposed representation, the City 
Manager or his designee shall have the authority to authorize such representation during 
the term of this Agreement. 

X. CONFIDENTIALITY

10.1 Subject to the requirements of Chapter 119 of the Florida Statutes, no 
reports, information, computer programs, documentation, and/or data given to or 
prepared or assembled by the Professional under this Agreement shall be made 
available to any individual or organization by the Professional without prior written 
approval of the City. 

XI. OWNERSHIP OF DOCUMENTS

11.1 Any and all documents, records, disks, or other information shall become 
the property of the City for its use and/or distribution as may be deemed appropriate by 
the City. 

XII. TRUTH-IN-NEGOTIATION CERTIFICATE

12.1 Execution of this Agreement by the Professional  shall act as the 
execution of a truth-in-negotiation certificate certifying that the wage rates and costs 
used to determine the compensation provided for in this Agreement are accurate, 
complete, and current as of the date of the Agreement. 

12.2 The said rates and costs shall be adjusted to exclude any significant 
sums should the City determine that the rates and costs were increased due to 
inaccurate, incomplete, or noncurrent wage rates or due to inaccurate representations of 
fees paid to outside consultants.  The City shall exercise its rights under this “Certificate” 
within one (1) year following payment. 

XIII. NOTICE

13.1 Any notice, request, instruction or other document required or permitted 
to be given hereunder by either party hereto to the other shall be in writing, and 
delivered personally, or sent by certified or registered mail, postage prepaid, return 
receipt requested, to the address set forth for such party at the bottom of this 
Agreement.  Any notice so given shall be deemed received when personally delivered or 
three (3) business days after mailing.  Any party may change the address to which 
notices are to be sent by giving notice of such change of address to the other party in 
the manner herein provided for giving notice.  Notice as to the City of Coral Gables shall 
be to: 
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City Manager 
City of Coral Gables 
405 Biltmore Way 
Coral Gables, FL 33134 

cc: City Attorney 

Notice as to the Professional shall be to: 

Carlos Alcantara, P.E. 
The Corradino Group, Inc. 
4055 NW 97th Avenue 
Miami, Florida 33178 

XIV. DEFAULT AND TERMINATION

14.1 The City may terminate this Agreement for convenience at any time by 
providing thirty (30) days written notice to the Professional. In the event of a termination 
for cause, due to the Professional ’s failure to perform in accordance with the terms of 
this Agreement or the Professional ’s repudiation of this Agreement by word or conduct, 
The City may immediately terminate the Agreement and the Professional  shall be paid 
any sums otherwise due and owing under this Agreement only after City has completed 
the work called for by this Agreement with other forces, and has deducted the cost of 
such work, and any other damages payable to City, from any contract balance otherwise 
due and owing to the Professional  under this Agreement. In the event of a termination 
for convenience, the Professional  shall be paid for all services performed through the 
date of termination, based on the percentage of services completed (subject to 
applicable setoff rights) and the Professional  shall not be entitled to any other 
compensation or damages from the City. If, after notice of termination for cause, it is 
determined for any reason that Professional was not in default, the rights and obligations 
of the City and the Professional shall be the same as though the termination had been a 
termination for convenience. In no event shall the City be liable to Professional for lost 
profits on any work not performed, overhead, or any other type of consequential, special 
or indirect damages, and Professional hereby waives the same. Professional may 
terminate this Agreement due to the City’s failure to comply with the material terms of 
this Agreement after giving City thirty (30) days written notice of its purported default and 
a reasonable opportunity to cure. Upon termination of this Agreement, all schematics, 
designs, plans, specifications, documents, records, disks, or other information (including 
electronic copies) produced or developed by Professional  or sub consultants, whether 
finished or not, shall become City property. Failure to timely deliver the documentation 
shall be cause to withhold any payments due, without recourse by the Professional, until 
all documentation is delivered to the City. 

XV. UNCONTROLLABLE FORCES

15.1 Neither the City nor Professional shall be considered to be in default of 
this Agreement if delays in or failure of performance shall be due to Uncontrollable 
Forces, the effect of which, by the exercise of reasonable diligence, the nonperforming 
party could not avoid.  The term “Uncontrollable Forces” shall mean any event which 
results in the prevention or delay of performance by a party of its obligations under this 
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Agreement and which is beyond the reasonable control of the nonperforming party.  It 
includes, but is not limited to, fire, flood, earthquake, storm, lighting, epidemic, war, riot, 
civil disturbance, sabotage, and governmental action. 

15.2 Neither party shall, however, be excused from performance if 
nonperformance is due to forces which are preventable, removable, or remediable, and 
which the nonperforming party could have, with the exercise of reasonable diligence, 
prevented, removed, or remedied with reasonable dispatch.  The nonperforming party 
shall, within a reasonable time of being prevented or delayed from performance by an 
uncontrollable force, give written notice to the other party describing the circumstances 
and uncontrollable forces preventing continued performance of the obligations of this 
Agreement. 

XVI. MODIFICATION

16.1 This Agreement may not be amended or modified unless in writing and 
signed by both parties. 

XVII. ASSIGNMENT AND SUBCONTRACTING

17.1 This Agreement and the rights of the Professional and obligations 
hereunder may not be assigned, delegated or subcontracted by the Professional without 
the express prior written consent of the City. Any assignment, delegation or subcontract 
without such express prior written consent shall be null and void and shall constitute a 
material breach of this Agreement, upon which the  City may immediately terminate the 
Agreement in accordance with the provisions of paragraph 13.1 (Termination by 
Default).  The City may assign its rights, together with its obligations hereunder. 

XVIII. AUDITS

18.1 The Professional shall maintain accurate and complete financial records 
of its activities and operations relating to this Agreement in accordance with generally 
accepted accounting principles.  Professional shall maintain adequate records to justify 
all charges and costs incurred in performing the services for at least three (3) years after 
completion of this Agreement. Professional shall also maintain accurate and complete 
employment and other records relating to its performance of this Agreement. 
Professional agrees that City, or its authorized representatives, shall have access to and 
the right to examine, audit, excerpt, copy or transcribe any pertinent transaction, activity, 
or records relating to this Agreement.  All financial records, timecards and other 
employment records, and proprietary data and information shall be kept and maintained 
by Professional and made available to the City during the terms of this Agreement and 
for a period of three (3) years thereafter unless City’s written permission is given to 
dispose of any such material prior to such time.  All such materials shall be maintained 
by Professional  at a location in Miami-Dade County, Florida, provided that if any such 
material is located outside Miami-Dade County, then, at City’s option Professional  shall 
pay City for travel, per diem, and other costs incurred by City to examine, audit, excerpt, 
copy or transcribe such material at such other location. The City shall have access to 
such books, records, and documents as required in this section for the purpose of 
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inspection or audit during normal working business hours at the Professional’s place of 
business. 

In the event that an audit is conducted by Professional specifically regarding this 
Agreement by any Federal or State auditor, or by any auditor or accountant employed by 
Professional, then Professional shall file a copy of the audit report with the City’s Auditor 
within thirty (30) days of Professional’s receipt thereof, unless otherwise provided by 
applicable Federal or State law.  City shall make a reasonable effort to maintain the 
confidentiality of such audit report(s).   

Failure on the part of Professional to comply with the provisions of this Paragraph 
shall constitute a material breach upon which the City may terminate or suspend this 
Agreement. 

18.2 City Audit Settlements. If, at any time during or after the term of this 
Agreement, representatives of the City conduct an audit of Professional regarding the 
work performed under this Agreement, and if such audit finds that City’s dollar liability for 
any such work is less than payments made by City to Professional, then the difference 
shall be either repaid by Professional to City by cash payment upon demand or, at the 
sole option of City, deducted from any amounts due to Professional from City.  If such 
audit finds that City’s dollar liability for such work is more than the payments made by 
City to Professional, then the difference shall be paid to Professional by cash payment. 

XIX. AVAILABILITY OF FUNDS

19.1 The obligations of the City under this Agreement are subject to the 
availability of funds lawfully appropriated for its purpose by the City Commission.  

XX. COMPLIANCE WITH LAWS

20.1 In performance of the services, the Professional will comply with 
applicable regulatory requirements, including federal, state, special district, and local 
laws, rules, regulations, orders, codes, criteria, and standards.  It shall be the 
responsibility of the Professional to obtain and maintain, at no cost to the City, any and 
all license and permits required to complete the services provided pursuant to this 
Agreement. 

20.2 Conflict of Interest.  Professional covenants that no person employed by 
the Professional which exercises any functions or responsibilities in connection with this 
Agreement has any personal financial interests direct or indirect with the City. 
Professional further covenants that, in the performance of this Agreement, no person 
having a conflicting interest shall be employed.  Any such interests on the part of 
Professional or its employees must be disclosed in writing to City. 

20.3 Professional is aware of the conflict of interest code of the City of Coral 
Gables, the Conflict of Interest and Code of Ethics of Miami-Dade County, Florida, 
Section 2-11.1 et seq., and the Ethics Laws of the State of Florida, and agrees that it 
shall fully comply in all respects with the terms of said laws. 
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XXI. FEDERAL AND STATE TAXES

21.1 The City is exempt from Federal Tax and State Sales and Use Taxes. 
Upon request, the City will provide an exemption certificate to the Professional.  The 
Professional shall not be exempted from paying sales tax to its suppliers for materials to 
fulfill the contractual obligations with the City, nor shall the Professional  be authorized to 
use the City’s Tax Exemption Number in securing such materials. 

XXII. SUCCESSORS AND ASSIGNS

22.1 The City and the Professional each binds itself and its partners, 
successors, assigns, and legal representatives to the other party to this Agreement and 
to its partners, successors, executors, administrators, assigns, and legal 
representatives.  The Professional shall not assign this Agreement without the express 
written approval of the City via executed amendment. 

XXIII. CONTINGENT FEES

23.1 The Professional warrants that it has not employed or retained any 
company or person, other than a bona fide employee working solely for the Professional, 
to solicit or secure this Agreement and that it has not paid or agreed to pay any person, 
company, corporation, individual, or firm, other than a bona fide employee working solely 
for the Professional, any fee, commission, percentage, gift, or any other consideration 
contingent upon or resulting from the award or making of this Agreement. 

XXIV. ENTIRETY OF AGREEMENT

24.1 The City and the Professional agree that this Agreement sets forth the 
entire agreement between the parties, and that there are no promises or understandings 
other than those stated herein.  This Agreement supersedes all prior agreements, 
contracts, proposals, representations, negotiations, letters, or other communications 
between the City and the Professional  pertaining to the services, whether written or oral. 
None of the provisions, terms, and conditions contained in this Agreement may be 
added to, modified, superseded, or otherwise altered, except by written instrument 
executed by the parties hereto. 

XXV. COUNTERPARTS

25.1 This Agreement may be executed simultaneously in several counterparts, 
each of which will be an original, but all of which together will constitute one and the 
same instrument. 

XXVI. WAIVER

26.1 A waiver by either the City or the Professional of any breach of this 
Agreement shall not be binding upon the waiving party unless such waiver is in writing. 
In the event of a written waiver, such a waiver shall not affect the waiving party’s rights 
with respect to any other or further breach.  The making or acceptance of a payment by 
either party with knowledge of the existence of a default or breach shall not operate or 
be construed to operate as a waiver of any subsequent default or breach. 
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XXVII. SEVERABILITY, SURVIVAL

27.1 If any provision of this Agreement is found to be void and unenforceable 
by a court of competent jurisdiction, the remaining provisions of this Agreement shall 
nevertheless be binding upon the parties with the same effect as though the void or 
unenforceable provision had been severed and deleted. 

XXVIII. GOVERNING LAW AND VENUE

28.1 The laws of the State of Florida shall govern this Agreement.  Any and all 
legal action necessary to enforce the Agreement will be held in Miami-Dade County, and 
the Agreement will be interpreted according to the laws of Florida. 

28.2 The invalidity, illegality, or unenforceability of any provision of this  
Agreement, or the occurrence of any event rendering any portion or provision of this 
Agreement void, shall in no way effect the validity or enforceability of any other portion or 
provision of the Agreement.  Any void provision shall be deemed severed from the 
Agreement, and the balance of the Agreement shall be construed and enforced as if the 
Agreement did not contain the particular portion or provision held to be void.  The parties 
further agree to reform the Agreement to replace any stricken provision with a valid 
provision that comes as close as possible to the intent of the stricken provision. 

28.3 The provisions of this section shall not prevent the entire Agreement from 
being void should a provision, which is of the essence of the Agreement, be determined 
to be void. 

XXIX. TIME IS OF THE ESSENCE

29.1 Time is of the Essence. If any anticipated or actual delays arise, 
Professional shall immediately so notify the City.  Regardless of notice if services or 
deliveries are not made at the time agreed upon, the City may, at its sole discretion, 
terminate this Agreement and proceed pursuant to Paragraph 14.1 (Termination by 
Default). 

XXX. WAIVER OF TRIAL BY JURY

30.1 THE PARTIES TO THIS AGREEMENT HEREBY AGREE TO EXHAUST 
ALL ADMINISTRATIVE REMEDIES BEFORE FILING A LAWSUIT IN CIVIL COURT TO 
RESOLVE THE DISPUTE.  CITY AND CONTRACTOR HEREBY KNOWINGLY, 
IRREVOCABLY, VOLUNTARILY AND 8INTENTIONALLY WAIVE ANY RIGHT EITHER 
MAY HAVE TO A TRIAL BY JURY IN RESPECT OF ANY ACTION, PROCEEDING OR 
COUNTERCLAIM BASED UPON THE CONTRACT DOCUMENTS, OR ARISING OUT 
OF , UNDER, OR IN CONNECTION WITH, THE CONSTURCTION OF THE WORK, OR 
ANY COURSE OF CONDUCT, COURSE OF DEALING, STATEMENTS (WHETHER 
VERBAL OR WRITTEN), OR ACTIONS OF ANY PARTY. 
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XXXI. FLORIDA PUBLIC RECORDS LAW
FLORIDA STATUTES CHAPTER 119, et seq. 

31.1 Records subject to the provisions of Public Record Law, Florida Statutes 
Chapter 119, shall be kept and maintained in accordance with such Statute. Supplier 
acknowledges that records and books, not subject to exemption under Chapter 119, may 
be disclosed and/or produced to third parties by the City in accordance with requests 
submitted under Chapter 119 or court orders without penalty or reprisal to the City for 
such disclosure and/or production. Supplier also agrees to assert, in good faith, any 
relevant exemptions provided for under Chapter 119 for records in its possession on 
behalf of the City.  Furthermore, Supplier agrees to comply with the provisions outlined 
in Section 119.0701 of the Florida Statutes, the requirements of which are incorporated 
herein.  

XXXII. HEADINGS

32.1 The headings contained in this Agreement are for reference purposes only 
and shall not affect the meaning or interpretation of the Agreement. 
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IN WITNESS WHEREOF, the parties have executed this Agreement as of the day and 
year first above written. 

Approved as to Insurance: 

David J. Ruiz 
Risk Management Division 

Approved by Department Head 
or head of negotiations team as to 
the negotiated business terms 

Jessica Keller 
Acting Director, Public Works 

Approved as to compliance with 
Applicable Procurement Requirements: 

Michael P. Pounds, 
Chief Procurement Officer 

Approved as to Funds Appropriation: 

Diana M. Gomez, Finance Director 

ora retary 

Nam�h £ t?o�itlJ 
(SEAL) 

(OR) 
\ WITNESSES (2): 

Print Name: 
-----------------

Print Name: 
----------------�

AS TO CITY: 

Catherine Swanson-Rivenbark 
City Manager 

ATIEST: 

Walter J. Foeman 
City Clerk 

APPROVED AS TO FORM 
AND LEGAL SUFFICIENCY 

Craig E. Leen 
City Attorney 
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EXHIBIT A 
CITY RESOLUTION AND APPLICABLE CODE PROVISIONS 
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City of Coral Gables 
CITY COMMISSION MEETING 

March 15, 2016 

ITEM TITLE: 

[ C-1 ) 

� 
A Resolution accepting the recommendation of the Chief Procurement Officer to authorize negotiations with EAC
Consulting, Inc., AD.A. Engineering, Inc., Stantec Consulting Services, Inc., and The Corradino Group of
continuing contracts for General Engineering Consulting Services, pursuant to Florida Statute 287.055, known as
the "Consultants Competitive Negotiation Act" and Request for Qualifications (RFQ ) 2015.11.16., further
authorizing an extension of the current General Engineering continuing contracts on a month-to-month basis until
June 30, 2016, to complete negotiations and execute new contracts.

DEPARTMENT HEAD RECOMMENDATION: 

! Approval. : : : :
BRIEF HISTORY: 

J 

The purpose of this Request for Qualifications process is to establish a qualified pool of engineering firms that will
provide General Engineering Consulting Services, pursuant to Florida Statute 287.055 "Consultants' Competitive 
Negotiation Act" (CCNA). Professional services provided under this RFQ will be for projects in which the
estimated construction cost of each individual project under the contract does not exceed $2 million, and for study
activities if the fee for professional services for each individual study does not exceed $200,000. The engineering

, services to be provided include, but are not limited to: Planning and General Civil Design Services, Paving and
Drainage Assessments and Design, Surveying, Mechanical, Electrical, Plumbing and HV AC Assessment and

i Design, Structural Analysis and Design, Construction Management and Contract Administration, Construction
Engineering and Inspection Services, Bridges (Structural Design and Inspections), and Cost Estimating.

On November 16, 2015, the Procurement Division formally advertised the General Engineering Consulting
Services Request for Qualifications (RFQ) 2015.11.16. On November 24, 2015, a non-mandatory pre-qualifications
conference was held with twenty-six (26) prospective firms in attendance, out of the eighty-four (84) firms and

' subcontractors who obtained the RFQ document from the Procurement Division.

On December 30, 2015, twelve (12) qualifications statements were submitted by the following firms: AD.A.
Engineering, Inc., AECOM Technical Services, Inc., Chen Moore & Associates, CSA Central, Inc., EAC
Consulting, Inc., Keith and Schnars, P.A., M. Hajjar & Associates, Inc., Nova Consulting, Inc., SRS Engineering,
Inc., Stantec Consulting Services, Inc., The Corradino Group, and T.Y. Lin International.

On February 3, 2016, the Evaluation Committee met to evaluate the qualification statements, which resulted in •
eight (8) firms being shortlisted as follows: AD.A. Engineering, Inc., EAC Consulting, Inc., Keith and Schnars, 
P.A., Nova Consulting, Inc., SRS Engineering, Inc., Stantec Consulting Services, Inc., The Corradino Group, and ·
T.Y. Lin International. On February 17, 2016, the Evaluation Committee requested oral presentations of the 
shortlisted firms. After the oral presentations and a question and answer session with each firm, the Evaluation ,
Committee developed a recommended list of four ( 4) firms, in order of preference, for negotiations consisting of: 
EAC Consulting, Inc., AD.A. Engineering, Inc., Stantec Consulting Services, Inc., and The Corradino Group.

Under Florida Statute 287.055, known as the" Consultants Competitive Negotiation Act," the Commission "shall
select in order of preference no fewer than three (3) finns deemed to be mostly highly qualified to perform the
required services," who will be invited to enter into the negotiations phase to determine their compensation that will
be paid under contract with the City. After compensation has been negotiated with the consulting firms, contracts
will be submitted to the City Commission for approval.

1. Resolution

City Commission Agenda Cover Memo 
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CITY OF CORAL GABLES, FLORIDA 

RESOLUTION NO. 2016-58 

A RESOLUTION ACCEPTING THE RECOMMENDATION 
OF THE CHIEF PROCUREMENT OFFICER TO 
AUTHORIZE NEGOTIATIONS WITH EAC CONSULTING, 
INC., A.D.A. ENGINEERING, INC., STANTEC 
CONSULTING SERVICES, INC., AND THE CORRADINO 
GROUP, OF CONTINUING CONTRACTS FOR GENERAL 
ENGINEERING CONSULTING SERVICES, PURSUANT TO 
FLORIDA STATUTE 287.055, KNOWN AS THE 
"CONSULTANTS COMPETITIVE NEGOTIATION ACT" 
AND REQUEST FOR QUALIFICATIONS (RFQ ) 2015.11.16; 
FURTHER AUTHORIZING AN EXTENSION OF THE 
CURRENT GENERAL ENGINEERING CONTINUING 
CONTRACTS ON A MONTH-TO-MONTH BASIS UNTIL 
JUNE 30, 2016, TO COMPLETE NEGOTIATIONS AND 
EXECUTE NEW CONTRACTS. 

WHEREAS, on November 16, 2015, the Procurement Division formally advertised the 
General Engineering Consulting Services Request for Qualifications (RFQ) 2015.11.16; and 

WHEREAS, on November 24, 2015, a non-mandatory pre-qualifications conference was 
held with twenty-six (26) prospective firms in attendance, out of the eighty-four (84) firms and 
subcontractors who obtained the RFQ document from the Procurement Division; and 

WHEREAS, on December 30, 2015, twelve (12) qualifications statements were 
submitted by the following firms: A.D.A. Engineering, Inc., AECOM Technical Services, Inc., 
Chen Moore & Associates, CSA Central, Inc., EAC Consulting, Inc., Keith and Schnars, P.A., M. 
Hajjar & Associates, Inc., Nova Consulting, Inc., SRS Engineering, Inc., Stantec Consulting 
Services, Inc., The Corradino Group, and T.Y. Lin International; and 

WHEREAS, on February 3, 2016, the Evaluation Committee met to evaluate the 
qualification statements, which resulted in eight (8) firms being shortlisted as follows: A.D.A. 
Engineering, Inc., EAC Consulting, Inc., Keith and Schnars, P.A., Nova Consulting, Inc., SRS 
Engineering, Inc., Stantec· Consulting Services, Inc., The Corradino Group, and T.Y. Lin 
International; and 

WHEREAS, on February 17, 2016, the Evaluation Committee requested oral 
presentations of the shortlisted firms; and 

WHEREAS, after the oral presentations and a question and answer session with each 
firm, the Evaluation Committee developed a recommended list of four ( 4) firms, in order of 
preference, for pricing negotiations consisting of: EAC Consulting, Inc., A.D.A. Engineering, 
Inc., Stantec Consulting Services, Inc., and The Corradino Group; and 

Page 1 of 2-Resolution No. 2016-58 
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WHEREAS, the Chief Procurement Officer recommends negotiations be authorized with 
the recommended list of firms pursuant to Florida Statute 287.055 known as the "Consultants 
Competitive Negotiation Act" and Request for Qualifications (RFQ) 2015.11.16; and 

WHEREAS, Section 2-650 of the Procurement Code entitled "Authority" authorizes the 
Chief Procurement Officer to determine the highest responsive and responsible offeror and make 
recommendations; 

NOW, THEREFORE, BE IT RESOLVED BY THE COMMISSION OF THE 

CITY OF CORAL GABLES: 

SECTION 1. The foregoing "Whereas" clauses are hereby ratified and confirmed as 
being true and correct and are hereby made a specific part of this Resolution upon adoption 
hereof. 

SECTION 2. That the City Commission accepts the recommendation of the Chief 
Procurement Officer to authorize negotiations with EAC Consulting, Inc., A.D.A. Engineering, 
Inc., Stantec Consulting Services, Inc., and The Corradino Group, of continuing contracts for 
General Engineering Consulting Services, pursuant to Florida Statute 287.055, known as the 
"Consultants Competitive Negotiation Act" and Request for Qualifications (RFQ ) 2015.11.16; 
further authorizing an extension of the current General Engineering continuing contracts on a 
month-to-month basis until June 30, 2016, to complete negotiations and execute new contracts. 

SECTION 3. That this Resolution shall become effective upon the date of its passage 
and adoption herein. 

PASSED AND ADOPTED THIS FIFTEENTH DAY OF MARCH, 2016. 
(Moved: Quesada I Seconded: Lago) 
(Yeas: Quesada, Slesnick, Keon, Lago, Cason) 
(Unanimous: 5-0 Vote) 
(Agenda Item: C-1) 

APPROVED AS TO FORM AND 
LEGAL UFFICIENCY: 

CRAIG E. LEEN 
CITY ATTORNEY 
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EXHIBIT B 
REQUEST FOR QUALIFICATIONS (RFQ) 
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Request for Qualifications 

RFQ 2015.11.16 

 General Engineering Consulting Services 

ADDENDUM NO. 4 

Issued Date:  December 8, 2015 

These questions are not verbatim but are summarized for clarity and conciseness for response 
purposes. You are to refer to the questions (Q) from prospective proposers and the City’s 
answers (A) to those questions. 

Q1) Who will take the lead for the teams being assembled? 

A1) The Respondent to take the lead in the team shall be the “Professional”, as indicated on Page 2 
of the RFQ, which provides the following certification: 

“THE PROFESSIONAL CERTIFIES THAT THIS SUBMITTAL IS BASED UPON ALL 
CONDITIONS AS LISTED IN THE RFQ DOCUMENTS AND THAT THE 
PROFESSIONAL HAS MADE NO CHANGES IN THE RFQ DOCUMENT AS 
RECEIVED. THE PROFESSIONAL FURTHER AGREES IF THE RFQ IS ACCEPTED, 
THE PROFESIONAL WILL EXECUTE AN APPROPRIATE AGREEMENT FOR THE 
PURPOSE OF ESTABLISHING A FORMAL CONTRACTUAL RELATIONSHIP 
BETWEEN THE PROFESSIONAL AND THE CITY OF CORAL GABLES FOR THE 
PERFORMANCE OF ALL REQUIREMENTS TO WHICH THIS RFQ PERTAINS. 
FURTHER, BY CHECKING THE AGREE BOX LISTED BELOW AND BY SIGNING 
BELOW PREFERABLY IN BLUE INK. ALL RFQ PAGES ARE ACKNOWLEDGED AND 
ACCEPTED AS WELL AS ANY SPECIAL INSTRUCTION SHEET(S) IF APPLICABLE. I 
AM AUTHORIZED TO BIND PERFORMANCE OF THIS RFQ FOR THE ABOVE 
PROFESSIONAL.” 

Respondents must be able to provide all of the engineering services outlined in Section 2 – 
Scope of Services. Should a Respondent have insufficient in-house staff to provide the services 
outlined in Section 2 – Scope of Services, a Respondent is required to assemble a team to 
cover the full scope of services. 

Q2) Should we duplicate the resumes requested and included in the SF330 in Section II item 
1 and the include them in Section III item 1 which also requests resumes? Or should we 
solely include them as part of our SF330? 

A2) Responders may, under Section III item 1 of the Qualifications Submittal Requirements and 
Check List, insert a note making reference to the resumes of key personnel included in the 
SF330 form. Respondent must indicate on what page of the proposal the resumes are located. 

Q3) Section II.7 requests detailed information on 5 of the Respondents most recent and 
relevant projects. Is this a minimum or a maximum of 5? 
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A3) Five (5) is the minimum. It is optional if a Respondent would like to include more than five (5). 

Q4) (A) We would like to know which firm currently has/had the contract for this RFQ? 

(B) Also, are the terms of the agreement, specifically sections 4.2.3 and 4.2.4.,
negotiable? Such defense clauses will not be covered by the normal professional
liability insurance.

A4)  (A) The firms under the City’s current contract are: Stantec Consulting Services (formerly,
Corzo, Castella, Carballo, Thompson and Salman (C3TS)), ADA Engineering, and
AECOM Technical Services.

(B) Please refer to RFQ Section 1, Section 1.6 – Agreement Execution.

Q5) In Section 2 – Scope of Services, page 18, the City mentions “Other services requiring 
professional engineering analysis and/or design”. Can you think of anything specific that 
is not covered in this Section? 

A5) Per Section 2 – Scope of Services, page 18 of the RFQ, “the services assigned under this 
continuing service contract may include, but are not limited,” to the categories indicated therein. 

Q6) In Section 2 – Scope of Services, page 16, the City mentions under Mechanical 
Engineering “fueling systems for aircraft”. Is this applicable to this RFQ? 

A6) No. 

Q7) Does the City have a list of pending/upcoming jobs? 

A7) Please refer to the City’s 2016-2020 Capital Improvement Plan. The 2016-2020 Capital 
Improvement Plan may be downloaded by following either step shown below: 

1. Go to: http://www.coralgables.com/modules/showdocument.aspx?documentid=16517

OR 

2. Go to: www.coralgables.com
a. Government

i. City Departments
1. Finance

a. Budgets and Financial reports
i. Capital Improvement Program

Please note: the City’s 2016-2020 Capital Improvement Plan is provided herein for reference 
only and does not guarantee a minimum amount of professional services or compensation. 

Q8) RFQ Page 13, Section II, 4) states: “Submit bank and trade references. Provide a Balance 
Sheet and Statement of Profit and Loss certified by an independent Certified Public 
Accountant. for the preceding two (2) calendar or fiscal years”. Are Respondents 
required to submit this documentation for sub-consultants as well? 

A8) No. 
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Q9) Considering the various engineering services listed in 2.0 Scope of Services, what type 
of firm does the City expect as a prime consultant? Would the City consider a team in 
which an MEP firm is the prime consultant? (We are aware of the responses contained in 
the addendums; we merely seek clarification regarding the City’s expectations for the 
role of prime consultant.) 

A9) Please refer to the answer written for Question # 1 in this addendum. 

Q10) Per Addendum 2, the Qualification Opening has been pushed back to December 30. Are 
we to understand that to be the submittal due date? 

A10) Yes. 

Q11) Addendum #2 Issued on November 24th states that the “Qualification Opening” has been 
moved to 2:00pm, Wednesday, December 30, 2015. Is this the proposal Due Date? 

A11) Yes 

Q12) Are all sub-consultants required to submit SF330 forms? 

A12) The SF330 form must be submitted by the Respondent. The Respondent shall indicate the Sub-
Consultant information beginning on Page 1 of the form. 

Q13) Could you consider extending the Qualifications Opening to January 8, 2016 due to the 
Holidays? 

A13) Via Addendum No. 2, published November 24, 2015, the Qualifications Opening was extended 
from December 17, 2015 to December 30th, 2015. At this time, the Qualifications Opening will 
not be extended. 

Q14) Will there be a revised “Professional’s Acknowledgement” (Page 2 of RFP) to reflect the 
submission deadline of December 30, 2015. Is this form supposed to be included before 
Section I. of the RFP organization? 

A14) No. Via Addendum No. 2, the submission deadline was revised to December 30, 2015. Per 
Section 1.3 of the RFQ, “[…] Where there appears to be conflict between the RFQ and any 
addenda issued, the last addendum issued shall prevail […].” 

Q15) Is there a page limit? If there is a page limit does this include SF 330 package? 

A15) No, there is no page limit. 

Q16) Are sub consultants required to submit Schedules A-H, or are these to be filled out by 
Prime only? If so, please indicate which Schedules. 

A16) Please refer to the answer provided in Question # 4 under Addendum No. 1, published 
November 18, 2015. 

Q17) There are two Requirements checklist, page 13 and page 33. Where are these to be 
included in submittal? 

A17) Please follow the outline shown in pages 13 and 14 of the RFQ. 
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This addendum shall be acknowledged in Section 6 (Schedule I - Acknowledgement of 
Addenda) form. All other terms and conditions shall remain in full force and effect. 

Sincerely, 

Michael P. Pounds 
Chief Procurement Officer 
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Request for Qualifications 

RFQ 2015.11.16 

General Engineering Consulting Services 

ADDENDUM NO. 3 

Issued Date: November 30, 2015 

These questions are not verbatim but are summarized for clarity and conciseness for response 
purposes. You are to refer to the questions (Q) from prospective proposers and the City's 
answers (A) to those questions. 

Q1) Can you please send us the sign-in sheet for the pre-qualification meeting and the list of 
plans/RFQ holders? 

A 1) Please refer to Exhibit A and B of this Addendum. 

NOTE: Addendum No. 2, published November 24"', 2015, contained an additional page titled 
"Exhibit A". That page was inserted inadvertently; Please disregard. 

This addendum shall be acknowledged in Section 6 (Schedule I • Acknowledgement of 
Addenda) form. All other terms and conditions shall remain in full force and effect. 

Sincerely, 

Michael P. Pounds 
Chief Procurement Officer 
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EXHIBIT A 

PRE-QUALIFICATION MEETING SIGN-IN SHEET 
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RFQ 2015.11.16 General Engineering Consulting Services 

Pre-Qualification Meeting Tuesday, November 24, 2015, 10:00 a.m. 

Contact Name 

Company Name 

/?<'ft::d?[ 'qJCClft?<? 

1� ru I_ s c_<-11VAs{$

Address � $� o IJ 1 �(Zou.£. 4'&" 
City, State & Zip a L �1:Kl.::-
Phone: 'tS4 - 7V)6 - I� ((,, Fax: ..---

e-mail: :S b ii!.<>CC<t. m(?i\::'S {/...,. ('tflv\

Contact Name JNV'e? /�ettJKS 
Company Name N\ A f.Lt "1 
Address 1-io,,. Al� (,le> fl...JE:IJVf..1 S.,1� I Oto

City, State&Zip p,.,.,rlteftf>rl, ft-: 33�1)' 
Phone.· �-'t'lr-7�·7 � Fax: ��������-
e-ma i I: ,} SPIN l<S e A,\Ae.....t.i�"1•"'tc'"'fo'). !.<--"' 

Contact Name <;-,-e.,...1e._V\. <;:._. Cc...q I'<--
Company Name b,f ov q..._ Co "'-S.,,, \ \. , "'5" 
Address / u l..t 8 � µ w � \ 'l" 

1 ::G':'C

City, State & Zip Do ... c:....Q 
J 

r-=- I � � 1 l ;?... 

Phone: 3 J '>' - 1..J 1� -'1 ?:,llD Fax::,o {"- L( '5, · 1) I,.

e-mail: "5 C. Q.. 3, � 0 'f I OV C - ,.._ : .,Jt; '\c • ,.: .Jt ....
'-l , 

FINANCE DEPARTMENT - PROCUREMENT DIVISION 

Contact Name M_,cl .. d ,4-rJ� � 
Company Name 

Address 

13 Ac �;'/5,(,)/f,,..,1 , r+, c..
f3 I � -NtJ � 7 /tve,A tk:. ------,------------� 

City, State & Zip fr1 t <'lp'l,t 1 1 fz.. '3 3 I 2' {;,

Phone.· 70'3 Z& 5 '54CO Fax.· 3oSeGS Bt,� 

e-mail: /Yl"IJ� f� e.::cctJt?5oH.� 
N�� 

Contact Name C\.li;-rt, � 
CompanyName Cu.ram:, �61t'l@I�� 

Address 4�, sv...J 14 CT. 
City, State & Zip M lA M I , 'FL, 33 l SS­, 
Phone.· 1'?io.50�-'50$'<., Fax: --------
e-mail: 1 n fo@. C,U.e-toe"1 '\ . C..0"'1� , 

Contact Name A., y'j n.J Kumh hej #;,Q.)('.'
Company Name t:< P Co tl$ctdta V)i5 Zl1C. .

Address (02.2.0 Sw (01 st . 
City, State & Zip 2:1 '1 c( L0::1 f k > > \ J bI 

Phone·3oS-Ff,�z s .<7 Fax: ,30.( -59' -zv S8 
e-mail: � f ctJt\$4.)fq Ja.D> ·, 1.1c.e3ov +c..(,.,µ. f::· IA..l.k: 

I 11f le
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RFQ 2015.11.16 General Engineering Consulting Services 

Pre-Qualification Meeting Tuesday, November 24, 2015, 10:00 a.m. 

Contact Name L�o,,-do 7)uvA->-1

CompanyName 1>o;Vl,v &..tS<>iT/N'<f, E.v::.,.vu,u, Zwc. 

Address 8,.390 tu· kA� $7.

City, State&Zip /1,11-,-.1 n 33/2.h

Phone: (3o�)'1'l2--2/f.3 Fax: _______ _ 

e-mail: ,/.=a,-a!,,:. :a) t0,r,..,, c,:n-a,.,/f �"'f. C4'-t.
p 

Contact Name Os /£,IS Qv/.n "?Ph.A 

Company Name WM ii' l.Af, Af�.PbL,6.,71;;5 l�C·
Address 14Bo Jhgd ,a{'A,J -,t"� 4-t, • 
City, State & Zip i../1,0.w . rt-, .?OJS5• 
Phone 11Jz- 1:tJ4· l4:�f; Fax: 1oz,g11, B4-1 /
e-mail: 6f&II JS 7b'l,4, crD,t;/f./ ,oJJ re; �act b:'fl5?- Gt!--'

COntact Name �\ht.. Cor{�W\.D Ct-Ol.\r
Company Name t\..\j,J,.. Lv.ei p.W'� 

Address "\:� NV'f • 'ti:"' Ave:·
City, State & Zip t>oml� FL 53!18 

Phone: �OS, ;14, D1�'S Fax: Jos. S"I"\-, 01 SS' 

e-mail: rt1\1A£jCl\'\O@. &•rv ,Mi111D-b;,N

FINANCE DEPARTMENT - PROCUREMENT DIVISION 

Contact Name � kJf Po/
?-/!/l-, //]<:,_ Company Name 

Address /f'lZ 5W ' / ef � 

City, State & Zip )1{1.1(1 ft.- p,](J§°'
Phone � Z#-t/U Fax.· 

e-mail: flW/(( tZ- qht.:>,r, �-M------

Contact Name ?filn (Ofl?nel
Company Name �Wee Jrnru/bq, S"e.r,4 'rec 
Address q() l ::Wn<e du Lepr, Blvd, S'u:k qo() 
City, State & Zip Cf1:711 f,11J,fe1, FL E?�/?4' 
Phone 70::-44:s-7:q{)() Fax.· SP.[-<-/4f"-Ol!>f:8 

e-mail: Sfln, Wm e,e/ (!2 s; kf11fec « ton I 

Contact Name Va&rra. 13Rrm utl�z_ 
Company Name TLL c/1j(t1ff'(l t

ii 
Address 5"f5-=t '13/u.e. Lt:.0tJOVI >-- #t.too
City, State & Zip U 1q vni, Fl 32,;2 C, 

Phone: �05. 2.0�-�55:, Fax: ;o <; - ZC? r:. - �c:. f S

e-mail: v�11f.,Sa.- !,ermvd'tz �tic - ev11:· u,v.,
v 
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RFQ 2015.11.16 General Engineering Consulting Services 

Pre-Qualification Meeting Tuesday, November 24, 2015, 10:00 a.m. 
FINANCE DEPARTMENT • PROCUREMENT DIVISION 

C,,,,,actN-1?1

:l 

��·� Gomac/N- [�t;,J' O;J'<.f 

CompanyName =� ::::= ; M\.!6t-r,e6 l�panyName f;.Al-kEtr JCUnfl'� 

Address 7l!l) Nw 6lf"' Strc;e., Address J.J11>� ,<.Av /1fk .ft-'
City, State & Zip M,a.rry_\ r EL 33 l6b City, Stale & Zip r1.:4'-/l.t' et :; J 1 't .J 
Phone. X>5-lf7/ · 7725 Fax:!fiS- .5q3-/'JJ5 Phone: 7�-�'rr,fNt> Fax: ?•6-�'f.r- ��\. 
e-mail: c,\e,j ob-;ro �; uSa, c:0((1 e-mail cc-tj"II' ..O.z-f-.t<>'f. <crz

Contact Name 11 A (1...1 o Sti BI J�.

Company Name P1 �Ai.4 G l.(. Cf; I 

Address /?OD S. 12.t:p g6AQ 5(1{ 1,0I

City,State&Zip f11AMt, FL �31f'S-

Phone: {'3oS) ? �/ - 15 7 Z Fax:--------

e-mail: #.15A6!Sg.@P1"1,vt:JCl(l{1 · Cpl'{

Contact Name CM• 1, o ;Gi "'e R.t\ 

Company Name P: "-',.,"' cle. C €.! 
Address 1700 &;,v;lb �J Q,,oJ 1 $.;n,. e?o I
City, State & Zip Miam; 1 �L 

1 
531 SS 

Phone: 1 <% • �11.\ -Ot.\9 I Fax: ---------

e-mail: c ZAN oqA, e r: n"' c.c\e c£Z • Q,Q'Y".1

Contact Name -:::::J,;.s c:; L . A Z::.O S', f'i • 

Company Name C: I I s:::ls\ p'.) fw?C\<"" ='t_ :A;:;:��
Address IS'') � · rlJ , rw::, , ,f:,-1£: :E±t :::::1f: -/1 

I 
City, State & Zip (B I f) > ,�,.. ·= fl-:- 3=:,1,30

I 
Phone: -:fts<o-'::( df-:;--( � Fax --------

e-mail .;:Q.?9'>:r<'!:€ �rl)o�{LE". C... r::".\,

Contact Name JoY1'/� :P, a. f /o 
CompanyName .f, t'\.!)o'ts- �tf DJ2->11V1
Address /tiO IO ? W &!J'l <;fr.u:r 

City, State & Zip t'.\ 1 M,.,{ l 
I 

YL '?>? \ 7 �
'rPhone JO '7 $ 7 7 / K 'f ..J Fax -------

e-mail: Cfft<..ll<:>@ft<.lloVY1ep&>11YI. (.q-W'I 
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RFQ 2015.11.16 General Engineering Consulting Services 

Pre-Qualification Meeting Tuesday, November 24, 2015, 10:00 a.m. 

Contact Name 
A 0 \McQU6?:::-

40A CN'Kmec-FJ;ve; 

FINANCE DEPARTMENT - PROCUREMENT DIVISION 

Contact Name \<.AI..)\_ <:l. �A '5""%A !? A
CompanyName ADA-6N-91Ne6Z-IAIG;, /Ne. CompanyName :i?osS 1-: BA?-0:i:�\N\
Address ?.rr-o N1.1 '3 3 � GP1775 ?.o2 Address ""]Zoo Nw \ ':'.)� S"T, ';t) l]y:. -;os;.

City, State & Zip lJa!&, {. , ,c-(, -3 3 C> Z 7 City. State & Zip !--\ \ A>-\\ 1 lf-L � -3 \ ck,
j -�--+,--�-----�

Phone: 3 oF IT 1- 41' � t>.f' Fax: '3 of- SS I - 'I 4:£,t: Phone. ?OS- '3 \ 0 · D 13C) Fax:.&- "!? --------
e-mail: A 1/'4-e (j>(l�2;@ A-DA§ffBS _ 1..1€7 e-mail: \(" 1Mgs1'vq£0...e! V"O!:,$, b.::(V. Col,\.,\

Contact Name 

Company Name 

-:I:' v� \<4, Mad-.i'I 
LIVS ksso?ak� 

Address � !;)\ Pm:tt.o d,a_ (mM I3()1d .J,..t, rD

City, State&Zip (c{aj &�Its li- 33t2Y
Phone: .205 "i.J. ((.3-� 3P Fax: :30Y--L/'-l'r-.37lf8" 

e-mail: :;i:.w.lfd,YX<:£. L,vs. ,1.at · 

Contact Name (A,"vl,,tv � ...... 
Company Name fr R . a 0«?/:V){.... 
Address /0.3(;5 1Uw 4ld I wv,1< Zoo

City, State & Zip 
7
f1 1·� • 't-l 3;3 I 't'6' 

Phone( 3-0j 51/. ,?? �7- Fax.·------

e-mail: a )1 a ' C.A �le;./;,. Q -J: /l - a. I Un ,,......

Contact Name yA(){ 4 t IV �eo5 
Company Name GA ere � 
Address 7 210 s vv 3Cf T�ee A(fi

City,State&Zip N(4Ml FL �3/S'S 

Phone.· C-f5y Lf 04¥:/ 00 Fax:--------

e-mail: fPl\iEQaS<! GA:erev, CC.

Contact Name Do, z l J �ale+:::'
Company Name A�M - !vJ;: I .Uh�z;: 

J 
4,. 

Address 58'/S NW m-kt sb:u-t
City, State & Zip � 14 • i. L,, k,t, I Pl 530 ''l
Phone: ($) !j?(,, -SSB8 Fax: --------

e-mail: Ja,,,id. >Sl>k+c {j2 a.niec.(c.u · C,,1W1
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RFQ 2015.11.16 General Engineering Consulting Services 

Pre-Qualification Meeting Tuesday, November 24, 2015, 10:00 a.m. 

ContactName /6�/JC(i) See.e1Jc·r11---

CompanyName 51?.S £:/-J<E,;,J/3€3.e;;Jc;;, /�<:!... 

Address 500 I S (I.) 74 (!-;"': Sv,7,E d '8::> / 

City, State&Zip MIAMI F<- 33/SS

Phone.· :??5-&u2-8!!:S7 Fax: ��5-&4,,Z, 00'3£3

e-mail: {�.w'A:210 es.es-�. C!..t!>M

Contact Name A /Jt.{t,IJV J, &7l.!Zc: R...
Company Name .J i< � £ 17 e , 

Address /0��{ SaJgdi. sf # 2.0(4-8

City, State & Zip HJ IJ f--1 /
1

]&t:::., ;.::, .3 / 7 6 

Contact Name 

Company Name 

Address 

FINANCE DEPARTMENT • PROCUREMENT DIVISION 

---------------------------------------------

City, State & Zip 

Phone: Fax: 
--------

e-mail:

Contact Name 

Company Name 

Address 
-------------------------------------------------

City, State & Zip 

Phone: .JIN"':. 2. 7 I) - 7 €fo(') Fax: ;/�J-�7 '/ -25,i'/ Phone: Fax:--------
--------

e-mail: J�ferrel- €) jf'"f7...tnee.1111nc:<::r,5;. e-mail.·

c. '°"7'

Contact Name 

Company Name 

Address ______________________ _ 

City, State & Zip 

Phone: Fax: --------

e-mail:

Contact Name 

Company Name 

Address ______________________ _ 
City, State & Zip 

Phone: 

e-mail:

Fax: 
---------------------
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RFQ 2015.11.16 General Engineering Consulting Services 

Pre-Qualification Meeting Tuesday, November 24, 2015, 10:00 a.m. 

Contact Name Tun C\O.. Gm ,.:e 

Company Name cA c:. C.Qf'\�V,, \i:) "'-% To<:. I
Address 8 I t:) �W �T:':: M. 1 '$u.:i.,� �Q Z

City, State&Zip 't-\\0...N',,� l FL '33\ Z..\o

Phone 30? 2,k, s ?'4::0 0 Fax: �o :) Zloll: 5 So 7

e-mail: d,%C]:)_,c....'eoJe.o_c...c.ot\$u,\::\. C.OfVl

Contact Name 

Company Name 

Address 

City, State & Zip 

Phone: 

e-mail:

Contact Name 

Company Name 

Address 

Fax: 

---------------------------------------------
City, State & Zip 

Phone: Fax: --------
e-mail:

FINANCE DEPARTMENT - PROCUREMENT DIVISION 

Contact Name 

Company Name 

Address ---------------------------------------------
City, State & Zip 

Phone: Fax: -------
e-mail:

Contact Name 

Company Name 

Address 

City, State & Zip 

Phone: Fax: 

e-mail:

Contact Name 

Company Name 

Address ________ �����--������������ 
City, State & Zip 

Phone: Fax: ---------------------
e-mail:
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EXHIBIT B 

RFQ PLAN HOLDER'S LIST AS OF 11/30/2015 
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City of Coral Gabl�s 

RFQ 201S.11.16 General Engineering Consulting Services 

Plan holders List 

Company Email Contact Telephone No. 

1 EGSC Engineering consultants cproto@egscfl.c.om Elena M. Proto 305.553.5457 

2 Fraga Engineers �an1;.1:�ruz@:f(j3gle.:.n&&_On:! Cristina Santa-Cruz 305-444-8210 x 215
kari.bates@g;siusa.com Kari Bates

3 Professional Service Industries, Inc. 
rllc�.obrlen@�slusa.com Riley O'Boen 

407-459-5416

Keith and Associates, Inc. 
SBravo@keith·asSO<i.ates.com S;1ndra Brivo 954. 788.3400 

4 
bzuccaro@ksfla.com Bob Zuccaro 954-776-1616 x.6751

5 Terracon Consultants, Inc Staci.Bolinger@terracon.com Staci l. Bohnger 15611494 7006

6 GEi Consultants bl�nc-h@geiconsuttc1nts.com em lynch 561.662.8257

7 Environmental Consulting & Technology, Inc. twa�ringtoo@ectinc.com Terri Warrington 352-248-3323

8 Ammann & Whitney EPolo@ammann-whitney:.com Erneuo Polo 305·261·2006

9 Ross & BaruzzJni rmastra�a@rossbar.com Raul S. Mastrapa 305.477.8338

10 Chen Moore & ASSO(iates 
lba,ron@chenmoore.com 

Leigh Kiltherlne Barron 17861497-1500 
ja�osta@chenmoore.com 

11 lnterclypse, Inc. matt hew. salta los@1n h?rcly:�se .com Matthew Sakalos 14431459·4604 

12 Bermello Ajam1I & Partners, Inc. JSkell:.'.@bermelloajimil.c.om JANEEN SKEUY 786.470.3903 

13 Eastern Engineering Group Company z_ure�i@�ait�rni::g.com Zurelys Paez 13051599-8133 
14 GLE Associates mettore@gleassociates.com Majda Ettore 813.241 .8350 x347 

15 Fi.allo's MEP Design, Inc 
f,allome�design@gmail.com 

Jorge Fiallo 305-877-1845
jfi-c1llo@fiallome,edesign.com 

16 Choice Engineering Consultant$ cfranci��choiceeng.com Carlos Francis (7861556-3323 

17 A.D.A. Engineering.. Inc.
vmartinez@adaeng.net 

Vivian Martinez 13051551-4608 '305 
avazgucz@adaeng.net 

18 HP Consultants Inc hp(onsuhanuinc�rthlink.nfil Arvind Kumbhojkar 305-596-2857

19 Miller Legg CPasguale@millerlegg.com Cara Pasquale 1954) 628-3609

20 Schwebke-Shiskin & Associates Inc. 1ctello@shisJdn.com James C. Tello (954) 393-8558

21 AECOM vtetoria.m1ms@aecom.com Victoria Mims 305-447-3512

22 30S Consulting Engineergs, UC ezuni@:i!@lQ�!;;Qnsult.com Enrique M. ZUi'iiga, (786) 409-5548, Exl 11 

23 re:.'.naldorchinea@msn.com Reynaldo R Chlnea 
24 EROMAN ANTHONY MeckesD@:erdmananthon1.com David Meckes 717. 766.1741 ext. 5062 

2S KimleyHorn Pam�Oetrick@kimley·horn.i;_om Pam Oetrkk 561-840-0226

26 SRS Engineering, Inc. ignacio@srs-corp.com Ignacio serralta

27 TLC Engintf'ring for Architecture vaness.a.b4!,rmudez@tlc-eng.com Vanessa Bermudez 305·263·3871 

28 Keith and Sc.hnars, P.A. matenc.a@ksfta.c.om Metvern Atencio (954) 776-1616

29 Lakes Engineering, Inc. mvaughan@lake�ng.com Monica Vaughan 305-667-1657

30 Eckler Engineering, Inc. lfracasso@e<lderengine-ering.com llndil Fracasso (954) 510-4700

31 CAS Contractors, Inc. plopez@casef'lg.net Pedro Lopez (305) 742-6503

32 Pistorino & Alam Con.suiting Engineers, Inc. n.�.lliili!nt@pamiami.c2.m Adriana Almazan (305) 669-2700

33 SEQUIL Systems, Inc epainter@seguil.com ElENA M. PAINTER 15611921·0900

Pinnacle Consulting Enterprises 
czamora@e;lnnadccel.com 

Emilio Zamora 786·Sl4·0491 34 
m__sabijt..@p.inn_ili;_l�(_Om 

35 Innovative Engineering Group, Inc. engr93@gmail.com Sudhir IC. Gupta 305-468-1783
36 THE RC GROUP Consulting Engineers ther�rOuQ@therc8rOuR.net Ray P.C,uz 305·278-1246

37 Duran Consulting Engineers. Inc;.. lconardo@OuranConsultEng.c.om Leonardo Duran 1305) 992-2193

38 CB&t NE?.lL.GtmP.bJ:.l!@�bh{.qm Neil Campbell 305-818-2617

39 Coastal Systems International, Inc. lbaculi@coastalsyjtemsint.com ll Joan Bacull 305·661·36SS x 235 

40 Stan tee Consulting Services 
gracc.morales@stante<.com 

Grace MoraJes (305) 445·2900 > 2265 
S«:_;tn.i;;omp.M@s_t;lnUtLlQOO 

41 Tetra Tech kf:;n.,aban@:t�Jratech.com Ken Caban 786-507-3898

42 Avino & Associates jravino@avinoa nda ssociates. com Nicholas Acui\a 30S·265·5030

43 Hazen and Sawyer jforglone@hazenandsa�e,.com Julie Forgione 954 967-7012
44 Woo/pert, Inc. i���Q._Qlp� Lorrie Tabar 305.418.9370

45 Southeast Design mona@s�dainc.com Marl Oel Valle 305.871.1648

46 Cordova Rodriguez & Associates, Inc. gkno�Rel@cracnglnttrlng.com Gina Knoppel 786-287-2530
47 Nimbus Beta Consulting, LLC maM,i�nimbu� Maggie Alfaro 786-802-2011

48 American Engineering Group, Inc. FVergara@AmericanEngGrOUR.com Felix Vergara 786·205·814S
49 Metric Engineering VGa,clalfilmetrlcen" .com VICKY GARCIA (3051 235-5098 .... 122 
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mmairena@eaccoo.i!JJL.iQ.m 
so EAC Consulting, Inc. madeife@eacconsult.com Martha Mairena 305-265-5452 

dgtace@eacconsult.c.om 
51 Wade Trim CGONZAlEZ@WadeTr_im.com Cindi Gonzalez. 786-505·6370

52 CSA Group drhy_mes@csagroup.com Dina Rhymes 305.717.7343

53 RGO Consulting Engineers jac�n.tranchina@rgdengineets.com Jadyn Tranchina 561-743-0165 ,c116 
54 lntelengin LlC 1escandell@inte'<!ngin.com Jose Escandell 305-421-7505

betgwc,let@stanleigroup.com 
SS Stanley Consultan1S Inc. Bergweil�rManh.;i.@stanleygroup.com 

Marth;, Bergweiler 561-584·8704

56 Wolf berg Alvarez & Partners tdccker@wolfbergatv;,r�z.,g>_m Thomas C. Oe<lter 305-666-5474 •231

57 RAOISE lntetn.atlonal, l.C. tt.acey.aUen@radise.net Tracey Allen 561-841-0103

58 M. HaJjc1r & Associates. Inc. Qatticia@mhaj1ar.com Patricia Tarango 305.445.2399 
59 CPH svenezia@cphcorp.com Sarah Venezia 14071314·1586

60 CartyA.rchitecture jcatt't@CattY:Ar�hitecture.com JudyC.rty 786 717 7100 Ext 203 
61 CPM North America dalva,ez@q�m1ntl.com David Alvarez 787 .594.1124 
63 Triangle Associates Inc. oguintana@triangleasSO(&i)t�i·Ct;; Os.iris Quintana 305.817.8443, Ext 101 

nc;:u.eto-@cuetgeng.com 
64 Cueto Engineering, LLC 

info@cuetoeng.com 
Nestor A. Cueto 1786)563-3056 

65 JP.A. Inc. jjferrer@jraincenginecrs.com Joaquin J. Ferrer 305-270-7800

66 ESI Consulting Engineers, Inc 1ong@esiconsult.com Jon Gonzalez (305) 418·9177 ext. 113

ton..e:il@n2va·s;2nsulting.com tauren O'Neill 
67 Nova Consulting seagle@nova-consulting.com Steven S. Eagle 

1212) 279-6682

68 UVS Associates 1martln@livs.net lralcty Martin 1305) 443-2933

marketing@300engin«!!!]&!Q!!! 
69 300 Englnttrlng 9jh�rr§l:ra@300engineering.com Omar J. Herrerc1 

fatorrealb.a@3QOeng1ncerlng.com 
70 Eucl� lnfotech tenderingauthont�400@gmail.com Rakhi Patil 91-22-28555551

71 Interactive Blue CommuntCaltons �ndell@in.te!f:ngin.s;om Jose Esc-.andell 305-421-7505

72 The Corradino Group mluciano@corradino.com Melinda Luciano 786-773-5491 
73 Gannett Fleming ccejas@gfnet.com Carlos Cejas 786-845-9540

74 Marlin Engineering jsp1nks@martinengin.e._�rin&,.�o...m James Spinks 954-766·1616

75 F.R. Aleman ;,na.s;alleia@.fr-aleman.com Ana caneja 305-591-8777

76 Gartek Engineering Corporation puveros@gattek.cc Paula Riveros 954-404·8100

77 Amee Foster Wheeler davld.soler@amec.tw.c;:om David Solet 305·826·5588

Re11:orters 
Compony Email Contact Telephone No. 

IMS AWright@imsinfo.com Andy Wright (858) 490-8806

ConsHuc.t�n Journc1I L.Oelauter@cons:tructionlournal.com larry J. Oelauter 772.781.2144 ,c422
CDC News ow�:i,and@cdcnews.com Diane Wyland 772-469-1448
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Request for Qualifications 

RFQ 2015.11.16 

 General Engineering Consulting Services 

ADDENDUM NO. 2 

Issued Date:  November 24, 2015 

 New Schedule of Events: 

RFQ Advertisement  Monday ,   November 16, 2015 
Non-Mandatory  Pre-Qualification Conference 10:00am,Tuesday, November 24, 2015 
Deadline for Written Questions 4:00 pm,  Monday, December 07, 2015 
Deadline for Answers 4:00 pm, Monday, December 14, 2015 
Qualification Opening 2:00pm,Wednesday, December 30, 2015 

This addendum shall be acknowledged in Section 6 (Schedule I - Acknowledgement of 
Addenda) form. All other terms and conditions shall remain in full force and effect. 

Sincerely, 

Michael P. Pounds 
Chief Procurement Officer 
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Request for Qualifications 

RFQ 2015.11.16 

General Engineering Consulting Services 

ADDENDUM NO. 1 

Issued Date: November 18, 2015 

These questions are not verbatim but are summarized for clarity and conciseness for response 
purposes. You are to refer to the questions (Q) from prospective proposers and the City's 
answers (A) to those questions. 

Q1) Are respondents able to submit to certain engineering categories that they are able to do 
in-house? Or is the City looking to award a team that can cover the full scope of 
services? 

A 1 ) Respondents must be able to provide all of the engineering services outlined in Section 2 -
Scope of Services. Should a Respondent have insufficient in-house staff to provide the services 
outlined in Section 2 - Scope of Services, a Respondent is required to assemble a team to 
cover the full scope of services. 

Q2) Can we get list of firms that submitted last time and the final ranking? 

A2) Yes. Please refer to Exhibit A of this Addendum. 

Q3) In order to be selected the company needs to provide all services indicated in Section 2? 

A3) Please refer to the answer provided for Question 1 in this Addendum. 

Q4) When applying using sub-contractors, will the check list be applied for them as well? 

A4) The "Qualifications Submittal Requirements and Check Lisr (Page 13) and the "Request for 
Qualifications Check List" (Page 33) are applicable to the Respondent. The Respondent is 
responsible for properly filling out each check list and submitting the requested documentation. 
Information/documentation for sub-consultants shall be included as applicable. 

This addendum shall be acknowledged in Section 6 (Schedule I - Acknowledgement of 
Addenda) form. All other terms and conditions shall remain in full force and effect. 

Sincerely, 

Michael P. Pounds 
Chief Procurement Officer 

PSA - RFQ 2015.11.16 General Engineering Consulting Services 37 of 271



EXHIBIT A 
RFQ 2011.08.19 - Tab Sheet Opening (Proposals Received) 

Resolution 2011-277 Authorizing Contract Negotiations 
Resolution 2012-05 Authorizing Contract Execution 
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CITY OF CORAL GABLES, FLORIDA 

RESOLUTION NO. 2011-277 

RESOLUTION ACCEPTING THE RECOMMENDATION OF THE CHIEF 
PROCUREMENT OFFICER TO AUTHORIZE NEGOTIATIONS WITH C3TS, 
INC., ADA ENGINEERING, INC., AND AECOM TECHNICAL SERVICES, INC., 
OF CONTINUING CONTRACTS FOR GENERAL ENGINEERING CONSUL TING 
SERVICES PURSUANT TO FLORIDA STATUTE 287.055, KNOWN AS THE 
"CONSULTANTS COMPETITIVE NEGOTIATION ACT' AND REQUEST FOR 
QUALIFICATIONS (RFQ) 2011.08.198. 

WHEREAS, on August 19, 2011, the Procurement Division of Finance fonnally 
advertised the General Engineering Consultants Request for Qualifications (RFQ) 201 l .08.19B; 
and 

WHEREAS, on August 25, 2011, a non-mandatory pre-qualifications conference was 
held; and 

WHEREAS, on October 11, 2011, nineteen (19) qualifications statements were submitted 
by: David Plummer & Associates, Bermello Ajamil & Partners, Inc., Lockwood Andrews & 
Newman, Inc., BCC Engineering, Inc., AECOM Technical Services, Inc., Biscayne Engineering 
Company, Inc., C3TS, Inc., M2E, LLC, LIVS Associates, SRS Engineering, Inc., Calvin 
Giordano & Associates, Inc., Atkins North America, Inc., A&P CT Corporation, CES 
Consultants, Inc., Milian Swain & Associates, Inc., URS Corporation Southern, Corradino Group, 
Inc., EAC Engineering, Inc., and ADA Engineering, Inc.; and 

WHEREAS, on October 31, 2011, the Evaluation Committee met to evaluate the 
qualification statements, which resulted in six (6) firms being shortlisted as follows: C3TS, Inc., 
EAC Consulting, Inc., BCC Engineering, Inc., AECOM Technical Services, [nc., URS 
Corporation Southern and ADA Engineering, Inc.; and 

WHEREAS, on November 2, 201 l, the Evaluation Committee requested presentations of 
the shortlisted firms; and 

WHEREAS, November 3, 2011, the Evaluation Committee developed a recommended list 
of firms, in order of preference, for pricing negotiations consisting of C3TS, Inc., ADA 
Engineering, Inc., AECOM Technical Services, Inc.; and 

WHEREAS, the Chief Procurement Officer recommends negotiations be authorized with 
the recommended list of firms pursuant to Florida Statute 287.055 known as the "Consultants 
Competitive Negotiation Act" and Request for Qualifications (RFQ) 2011.08.198; and 

WHEREAS, section 2�650 of the Procurement Code entitled "Authority" authorizes the 
Chief Procurement Officer to detennine the highest responsive and responsible offerer and make 
recommendations; 

Page 1 of 2 - Resolution No 2011-277 
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NOW, THEREFORE, BE IT RESOLVED BY THE COMMISSION OF THE CITY 

OF CORAL GABLES: 

SECTION 1. The foregoing "Whereas" clauses are hereby ratified and confirmed as being 
true and correct and are hereby made a specific part of this Resolution upon adoption hereof. 

SECTION 2. That the City Commission accepts the recommendation of the Chief Procurement 
Officer to authorize negotiations with C3TS, Inc., ADA Engineering, Inc., and AECOM Technical 
Services, Inc., of continuing contracts for General Engineering Consulting Services pursuant to 
Florida Statute 287.055, known as the "Consultants Competitive Negotiation Act" and Request for 
Qualifications (RFQ) 2011.08.198. 

SECTION 3. That all Resolutions or parts of Resolutions inconsistent with, or in conflict here­
with, shall be and are hereby repealed insofar as there is conflict or inconsistency. 

SECTION 4. That this Resolution shall become effective upon the date of its adoption herein. 

PASSED AND ADOPTED THIS EIGHTH DAY OF NOVEMBER, A.D., 2011. 
(Moved: Anderson I Seconded: Quesada) 
(Yeas: Cabrera, Quesada, Anderson, Cason) 
(Majority: (4-0) Vote) 
(Absent: Kerdyk) 
(Agenda Item: C-9) 

APPROVED AS TO FORM AND 
LEGAL SUFFICIENCY: 

CRAIG E. LEEN 
CITY ATTORNEY 
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CITY OF CORAL GABLES, FLORIDA 

RESOLUTION NO. 2012-05 

RESOLUTION ACCEPTING THE RECOMMENDATION OF THE CHIEF 
PROCUREMENT OFFICER TO APPROVE CONTINUING CONTRACTS 
FOR AN INITIAL TWO (2) YEAR PERIOD WITH AN OPTION FOR ONE (1) 
ADDITIONAL TWO (2) YEAR PERIOD WITH C3TS, INC., ADA 
ENGINEERING, INC., AND AECOM TECHNICAL SERVICES, INC., FOR 
GENERAL ENGINEERING CONSULTING SERVICES PURSUANT TO 
FLORIDA STATUTE 287.055, KNOWN AS THE "CONSULTANTS 
COMPETITIVE NEGOTIATION ACT'' AND REQUEST FOR 
QUALIFICATIONS (RFQ) 2011.08.198. 

WHEREAS, on August 23, 2011, the City Commission authorized negotiations with 
general engineering consulting firms selected as a result of an RFQ process as follows: C3TS, 
Inc., ADA Engineering, Inc., and AECOM Technical Services, Inc., to determine their 
compensation that will be paid under continuing contracts with the City� and 

WHEREAS, the purpose of these continuing contracts is to provide general engineering 
consulting services necessary in the areas of planning, structural, MEP, fire protection 
construction management and inspections, bridges, cost estimating and surveying; and 

WHEREAS, construction projects assigned under these continuing contracts will not 
exceed $2,000,000, nor will a study exceed $200,000 pursuant to Florida Statute 287.055, known 
as the "Consultants Competitive Negotiation Act"; and 

WHEREAS, the Procurement Division of Finance and the Public Works Department 
have completed their negotiations as to compensation, terms, and conditions under continuing 
contracts with C3TS, Inc., ADA Engineering, Inc., and AECOM Technical Services, Inc.; and 

WHEREAS, the Chief Procurement Officer in consultation with the Public Works 
Director recommends that continuing contract with C3TS, Inc., ADA Engineering, Inc., and 
AECOM Technical Services, Inc., be approved; and 

WHEREAS, Section 2-650 of the Procurement Code authorizes the City Manager to 
delegate authority to the Chief Procurement Officer to administer and make recommendations on 
City contracts; 

NOW, THEREFORE, BE IT RESOLVED BY THE COMMISSION OF THE 
CITY OF CORAL GABLES: 

Page l of 2 -Resolution No. 2012-05 

PSA - RFQ 2015.11.16 General Engineering Consulting Services 41 of 271



SECTION 1. The foregoing "Whereas" clauses are hereby ratified and confirmed as 
being true and correct and are hereby made a specific part of this ResCJlution upon adoption 
hereof. 

SECTION 2. That the City Commission accepts the recommendation of the Chief 
Procurement Officer to approve continuing contracts for an initial two (2) year period with an 
option for one (1) additional two (2) year period with C3TS, Inc., ADA Engineering, Inc., and 
AECOM Technical Services, Inc., for general engineering consulting services pursuant to Florida 
Statute 287.055, known as the "Consultants Competitive Negotiation Act" and Request for 
Qualifications (RFQ) 2011.08.19b. 

SECTION 3. That this Resolution shall become effective upon the date of its passage and 
adoption herein. 

PASSED AND ADOPTED THIS TENTH DAY OF JANUARY, A.O., 2012. 
(Moved: Kerdyk I Seconded: Anderson) 
(Yeas: Cabrera, Kerdyk, Quesada, Anderson, Cason) 
(Unanimous: 5-0 Vote) 
(Agenda Item: C-4) 

APPROVED: 

��­
CASON 
YOR 

APPROVED AS TO FORM AND 
LEGAL SU •Fl !ENCY: 

Page 2 of2 - Resolution No. 2012-05 
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CITY OF CORAL GABLES 
FINANCE DEPARTMENT I PROCUREMENT DMSION 

ACKNOWLEDGEMENT (ADDENDUM - BID/PERFORMANCE BOND) 

Proposal Number & Title: 
REQUEST FOR QUALIFICATIONS - 2011.08.19b 
GENERAL ENGINEER CONSULT ANT 
User Department: 
PUBLIC WORKS DEPARTMENT 

Qualifier's Name 

"--��kk.� 

Pre-Bid Conference 

Contact Person: 
GLENN KEPHART 

O No 
-

O No 
-

I � I 11::11 O No 
' 7 

O No 

[id/'Yes O No 

uj/Ycs O No 

�Yes O No 

Yes O No 

Opened/Received by: �� V. RodriJLuez & Jackie Duffvj Date/Time: 

Bid O�ning Date 
OCTOBER 7, 2011 

Contact Information 
305-460-5500 

Requested forms 
Standard From 330 

{llAl!J!.licable} 

D Yes O No 

D Yes O No 

D Yes O No 

D Yes O No 

D Yes O No 

D Yes O No

D Yes O No

D Yes O No 

10/07/2011-2:lSpm 
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CITY OF CORAL GABLES 
FINANCE DEPARTMENT I PROCUREMENT DIVISION 

ACKNOWLEDGEMENT (ADDENDUM- BID/PERFORMANCE BOND) 

Proposal Number & Title: 
REQUEST FOR QUALIFICATIONS - 2011.08.19b 
GENERAL ENGINEER CONSULT ANT 
User Department: 
PUBLIC WORKS DEPARTMENT 

Qualifier's Name 

M�E 

LI vs 

(t IA, l.. Vt I)..) @, �O(U:) ��0 �--A'G/;;o 

I lg_ J.J GI v e c=. CL...S. 

Pr 

e.. 

Iv, I l-1

Pre-Bid Conference 

Contact Person: 
GLENN KEPHART 

Acknowledgment of 
Addendum/Addenda Issued 

If Aoolicab/e' 
�Yes D No 

�Yes D No 

Yes O No 

�Yes O No 

O No 

GJ/'Ycs O No 

�es O No 

D No

Bid Opening Date 
OCTOBER 7, 2011 

Contact Information 
305-460-5500

Requested forms 
Standard From 330 

D Yes O No 

D Yes D No 

D Yes O No 

D Yes D No 

D Yes D No

D Yes D No 

D Yes D No

D Yes D No 

Opened/Received by: Joe V. Rodriguez & Jackie Duffy Dateffime: 10/07/2011-2:15pm 
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CITY OF CORAL GABLES
FINANCE DEPARTMENT I PROCUREMENT DMSION

ACKNOWLEDGEMENT (ADDENDUM - BID/PERFORMANCE BOND)

Proposal Number & Title:
REQUEST FOR QUALIFICATIONS - 2011.08.19b
GENERAL ENGINEER CONSULTANT
User Department:
PUBLIC WORKS DEPARTMENT

Pre-Bid Conference

Contact Person:
GLENN KEPHART

Acknowledgment of 

Bid Ooening Date
OCTOBER 7, 2011

Contact Information
305-460-5500

Requested forms 
Qualifier's Name Addendum/Addenda Issued Standard From 330 

u._ 

Opened/Received by:

If Applicable) 

�es D No

D Yes D No

D Yes D No

D Yes D No

D Yes O No

D Yes O No

Joe V. Rodriguez & Jackie Duffy � Date/Time:

U[.A(!.f!/lcable} 

D Yes D No

D Yes O No

D Yes D No

D Yes O No

D Yes O No

D Yes D No

D Yes O No

D Yes O No

10/07/2011 -2:15pm
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CITY OF CORAL GABLES, FL 
FINANCE DEPARTMENT / PROCUREMENT DIVISION

405 Biltmore Way – Coral Gables, FL  33134 

REQUEST FOR QUALIFICATIONS 
RFQ 2015.11.16 

GENERAL ENGINEERING CONSULTING SERVICES 

Submittal Deadline / RFQ Opening:  2:00 p.m.  Thursday, December 17, 2015 
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CITY OF CORAL GABLES, FL 
2800 SW 72nd Avenue, Miami, FL  33155 

Finance Department / Procurement Division 
Tel: 305-460-5102 / Fax: 305-261-1601 

PROFESSIONAL’S  ACKNOWLEDGEMENT 

RFQ Title:   General Engineering Consulting 
Services 

RFQ No. 2015.11.16 

A cone of silence is in effect with respect to this  RFQ. The Cone of 
Silence prohibits certain communication between potential vendors 
and the City.  For further information, please refer to the City Code 
Section 2-1059 of the City of Coral Gables Procurement Code. 

Qualification Statements must be received prior to 2:00 p.m., 
Thursday, December 17, 2015, and may not be
withdrawn for a period of up to 90 calendar days after opening.  
RFQ received by the date and time specified will be opened in 
the Procurement Office located at 2800 SW 72nd Avenue, Miami, 
FL  33155.  All proposals received after the specified date and 
time will be returned unopened. 

Contact: Yusbel Gonzalez, CPPB 
Title: Procurement Specialist  
Telephone:305-460-5107 
Facsimile: 305-261-1601 
Email: ygonzalez@coralgables.com / contracts@coralgables.com  

THIS FORM MUST BE COMPLETED AND SUBMITTED ALONG WITH THE COMPLETE PROPOSAL 
PRIOR TO THE DATE AND THE TIME OF PROPOSAL OPENING.  

Professional’s Name: FEIN or SS Number: 

Complete Mailing Address: Telephone No.: 

Cellular No.: 

Indicate type of organization below: 
Corporation: ___ Partnership: ___ Individual: ___ Other: ___ 

Fax No.: 

Bid Bond / Security Bond (if applicable)  ______% 
Email: 

ATTENTION: FAILURE TO SIGN (PREFERABLY IN BLUE INK) OR COMPLETE ALL RFQ 
SUBMITTAL FORMS, INSURANCE, ADDENDUM(S) ACKNOWLEDGEMENT AND ALL 
PAGES OF THE RFQ DOCUMENT MAY RENDER YOUR RFQ NON-RESPONSIVE. 

THE PROFESSIONAL CERTIFIES THAT THIS SUBMITTAL IS BASED UPON ALL CONDITIONS AS 
LISTED IN THE RFQ DOCUMENTS AND THAT THE PROFESSIONAL HAS MADE NO CHANGES IN 
THE RFQ DOCUMENT AS RECEIVED. THE PROFESSIONAL FURTHER AGREES IF THE RFQ IS 
ACCEPTED, THE PROFESIONAL WILL EXECUTE AN APPROPRIATE AGREEMENT FOR THE 
PURPOSE OF ESTABLISHING A FORMAL CONTRACTUAL RELATIONSHIP BETWEEN THE 
PROFESSIONAL AND THE CITY OF CORAL GABLES FOR THE PERFORMANCE OF ALL 
REQUIREMENTS TO WHICH THIS RFQ PERTAINS. FURTHER, BY CHECKING THE AGREE BOX 
LISTED BELOW AND BY SIGNING BELOW PREFERABLY IN BLUE INK. ALL RFQ PAGES ARE 
ACKNOWLEDGED AND ACCEPTED AS WELL AS ANY SPECIAL INSTRUCTION SHEET(S) IF 
APPLICABLE. I AM AUTHORIZED TO BIND PERFORMANCE OF THIS RFQ FOR THE ABOVE 
PROFESSIONAL. 

Agree ___   (Please check box to acknowledge this solicitation) 

    Authorized Name and Signature Title Date 
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CORAL GABLES, FL 
City of Coral Gables, 2800 SW 72nd Avenue, Miami, FL  33155 

Finance Department / Procurement Division 
Tel: 305-460-5102, Fax: 305-261-1601 

P U B L I C   N O T I C E 

Request for Qualifications (RFQ) No. 2015.11.16 

The City of Coral Gables is seeking statements of qualifications to establish a qualified pool of firms interested in 
providing General Engineering Consulting Services, pursuant to Florida Statute 287.055 “Consultants’ Competitive 
Negotiation Act” (CCNA). Professional services provided under this RFQ will be for projects in which the estimated 
construction cost of each individual project under the contract does not exceed $2 million, and for study activities if 
the fee for professional services for each individual study does not exceed $200,000. 

The Request for Qualifications (RFQ) may be picked up at the Procurement Division, at a cost of $15.00 for a 
digital copy (CD .pdf format).  Payment in the form of cash, check or money order payable to the City of Coral 
Gables is accepted.  Request via email must include the project title and number, the company name, address and 
contact information of the requestor and directed to contracts@coralgables.com. 

A non-mandatory pre-qualification conference will be held at: Public Works Conference Room, 2800 S.W. 72 
Avenue Miami, FL 33155 on November 24, 2015 at 10:00 am 

Any request for additional information or clarification must be received in writing no later than Tuesday, December 
1, 2015 until 4:00 PM.  Proposers should not reply on any representations, statements or explanations other than 
those made in this RFQ or in any written addendum to this RFQ.   

Qualification Statements submitted by mail or hand delivered should be sent to the City of Coral Gables, 
Procurement Division, 2800 SW 72nd Avenue, Miami, Florida 33155. 

Qualification Statements for RFQ No. 2015.11.16 will be received until 2:00 PM, Thursday, December 17, 2015.  
The City of Coral Gables will not accept, and will in no way be responsible for, any proposals received after the 
stipulated deadline.  The responsibility for submitting Proposals before the stated time and date is solely the 
responsibility of the Proposer.   

Qualification Statements will be opened promptly thereafter.  One (1) original proposal, five (5) copies and One (1) 
digital CD (PDF format) copy must be signed and submitted in a sealed envelope and clearly marked:  Title: 
General Engineering Consulting Services – RFQ No. 2015.11.16. 

Certified minority business enterprises (as defined in Florida Statutes §287.0943 and §288.703) and other minority 
or woman-owned enterprises are encouraged to respond to this solicitation.   

RFQ Advertisement Monday,  November 16, 2015 
Non-Mandatory  Pre-Qualification Conference  10:00 am, Tuesday, November 24, 2015 
Deadline for Written Questions 4:00 pm, Tuesday, December 1, 2015 
Deadline for Answers 4:00 pm, Tuesday, December 8, 2015 
Qualification Opening 2:00 pm, Thursday, December 17, 2015 

Evaluation Committee Meeting TBD 

Respondent Interviews (if applicable) TBD 

Commission Award      TBD 
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Award of this solicitation will be made to the most responsive responsible qualified firm(s), within a reasonable time 
after opening.  However, the City reserves the right to consider other conditions, which may be in the best interests 
of the City.  The City reserves the right to cancel this solicitation at any time, reject any and/or all qualification 
statements, and waive any technicalities, irregularities or any other minor variations. 

This Request for Qualifications is subject to the following Ordinances/Resolutions which may be found on the City 
of Coral Gables Website: http://www.coralgables.com 

Click on Government, City Department, Procurement, Procurement Links, Ordinance No. 2009-53   

• Cone of Silence – Sec. 2-1059
• Code of Ethics – Sec. 2-1055
• Conflict of Interest  -  Sec. 2-677
• Debarment Proceedings – Sec. 2-952
• Protest Procedures – Sec. 2-950

Click on City Clerk, Lobbyist Registration, Applications and Forms 

• Lobbyist Registration & Disclosure of Fees – Ordinance No. 2006-11

Sincerely, 

Michael P. Pounds, ICMA-CM, CPPO, CPPB 
Chief Procurement Officer 
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CONE OF SILENCE 

Request for Qualifications (RFQ) No. 2015.11.16 

NOTICE TO ALL BIDDERS AND PROPOSERS 

Definition: 

Any communication regarding a particular Request for Proposals (RFP), Request for Qualifications (RFQ), 
Invitation for Bids (IFB) or any other advertised solicitation between a potential offeror, vendor, service provider, 
bidder, lobbyist, or consultant and city department heads, their staff, selection committee or evaluation committee 
members. 

Imposition: 

A cone of silence shall be imposed upon each request for proposals (RFP), request for qualifications (RFQ), Request 
for Proposals (RFP) and any other solicitation when advertised.  

Termination: 

The cone of silence shall terminate at: 

(1)  The time of the City Manager's approval of the award, or
(2) the time of the City Manager's written recommendation to the City Commission is received by the City

Clerk, or
(3) the time that bids or proposals are rejected by the City Commission or the City Manager.

Violations: 

Violation of the cone of silence by a particular bidder or offeror shall render any award to said person voidable by 
the city commission. 

A violation of this section by a particular bidder, offeror, lobbyist or consultant shall subject such person or persons 
to potential debarment pursuant to the provisions of this chapter.  
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SECTION 1

Request for Qualifications (RFQ) No. 2015.11.16 

1.0: INTRODUCTION TO REQUEST FOR QUALIFICATIONS 
1.1. Introduction 

Thank you for your interest in this Request for Qualifications (“RFQ”).  The City of 
Coral Gables (the “City”), through its Procurement Division invites responses 
(“Respondents”) which offer to provide the services described in Section 2.0 “Scope of 
Services”.   

The City of Coral Gables is seeking statements of qualifications to establish a qualified 
pool of firms interested in providing General Engineering Consulting Services, pursuant 
to Florida Statute 287.055 “Consultants’ Competitive Negotiation Act” (CCNA). 
Professional services provided under this RFQ will be for projects in which the estimated 
construction cost of each individual project under the contract does not exceed $2 
million, and for study activities if the fee for professional services for each individual 
study does not exceed $200,000.  

Contract Terms and Conditions 
The Respondent(s) selected to provide the service(s) requested herein (the “Successful 
Respondent(s)”) shall be required to execute a Contract or a Professional Services 
Agreement (“Agreement”) with the City in substantially the same form as the Agreement 
included as part of this RFQ.  

The term(s) of the Agreement shall be for a period of two (2) years to provide General 
Engineering Consulting Services to the City. However, this period may be extended at 
the sole discretion of the City for one (1) additional two (2) year period. Throughout this 
RFQ, the terms “must”, “will”, and “shall” will denote mandatory requirements.  Any 
response that does not meet the mandatory requirements is subject to immediate 
disqualification. 

1.2. Submission of Responses 
This Request for Qualifications must be resubmitted, with all forms executed. 
Qualification  Submittals should be typed or printed in ink.  Use of erasable ink is not 
permitted. The format outlined in the QUALIFICATIONS SUBMITTAL 
REQUIREMENTS AND CHECK LIST (Page 13) of this RFQ must be adhered to. 
The completed and initialed checklist indicating  the page number where compliance 
information is located in your qualification statement for each of the required 
Qualification Submittal items must be returned as part of your Submittal. 
The Qualification Submittal shall be signed by a representative who is authorized to 
contractually bind the Respondent. Submittals by corporations must be executed in the 
corporate name by the President or other corporate officer accompanied by evidence of 
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authority to sign.  The corporate address and state of incorporation must be shown below 
the signature. Proposals by partnerships must be executed in the partnership name and 
signed by a partner, whose title must appear under the signature and the official address 
of the partnership must be shown below the signature. 

The original Qualifications Submittal, five (5) copies and one (1) digital copy (PDF 
format) must be submitted. The required checklists must also be submitted.  Executed 
Schedules A, B, C, D, E, F, G, H, and I, only one (1) original is required to be submitted 
by each Respondent.  The Professional Service Agreement is a draft of the contract for 
your review, completion of this agreement is not required. Submittals should be 
addressed to the Procurement Division, 2800 S.W. 72

 
Avenue, Miami, FL 33155, at or 

prior to the time noted on the proposal opening date.  Proposals received after that time 
will not be accepted. It will be the sole responsibility of the Respondent to deliver their 
proposal to the Procurement Division office on or before the closing hour and date 
indicated. 

Qualification Submittals shall be submitted in a sealed envelope clearly marked on 
the exterior as follows:    

RFQ No. 2015.11.16  Project Title:  General Engineering Consulting Services 

Respondent Name and Address: 

_____________________________________________ 

_____________________________________________ 

_____________________________________________ 

Submittal Deadline: 2:00 pm, Thursday, December 17, 2015 

Addressed to:  CITY OF CORAL GABLES  
PROCUREMENT DIVISION 
2800 S.W. 72ND AVENUE 
MIAMI, FL 33155 

No responsibility will be attached to the Procurement Office for the premature opening of 
a Submittal not properly addressed and identified.  All Proposals submitted become the 
exclusive property of the City of Coral Gables.  

Each Qualifications Submittal/Proposal shall be prepared simply and economically, 
providing a straightforward, concise delineation of the Respondent’s capabilities to 
satisfy the requirements of the RFQ. The emphasis in each Proposal must be on 
completeness and clarity of content. In order to expedite the evaluation of Proposals, it is 
essential that Respondent follow the format and instructions contained herein. Proposal 
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Submission Requirements as listed herein must be followed. Any attachments must be 
clearly identified.  

The Proposal shall be considered an offer on the part of the Respondent, which offer shall 
be deemed accepted upon approval of the City, and in case of default, the City reserves 
the right to accept or reject any and all Qualifications Submittals to waive irregularities 
and technicalities, and request new Proposals. The City also reserves the right to award 
any resulting agreement as it deems will best serve the interests of the City.  

1.3. Additional Information or Clarification 
The Respondent must thoroughly examine each section. If there is any doubt or obscurity 
as to the meaning of any part of these conditions, the Respondent may request 
clarification at the pre-qualification conference or by WRITTEN REQUEST via E-mail 
or fax to the Procurement Office. Interpretations or clarifications in response to such 
questions will be issued in the form of a WRITTEN ADDENDUM and may be emailed 
to all parties recorded by the City’s Procurement Office as having received the RFQ 
documents prior to the response submission date.  No person is authorized to give oral 
interpretations of, or make oral changes to the RFQ.  The issuance of written addendum 
shall be the only official method whereby such an interpretation or clarification will be 
made. Where there appears to be conflict between the RFQ and any addenda issued, the 
last addendum issued shall prevail. Any request for additional information or clarification 
must be received in writing no later than Tuesday, December 1, 2015, prior to 4:00 
PM.  E-mails or Facsimiles must include the Respondent’s name, RFQ number and title, 
and preferably, the number of pages transmitted.  Respondents should not rely on any 
representations, statements or explanations other than those made in this RFQ or in any 
written addendum to this RFQ. 

1.4. Submission Requirements: 
Careful attention must be given to all requested items contained in this RFQ. PLEASE 
READ THE ENTIRE SOLICITATION BEFORE SUBMITTING A RESPONSE.  
Respondents shall make the necessary entry in all blanks and forms provided for the 
Response. Submittals should be typed or printed in ink.  Use of erasable ink is not 
permitted.  

The format and requirements outlined in the QUALIFICATIONS SUBMITTAL 
REQUIREMENTS  AND CHECK LIST on Page 13 of this RFQ must be adhered 
to. The completed and initialed checklist indicating the page number where 
compliance information is located in your qualification statement for each of the required 
Qualification Submittal items must be returned as part of your Submittal.  THE 
STATEMENT OF QUALIFICATIONS SHALL BE ORGANIZED AS 
INDICATED AND ADEQUATELY ADDRESS EACH CRITERIA. 

           The following Schedules must be signed and submitted as part of the RFQ package: 

Schedule “A” - Certification 
Schedule “B” - Non-Collusion Affidavit 
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Schedule “C” - Drug Free Statement 
Schedule “D” - Qualification Statement 
Schedule “E”-  Statement of No Response 
Schedule “F”-  Code of Ethics, Cone of Silence 
Schedule “G” - Disability Nondiscrimination Statement 
Schedule “H” – Public Entity Crimes 
Schedule “I” -  Acknowledgement of Addenda 

A Draft of the Professional Services Agreement is attached for informational purposes 
and review only.  

1.5. Award of an Agreement 

Agreements may be awarded to the Successful Respondent(s) by the City Commission or 
City Manager, as applicable, to one or more Respondent deemed the most responsible, 
responsive Respondent meeting all specifications. Non-performance shall result in 
cancellation of the contract with the Respondent. The City reserves the right to execute or 
not execute an Agreement with the Successful Respondent(s) if it is determined to be in 
the best interest of the City. 

1.6. Agreement Execution 
By submitting a Response, the Respondent agrees to be bound to and execute the 
Agreement for General Engineering Consulting Services. Without diminishing the 
foregoing, the Respondent may request clarification and submit comments concerning the 
Agreement for City’s consideration. Only comments and proposed revisions included 
within the Response will be considered by the City.  Any comments identified after the 
Response has been received may not be considered by the City.  Furthermore, any 
requests to negotiate provisions of the Agreement not identified in the response after the 
Response has been received, may be grounds for removal from further consideration for 
award.  None of the foregoing shall preclude the City from seeking to negotiate changes 
to the Agreement during the negotiations process. 

Failure of the successful Respondent to execute a contract within sixty (60) days after the 
notification of award may, at the City’s sole discretion, constitute a default. However, the 
Agreement must be executed no later than one hundred twenty (120) days, based upon 
the requirements set forth in the RFQ through action taken by the City Commission at a 
duly authorized meeting. If the Respondent first awarded the Agreement fails to enter 
into the contract as herein provided, the award may be declared null and void, and the 
Agreement awarded to the next most responsible, responsive Respondent. If the second 
Respondent fails to enter into the Agreement, the award may be declared null and void, 
and the Agreement awarded to the third most responsible, responsive Respondent. 

1.7 Unauthorized Work 
Any unauthorized work performed by the Successful Respondent(s) shall be deemed non 
compensable by the City. 
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1.8 Changes/Alterations 
Respondents may change or withdraw a Response at any time prior to the Response 
Submission Deadline.  All changes or withdrawals shall be made in writing to the 
Procurement Division as specified in this RFQ.  Oral/Verbal modifications will not be 
allowed.  Written modifications will not be accepted after the Response Submission Date. 

1.9 Discrepancies, Errors, and Omissions 
Any discrepancies, errors, or ambiguities in the RFQ or addenda (if any) should be 
reported in writing to the City’s Procurement Division in the manner prescribed in the 
RFQ. Should it be necessary, the City will issue a written addendum to the RFQ 
clarifying such conflicts or ambiguities. 

1.10 Disqualifications 
The City reserves the right to disqualify Responses before or after the submission date, 
upon evidence of collusion with intent to defraud or other illegal practices on the part of 
the Respondent.  It also reserves the right to waive any immaterial defect or informality 
in any Response; to reject any or all Responses in whole or in part, or to reissue a 
Request for Qualifications. 

Any Responses submitted by a Respondent who is in arrears (money owed) to the City or 
where the City has an open claim against a Respondent for monies owed the City at the 
time of response submission, will be rejected as non-responsive and shall not be 
considered for award. 

1.11 Respondent Expenditures 
Respondent understands and agrees that any expenditure they make in preparation and 
submittal of Responses or in the performance of any services requested by the City in 
connection with the Responses to this RFQ are exclusively at the expense of the 
Respondents.  The City shall not pay or reimburse any expenditure or any other expense 
incurred by any Respondent in preparation of a Response or anticipation of a contract 
award or to maintain the approved status of the Successful Respondents if an Agreement 
is awarded. 

1.12. Financial Stability and Strength 
The Respondent must be able to demonstrate a good record of performance and have 
sufficient financial resources to ensure that they can satisfactorily provide the goods 
and/or services required herein. 

Respondents shall provide a Balance Sheet and Statement of Profit and Loss certified by 
an independent Certified Public Accountant for the preceding two (2) calendar or fiscal 
years. 

When the proposal submittal is from a joint venture, each Respondent involved in the 
joint venture must submit financial statements as indicated above. 

In determining a Respondent’s responsibility and ability to perform the Contract, the City 
has the right to investigate and request information concerning the financial condition, 
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experience record, personnel, equipment, facilities, principal business location and 
organization of the Respondent, the Respondent’s record with environmental regulations, 
and the claims/litigation history of the Respondent. The City reserves the right to 
consider third party information (e.g. Dun & Bradstreet’s Supplier Reports or similar) in 
determination of capacity. 

Any Respondent may be declared non-responsive who, at the time of proposal 
submission, is involved in an ongoing bankruptcy as a debtor; or in a reorganization, 
liquidation, or dissolution proceeding, or if a trustee or receiver has been appointed over 
all or a substantial portion of the property of the Respondent under federal bankruptcy 
law, or any state insolvency. 

1.13. Contract Termination 
The City, by written notice, may terminate in whole or part any Contract resulting from 
this competitive solicitation, when such action is in the best interest of the City.  If the 
Agreement is so terminated, the City shall be liable only for payment for services 
rendered prior to the effective date of termination.  The City may, by written notice to the 
successful Respondent, terminate the RFQ if the Successful Respondent has been found 
to have failed to perform his/her services in a manner satisfactory to the City. The City 
may terminate this Agreement for convenience at any time by providing thirty (30) days 
written notice to the contractor. In the event the contractor is found to be in default, the 
contractor will be paid for all labor and materials provided as of the termination date.  No 
consideration will be given for anticipated loss of revenue on the canceled portion of the 
Contract. 
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QUALIFICATIONS SUBMITTAL REQUIREMENTS AND  CHECK LIST 

RFQ 2015.11.16 

Please provide the PAGE NUMBER in the blanks provided as to where compliance information is 
located in your Qualifications Submittal for each of the REQUIRED SUBMITTAL ITEMS listed 
below. 

THE STATEMENT OF QUALIFICATIONS SHALL BE ORGANIZED AS INDICATED AND 
ADEQUATELY ADDRESS EACH CRITERIA.  PLEASE PROVIDE THE PAGE NUMBER IN 
THE BLANKS PROVIDED WHERE COMPLIANCE INFORMATION IS LOCATED IN YOUR 
QUALIFICATION STATEMENT FOR EACH OF THE REQUIRED SUBMITTAL ITEMS LISTED 
BELOW: 

Submittal - Section I:  

1) Title Page:  Show the RFQ number and subject, the name of your firm, address, and
telephone number, name of contact person, e-mail address, and date.

2) Provide a Table of Contents in accordance with and in the same order as the respective
“Sections” listed below. _________

Submittal - Section II:   Firm Qualifications 

1) Provide a complete company background and history, including, but not limited to: the
number of years in business, credentials, licenses, number of employees, an organizational
chart identifying key staff members, their level of responsibility, their job titles and how long
they have been with the firm. (Submit Standard Form 330, Architect-Engineer
Qualifications) _________

2) Clearly identify office locations for the following: _________

a. Office location providing primary project management
b. Corporate headquarters of the firm
c. Office location(s) for any anticipated sub-consultants

3) Provide a statement detailing Respondent’s familiarity with permitting agencies and permitting
procedures, especially in Miami-Dade County.  _________

4) Submit bank and trade references. Provide a Balance Sheet and Statement of Profit and
Loss certified by an independent Certified Public Accountant. for the preceding two (2)
calendar or fiscal years. _______

5) Submit proof of the ability to obtain the required insurances with the limits specified herein.
_______

6) Summarize proposal and firm’s qualifications.  Additionally, the firm may use this section to
articulate why their firm is pursuing this work and how it is uniquely qualified to be awarded
this solicitation.______

7) Provide detailed information on five (5) of the Respondent’s most recent and relevant projects
similar to those described in the Specifications/Scope of Work. Information provided shall
include:
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a. Name, address, telephone number and E-mail  of the owner
b. Name, address, telephone number and E-mail of the owner’s Project Manager
c. Name, location and address of project
d. Description of work
e. Contract start and completion date
f. Project dollar amount
g. Detailed information on any additional services provided, including the reason, cost

and description.

Submittal - Section III:   Staffing Plan 

1) Provide resumes and relevant background information for the company’s key personnel
(including owner(s), project manager, supervisors, engineers, field representatives, field
inspectors and other technical personnel), including experience with similar projects.
________

2) Provide the current and future workload of the assigned staff to indicate their availability to
perform and successfully complete a project. _______

3) Provide a statement detailing the Respondent’s expertise and experience in working with
other disciplines, including coordination with other design professionals and subconsultants.
_______

4) Provide qualifications, licenses and references for proposed key staff.   ________

Submittal – Section IV:   Project Control Experience 

1) Provide a section indicating how the Respondent intends to positively and innovatively work
with the City in providing the services outlined in this RFQ. Please indicate overall detailed
approach to a project, including innovative interaction and communication with the
community, City Staff, and multiple stakeholders.

2) Describe Respondent’s ability and experience with moving the project along while minimizing
the impact on the community. ______

3) Provide specific examples of similar initiatives that the Respondent has successfully
undertaken with other public entities completed on-time and within budget. _______

4) Describe Respondent’s ability to successfully deliver similar projects that have significant
community and business involvement________

5) Describe respondent’s willingness to work with other consultants designated by the
City._______

RESPONDENT IS TO INITIAL IN THE SPACES BELOW, ACKNOWLEDGING COMPLIANCE 

Schedules A, B, C, D, E, F, G, H, and I have been filled out, signed and notarized, where 
required__________ 

RFQ Submission Checklist has been filled out and included________ 

Professional Services Agreement (PSA) Draft has been reviewed __________ 
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Failure to submit checklist and documents required hereunder may render your RFQ response 
non-responsive and constitute grounds for rejection. 

_________________ 
Initial 
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SECTION 2 

Request for Qualifications (RFQ) No. 2015.11.16 

2.0 SCOPE OF SERVICES 

Selected Engineering Consulting Firms will be required to provide basic engineering design 
services. These services will reflect the community's and the City's emphasis on preserving the 
historic and natural environment which are long-standing traditions. In general, the services 
assigned under this continuing service contract may include, but are not limited, to the following 
categories: 

• Planning and General Civil Design Services
Under this category, consulting firms will be required to provide all services necessary to
deliver capital improvements and infrastructure rehabilitation and repair including:
master planning, sidewalk and street needs assessments, and miscellaneous engineering
planning services.

• Paving and Drainage Assessments and Design
Under this category, consulting firms will be required to provide paving and drainage
assessments of existing systems, new systems, streets parking lots, and other areas as may
be required.

• Surveying
Under this category, consulting firms will be required to provide all types of surveying
and mapping services for land, water, and space, and the competent recording of field
data. The work may include, but may not be limited to: photogrammetric control; the
monumentation and re-monumentation of property boundaries and subdivisions; the
measurement and preparation of plans showing existing improvements after construction;
the layout of proposed improvements; the preparation of descriptions for use in legal
instruments of conveyance of real property and property rights; the preparation of
subdivision planning maps and record plats; the determination of, but not the design of,
grades and elevations of roads and land in connection with subdivisions or divisions of
land; and the creation and perpetuation of alignments related to maps, record plats, field
note records, reports, property descriptions, and plans and drawings that represent them.
This category also includes the provision of topographic, hydrographic and geodetic
surveying and mapping services.

• Mechanical, Electrical, Plumbing and HVAC Assessment and Design
o Mechanical Engineering – under this category, consulting firms may be required

to provide planning, design selection of equipment, preparation of construction
documents and administration of installation contracts for all types of mechanical
systems. These systems include, but are not limited to: heating, ventilation and air
conditioning systems; plumbing, piping and air/fluid flow systems; refrigeration
systems; fire protection; coilers, turbines, heat exchangers, fans, pumps and
blowers; fueling systems for aircraft and specialized mechanical equipment for
mass transit systems. The work also includes inspections of existing systems and
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preparation of reports with assessments of their condition and recommendations 
as to their repair or refurbishment. 

o Electrical Engineering – under this category, consulting firms may be required
to provide planning, as-built, design, selection of equipment, preparation of
construction documents, and construction administration for all types of AC and
DC electrical systems. These systems include, but are not limited to: motors,
generators, transformers, interior and outdoor lighting, and lightning arrestors;
electrical heating, ventilation and air conditioning loads; and specialized electrical
equipment for mass transit systems. The work also includes inspections of
existing systems and preparation of reports with assessments of their condition
and recommendations as to their repair or refurbishment.

• Structural Analysis and Design
Under this category, consulting firms may be required to provide planning, design,
preparation of construction documents and administration of construction contracts for all
types of structural engineering projects, including but not limited to buildings and support
facilities for communications systems. The work also includes inspection of existing
structures and preparation of reports with assessments of their condition and
recommendations as to their repair or renovation.

• Construction Management and Contract Administration
Under this category, consulting firms may be required to provide oversight of contractors
during construction to ensure compliance with contract documents including,  submittal
and payment applications review,  request for information requests, change order
requests, project contract completion including punch list, warranty review, preparation
of record drawings and closeout.

• Construction Engineering and Inspection Services
Under this category, consulting firms may be required to provide the following services:

1. Construction Administration
• Processing payments
• Budget support
• Documentation
• Liaison

2. Construction Engineering
• Schedule support
• Utility coordination
• Survey control

3. Inspection
• Construction
• Geotechnical
• Materials testing
• Quality management
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• Bridges (Structural Design and Inspections)
Under this category, consulting firms may be required to provide master planning, and
complete design, preparation of construction documents and administration of
construction contracts for all types of bridge structures. The work includes:
over/underpasses, culvert crossing, interchanges, fixed bridge structures ranging from
single spans of reinforced, pre-stressed concrete or steel with simple bent foundations or
spread footings to multi-span, high-level structures with underwater piers or complex
interchange structures with curved girders; moveable bridge of all types including swing,
lift and bascule bridges above water and underwater bridge and structural inspections.

• Cost Estimating
Under this category, consulting firms may be required to provide services that could
include, but not be limited to, cost estimating for vertical and horizontal construction
projects ( new construction and renovation projects); bid evaluation; special cost reports;
cost-benefit analysis; value engineering; claims analysis.

• Other services requiring professional engineering analysis and/or design

Note: Traffic Engineering and Environmental Engineering Consulting Services are not part of 
this RFQ’s Scope of Services. 
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SECTION 3 

Request for Qualifications (RFQ) No. 2015.11.16 

3.0: RFQ GENERAL CONDITIONS 
3.1. Acceptance/Rejection 

The City reserves the right to accept or reject any and/or all responses or sections thereof, 
and waive any informalities or technicalities. As a matter of information, the City 
Commission does not bind itself to accept the minimum specifications stated herein, but 
reserves the right to accept any Qualification Submissions which in the judgment of the 
City will best serve the needs and interest of the City. The City also reserves the right to 
reject any Respondent(s) who has previously failed to properly perform under the terms 
and conditions of a contract, to deliver on time any contracts with the City, and who is 
not in a position to perform the requirements defined in this RFQ.  This offering of RFQ 
itself does not in any way constitute a contractual agreement between the City of Coral 
Gables and the Respondent.  

3.2. Legal Requirements 
The Respondent shall comply with all rules, regulations and laws of the City of Coral 
Gables, Miami-Dade County, the State of Florida and the Federal Government now in 
force or hereinafter to be adopted.  Lack of knowledge by the Respondent shall in no way 
be cause for relief from responsibility. 

3.3. Non-Appropriation of funds 
In the event that insufficient funds are appropriated and budgeted or funding is otherwise 
unavailable in any fiscal period for this Agreement, then the City, shall have the 
unqualified right to terminate the Work Order(s) or Agreement upon written notice to the 
Successful Respondent without any penalty or expenses to the City.  No guarantee, 
warranty or representation is made that any particular work or any project(s) will be 
assigned to any Respondent(s). 

3.4. Occupational License Requirements (Business Tax Receipt Requirements) 
Any person, firm, corporation or joint venture, with a business location in the City of 
Coral Gables who is submitting a response under this solicitation, shall meet the City’s 
Occupational License Tax Requirements in accordance with Ordinance No O2005-15 of 
the City of Coral Gables Code and Chapter 205 of the Florida Statutes.   

Others with a location outside the City of Coral Gables shall meet their local 
Occupational License Tax requirements.  Copy of the license must be submitted with the 
Proposal; however, the City may, at its sole option and in its best interest, allow the 
Respondent to supply the license to the City during the evaluation period, but prior to 
award. 

3.5 Minimum Qualification Requirements 
The City of Coral Gables intends to procure service as specified herein from sources of 
supply that will give prompt, professional and convenient service of acceptable quality. 
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Each Respondent shall complete the applicable Qualifications Statement and submit it 
with Proposal.  Failure to submit statement and documents required thereunder may 
constitute grounds for rejection. The Respondents must have a proven record of 
successfully completing projects/contracts.  The City reserves the right to make pre-
Award inspections of the Respondent’s facilities and/or equipment prior to Contract 
Award. 

Proposals will be considered only from firms that meet the following criteria: 

(a) Firms that are regularly engaged in the business of providing these goods and/or
services as described in the Request for Proposal “Scope of Services”.

(b) Firms that have a record of regular performance of similar scope and quality for a
reasonable period of time as specified in the “Scope of Services”.

(c) Firms that have sufficient financial support, as specified in Special Conditions,
equipment and organization to insure that the firm can satisfactorily execute the
Contract under the terms and conditions stated herein.

The terms “equipment” and “organization” as used herein shall be construed to mean a 
fully equipped and well established company in line with the best business practices of 
the industry as determined by the proper authorities of the City of Coral Gables. 

At the City’s sole discretion, it may be determined that a Respondent is not “qualified”, 
“non-responsive” and/or “not responsible”.  Proposal may be rejected for any of, but not 
limited to, the following reasons:  

(a) Evidence of collusion with other Respondents.  Participants in such collusion
shall be disqualified for any further work from the City until such time as they are
reinstated.

(b) Submission of more than one Proposal for the same Contract under the same or
different names, in which case all such duplicated Proposals shall be rejected.

(c) Respondent lacks qualification or resources necessary to fulfill the intent of the
Contract.

(d) Unsatisfactory performance record, judged from the standpoint of conduct of
work, workmanship, progress or standards of performance agreed upon in the
Contract as substantiated by past or current work with the City.

(e) Respondent has previously defaulted in the performance of a public service
contract, or has been convicted of a crime arising from the performance of a
previous or current public service contract.

(f) Any other inability, financial or otherwise, to perform the work, based on any
reasons deemed proper as determined of Respondent’s capability to perform the
work.

3.6. Public Entity Crimes 
A person or affiliate who has been placed on the convicted vendor list following a 
conviction for a public entity crime may not submit a Proposal to provide any goods or 
services to a public entity, may not submit a Proposal with a public entity for the 
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construction or repair of a public building or public work, may not submit Proposals on 
leases of real property to a public entity, may not be awarded or perform work as a 
Respondent, supplier, subcontractor, or consultant under a contract with any public 
entity, and may not transact business with any public entity in excess of the threshold 
amount provided in F.S. 287.017 for CATEGORY TWO for a period of 36 months from 
the date of being placed on the convicted vendors list.  

3.7 Resolution of Protests 
Pursuant to Section 2-950 of the City of Coral Gables Code: 

Notice of Intent:  Any actual or prospective Respondent or offeror who perceives itself 
aggrieved in connection with the formal solicitation of a contract or who intends to 
contest solicitation specifications or a solicitation may file a written notice of intent to file 
a protest with the City Clerk's office within three (3) calendar days prior to the date set 
for opening of submittals or receipt of proposals.  

Any actual responsive and responsible Respondent whose bid is lower than that of the 
recommended Respondent or an offeror who perceives itself aggrieved in connection 
with the recommended award of contract may file a written notice of intent to file a 
protest with the City Clerk's office within three (3) calendar days after notice of the city 
manager's written recommendation to the city commission for award of contract.  

A notice of intent to file a protest is considered filed when received by the City Clerk's 
office.   

Written Protest: A written protest based on any of the foregoing must be submitted to the 
City Clerk's office within five (5) calendar days after the date the notice of protest was 
filed. The written protest shall state with particularity the specific facts and law upon 
which the protest of the solicitation or the award is based, and shall include all pertinent 
documents and evidence. This shall form the basis for review of the written protest and 
no facts, grounds, documentation or evidence not contained in the protester's submission 
at the time of filing the protest shall be permitted in the consideration of the written 
protest. A written protest may not challenge the relative weight of the evaluation criteria 
or the formula for assigning points in making an award determination. 

A written protest is considered filed when received by the City Clerk's office. 

Filing Fee: The written protest must be accompanied by a filing fee in the form of a 
money order or cashier's check payable to the city in an amount equal to one percent of 
the amount of the bid or proposed contract, or $2,500.00, whichever is less. 

Compliance with filing requirements:  Failure of a party to timely file either the notice of 
intent to file a protest or the written protest, or submit the filing fee, with the City Clerk's 
office within the time provided above shall constitute a forfeiture of such party's right to 
file a protest. The protesting party shall not be entitled to seek redress before the City 
Commission or seek judicial relief without first having followed the procedure set forth 
in this section.  
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3.8 Review of Responses for Responsiveness 
Each Response will be reviewed to determine if it is responsive to the submission 
requirements outlined in the RFQ.  A “responsive” Response is one which meets the 
requirements of the RFQ, is submitted in the format outlined in the RFQ, is a timely 
submission, and has the appropriate signature as required on each document. 

3.9 Collusion 
The Respondent, by submitting a Response, certifies that its Response is made without 
previous understanding, agreement or connection either with any person, firm, or 
corporation submitting a Response for the same services, or with any City Department. 
The Respondent certifies that its Response is fair, without control, collusion, fraud, or 
other illegal action.  The Respondent certifies that it is in compliance with the conflict of 
interest and code of ethics laws.  The City will investigate all situations where collusion 
may have occurred and the City reserves the right to reject any and all Responses where 
collusion may have occurred 

3.10 Sub-Contractor 
A Sub-Contractor is an individual or firm contracted by the Respondent(s) to assist in the 
performance of services required under this RFQ.  A Sub-Contractor shall be paid 
through Respondent(s) and not paid directly by the City.  Sub-Contractors are allowed by 
the City in the performance of the services delineated within this RFQ.  Respondent(s) 
shall clearly reflect in its Response the major Sub-Contractor to be utilized in the 
performance of required services.  The City retains the right to accept or reject any Sub-
Contractor proposed prior to Agreement execution.  Any and all liabilities regarding the 
use of a Sub-Contractor shall be borne solely by the Successful Respondent(s) and 
insurance for each Sub-Contractor must be maintained in good standing and approved by 
the City throughout the duration of the Agreement. Neither the Successful Respondent(s) 
nor any of its Sub-Contractors are considered to be employees or agents of the 
City.  Failure to list all major Sub-Contractors and provide the required information may 
disqualify any proposed Sub-Contractor from performing work under this RFQ. 

Respondent(s) shall include in their Responses the requested Sub-Contractor information 
and include all relevant information required of the Respondent(s). 

3.11 Substitutions for Assigned Personnel 
The City reserves the right to approve substitutions for assigned personnel proposed for 
this project. Substitutions may be allowed for staff turnover, sickness or other emergency 
situations.  

3.12 Public Records 
Sealed bids, proposals, or statements of qualifications received by an agency pursuant to 
invitation for bids, requests for proposals, or request for qualifications are exempt from 
Florida Statutes Section 119.07(1) until such time as the agency provides notice of a 
decision or intended decision or within 30 days after bid or proposal opening, whichever 
is earlier. 

Records subject to the provisions of Public Record Law, Florida Statutes Chapter 119, 
shall be kept and maintained in accordance with such Statute. Supplier acknowledges that 
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records and books, not subject to exemption under Chapter 119, may be disclosed and/or 
produced to third parties by the City in accordance with requests submitted under Chapter 
119 or court orders without penalty or reprisal to the City for such disclosure and/or 
production. Supplier also agrees to assert, in good faith, any relevant exemptions 
provided for under Chapter 119 for records in its possession on behalf of the 
City.  Furthermore, Supplier agrees to comply with the provisions outlined in Section 
119.0701 of the Florida Statutes, the requirements of which are incorporated herein.  
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SECTION 4 

Request for Qualifications (RFQ) No. 2015.11.16 

4.0: INDEMNIFY, DEFEND AND HOLD HARMLESS & INSURANCE REQUIREMENTS 

4.1  To the fullest extent permitted by Laws and Regulations, the Respondent who is awarded 
this solicitation shall defend, indemnify, and hold harmless the City and its consultants, 
agents, and employees from and against all claims, damages, losses, and expenses direct, 
indirect, or consequential (including but not limited to fees and charges of attorneys and 
other professionals and court and arbitration costs) arising out of or resulting from the 
performance of the work and caused in whole or in part by any willful, 
intentional,  reckless, or negligent act or omission of Respondent, any sub-consultant, or 
any person or organization directly or indirectly employed by any of them to perform or 
furnish any of the work or anyone for whose acts any of them may be liable.  

In any and all claims against the City or any of its consultants, agents, or employees by 
any employee of Respondent, any sub-consultant, any person or organization directly or 
indirectly employed by any of them to perform or furnish any of the work or anyone for 
whose acts any of them may be liable, the indemnification obligation under the above 
paragraph shall not be limited in any way by any limitation on the amount or type of 
damages, compensation, or benefits payable by or for Professional or any such sub-
consultant or other person or organization under workers’ or workman’s compensation 
acts, disability benefit acts, or other employee benefit acts.  Moreover, nothing in this 
Indemnification and Hold Harmless provision shall be considered to increase or 
otherwise waive any limits of liability, or to waive any immunity, established by Florida 
Statutes, case law, or any other source of law. 

4.2  For any and all claims against the City or any of its consultants, agents, or employees by 
any employee of Respondent, and sub-consultant, any person or organization directly or 
indirectly employed by any of them to perform or furnish any of the work or anyone for 
whose acts any of them may be liable, the indemnification obligation under the above 
paragraph shall not be limited in any way by any limitation on the amount or type of 
damages, compensation, or benefits payable by or for Successful Respondent or any such 
sub-consultant or other person or organization under workers’ or workman’s 
compensation acts, disability benefit acts, or other employee benefit acts. 

4.3   The indemnification and hold harmless provision shall include, but not be limited to, all 
of the following: 

a. Damages awarded to any person or party.

b. Attorney’s fees and costs incurred in defending such claims.  The City may use the
attorney or law firm of its choice in which event the Respondent awarded this
contract will pay such firm the fees it charges the City, provided such fees are
reasonable in light of the prevailing market rate for similar legal services.  Such fees
shall be deemed reasonable if they are no greater than the fees that City  pays other
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counsel for representation in similar cases.   If the City Attorney’s Office provides 
the defense, Respondent will reimburse the City at the prevailing market rate for 
similar legal services. 

c. Attorney’s fees and cost of any party that a court orders the City to pay.

d. Lost time that results from the City or its officials or employees responding to
discovery or testifying by deposition or in court.  In this regard, for any time the
City spends in responding to document requests or public records requests relating
to such claims whether from Respondent or any other party, Respondent will
reimburse City $50.00 for each employee work hour spent reviewing or responding
to such requests.  For any time spent testifying in court or in depositions, or
preparing for such testimony, Respondent will reimburse City on a per hour basis as
follows:

• For the Mayor or City Commissioner: $300.00 per hour 
• For the City Manager: $250.00 per hour 
• For an Assistant City Manager or Department Director: $250.00 per hour
• For an Assistant Department Director: $100.00 per hour 
• For City Attorney or Assistant City Attorney:      Prevailing market rates
• For other employees: $50.00 per hour 

e. The expenses incurred by City in complying with any administrative or court order
that may arise from such claims.

f. Miscellaneous expenses relating to such claims including expenses of hotels and
transportation in trips relating to such claims; and

g. Any other direct or indirect expense that City would not have incurred but for a
claim that arises out of this agreement.

4.4 It is the specific intent of the parties hereto that the foregoing indemnification complies 
with Section 725.06 (Chapter 725), Florida Statutes. 

4.5 The Parties hereby expressly agree and understand that the indemnification and hold 
harmless provisions contained herein supersede and take precedence over any such 
provisions contained within the RFQ documents.  

4.6 INSURANCE REQUIREMENTS 

4.6.1 GENERAL CONDITIONS 
Pursuant to the City of Coral Gables Code, Section 2-1007, the Risk Management 
Division of the Human Resources Department has developed the following 
insurance requirements to protect the City of Coral Gables to the maximum extent 
feasible against any and all claims that could significantly affect the ability of the 
City to continue to fulfill it obligations and responsibilities to the taxpayers and 
the public. 
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Consequently, prior to award and in any event prior to commencing work, the 
Respondent shall procure, and provide the City with evidence of insurance 
coverage as required herein and name the City as an Additional Insured on a 
primary and non-contributory basis. The Respondent shall secure and maintain, at 
its own expense, and keep in effect during the full period of the contract a policy 
or policies of insurance, and must submit these documents to the Risk 
Management Division of Human Resources Department for review and approval. 

All city solicitation and contract documents shall include insurance provisions 
approved by the Risk Management Division. 

4.6.2 RESPONDENT REQUIREMENTS 

The Respondent shall maintain, at its own cost and expense, the following types 
and amounts of insurance with insurers with rating of “A-" "VI" or better 
according to the A.M. Best rating guide as a minimum standard. The insurers 
providing coverage must be approved by the State of Florida and hold all of the 
required licenses in good standing to conduct business within the State of Florida. 
In addition, they must be acceptable to the City of Coral Gables Risk 
Management Division and/or the City Attorney’s Office. 

4.6.3 TYPE OF COVERAGE & LIMIT OF LIABILITY REQUIREMENT 

4.6.3.1 PROFESSIONAL Liability Insurance with a limit of liability no less 
than $1,000,000 per occurrence with a deductible per claim, if any, not to exceed 
5% of the limit of liability providing for all sums which the Respondent shall 
become legally obligated to pay as damages for claims arising out of the services 
performed by the Respondent or any person employed in connection with this 
Agreement. This insurance shall be maintained for three (3) years after any 
services covered by this Agreement. 

4.6.3.2 Workers' Compensation and Employers Liability Insurance covering 
all employees, subcontractors, and/or volunteers of the Respondent 
engaged in the performance of the scope of work associated with this 
contract and/or agreement. The minimum limits of liability shall be in 
accordance with applicable state and/or federal laws that may apply to 
Workers' Compensation insurance, with the following limits:  

4.6.3.2.1  Workers' Compensation - Coverage A 
Statutory Limits (State or Federal Act)  

4.6.3.2.2 Employers’ Liability - Coverage B  
$1,000,000 Limit - Each Accident  
$1,000,000 Limit - Disease each Employee 
$1,000,000 Limit - Disease Policy Limit  
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4.6.3.3 Commercial General Liability Insurance written on an occurrence basis 
including but not limited to; Coverage for contractual liability, products and 
completed operations, personal & advertising injury, bodily  injury and property 
damage liabilities with limits of liability no less than:  

4.6.3.3.1  Each Occurrence Limit - $1,000,000  
4.6.3.3.2  Fire Damage Limit (Damage to rented premises) - $100,000  
4.6.3.3.3  Personal & Advertising Injury Limit - $1,000,000  
4.6.3.3.4  General Aggregate Limit - $2,000,000  
4.6.4.4.5  Products & Completed Operations Aggregate Limit -$2,000,000 

4.6.3.4 Business Automobile Liability Insurance covering all owned, non-owned and 
hired vehicles used in connection with the performance of work under this 
Contract, with a combined single limit of liability for bodily injury and property 
damage of not less than:  

4.6.3.4.1 Combined Single Limit (Each Accident) - $1,000,000 
4.6.3.4.2 Any Auto (Symbol 1) 
4.6.3.4.3 Hired Autos (Symbol 8) 
4.6.3.4.4 Non-Owned Autos (Symbol 9) 

4.6.4 MINIMUM COVERAGE FORM (SHALL BE AT LEAST AS BROAD AS): 

4.6.4.1   Workers Compensation 
The standard form approved by the State of Jurisdiction 

4.6.4.2 Commercial General Liability 
ISO (Insurance Services Office, Inc.) Commercial General Liability 
coverage ("occurrence" Form CG 0001) or its equivalent. "Claims made" 
form is unacceptable except for professional or environmental liability 
coverage. 

4.6.4.3 Commercial Auto Liability 
ISO (Insurance Services Office, Inc.) Commercial Auto Liability coverage 
(form CA 0001) or its equivalent. 

4.6.5 REQUIRED ENDORSEMENTS 

4.6.5.1 The following endorsements with City approved language 
4.6.5.1.1 Additional insured status provided on a primary & non-

contributory  basis for the General and Auto Liability policies 

4.6.5.1.2 Waiver of Subrogation on all policies except Professional 
Liability 

4.6.5.1.3 Notices of Cancellation/Non-renewal/Material Changes must be 
sent directly to the City of Coral Gables by the Insurance 
Company.  The City only requires the same statutory notice that 
an insurance company must provide to the insured, however this 
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Notice may not be less than Thirty (30) Days, except a Ten (10) 
Day Notice of cancellation is acceptable for non-payment of 
premium.   

Notices of Cancellation, Non-renewal or Material Change must 
be provided to the following address:  

CITY OF CORAL GABLES 
INSURANCE COMPLIANCE 
P.O. BOX 12010-CE 
HEMET, CA 92546-8010 

4.6.5.2 All policies except for Professional Liability shall contain a 
“severability of interest” or “cross liability” clause without obligation 
for premium payment of the City. 

4.6.6 HOW TO EVIDENCE COVERAGE TO THE CITY 

4.6.6.1 The following documents must be provided to the City; 
4.6.6.1.1 A Certificate of Insurance containing the following 

information: 

4.6.6.1.1.1 Issued to entity contracting with the City 

4.6.6.1.1.2 Evidencing the appropriate Coverage 

4.6.6.1.1.3 Evidencing the required Limits of Liability required 

4.6.6.1.1.4 Evidencing that coverage is currently in force 

4.6.6.1.1.5 Language provided in the Special Provision Section 
of the Certificate of Insurance affirming that all 
endorsements required by the City have been 
endorsed to all of the polices. 

A copy of each endorsement that is required by the City 

4.6.6.2 All Certificates of Insurance must be signed by a person authorized 
by that insurer to bind or amend coverage on its behalf 

4.6.6.3 The City reserves the right to require a complete copy of any 
insurance policies required by the City.  Should the City invoke this 
right, the policy must be provided directly to the City by the 
insurance agent or insurance company. 

4.6.6.4 The city reserves the right to require additional insurance requirements at 
any time during the course of the agreement. 

4.6.7 WAIVER OF INSURANCE REQUIREMENTS 

Should a Respondent not be able to comply with any insurance requirement, for 
any reason, the Respondent must write a letter to the Risk Management Division 
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on their letter head requesting that a waiver of a specific insurance requirement 
be granted.  The requested waiver will be evaluated by the Risk Management 
Division.  The Risk Management Division will approve or reject the requested 
waiver of insurance and will forward the waiver to the City Attorney’s Office for 
further evaluation. 

Respondents are encouraged review their individual insurance needs with their insurance 
agents/brokers regularly to determine the adequacy of the coverage and the limits of 
liability that are being purchased. In certain circumstances, the City of Coral Gables will 
require additional insurance to respond to the hold harmless and indemnification clauses 
executed with the City of Coral Gables. Based on the nature of the work performed, the 
City of Coral Gables will determine what additional types of insurance and/or higher 
limits of liability that must be obtained.  

Upon contract award, all documents evidencing insurance to City of Coral Gables – 
Insurance Compliance should be sent via email to cityofcoralgables@ebix.com and copy 
to druiz@coralgables.com . Should you require assistance, contact the dedicated Call 
Service Lines for City of Coral Gables: 

Call Service Lines - Insurance Compliance 
Phone:   (951) 652-2883. 
Fax: (770) 325-0417 
Email:  cityofcoralgables@ebix.com 

When Respondent provides evidence of insurance to the City of Coral Gables, the 
Certificate Holder section of the Certificate of Insurance should read as follows:   

City of Coral Gables 
Insurance Compliance 
PO Box 12010 –CE 
Hemet, CA 92546-8010 
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Contact Us
Certificate Mailing Address City of Coral Gables  

Insurance Compliance 
PO Box 12010 -CE 
Hemet, CA 92546-8010 

Corporate Street Address City of Coral Gables  
151 North Lyon Avenue 
Hemet, CA 92543 

Internet Address https://www.idscerts.com 

Please Email Your Documents 
Directly To: cityofcoralgables@ebix.com

Phone Numbers

Dedicated Call Service Lines
(for vendors/insured/contractors)
Phone: (951) 652-2883
Fax: (770) 325-0417
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CITY OF CORAL GABLES 
REQUIRED COVER SHEET & CHECK LIST WHEN EVIDENCING INSURANCE 

This check list was developed to identify the documents required when an entity and/or an 
individual is evidencing insurance to the City.  All applicable boxes must be checked.  This 
form, and other related insurance documents are available @ www.coralgables.com.  Under 
City Departments tab, click on Human Resources, then the Risk Management Division Page. 

◄◄◄◄   THIS FORM MUST  BE SUBMITTED  WHEN EVIDENCING INSURANCE TO THE CITY   ►►►►
Full Legal Name (as shown on the agreement or permit with the City):
City Department (that you are working with or that is issuing a permit):

City Employee (contract manager or employee issuing permit):
The name & phone # of the individual who completed this check list:

The date this check list was completed in its entirety: 

A Certificate of Insurance is attached and the following information is contained therein:
The named insured listed on the Certificate of Insurance exactly matches the name of the
individual and/or entity that is required to evidence insurance to the City.
The Certificate Holder section of the Certificate of Insurance reads as follows:

 City of Coral Gables ●  Insurance Compliance 
PO Box 12010 - CE  ●  Hemet, CA 92546-8010 

The special provisions section of the Certificate of Insurance contains language affirming that;
1) Endorsements have been issued to all required insurance policies naming the City of

Coral Gables as an additional insured on a primary and non-contributory basis (except
workers compensation & professional liability insurance) and;

2) That all policies evidenced to the City contain a waiver of subrogation endorsement and;
3) That all policies have been endorsed to ensure that the City receives the same Florida

statutorily required notice of cancellation that an insurance company provides the first
named insured of the policy.

IF COVERAGE IS REQUIRED FOR THE LINES OF INSURANCE BELOW, THEN THE DOCUMENTS 
LISTED MUST ALSO BE ATTACHED TO THE CERTIFICATE OF INSURANCE EVIDENCED TO THE CITY  

Copies of the following Commercial General Liability Endorsements (or a copy of the section of
the insurance policy that provides this coverage) are attached to this check list:

Endorsement (or a copy of the policy) naming the City of Coral Gables as an Additional Insured on a
Primary and Non-Contributory Basis.
Waiver of Subrogation Endorsement (or a copy of the policy) in favor of the City.
Endorsement providing the City with the same Florida statutorily required notice of cancellation that
an insurance company provides the first named insured of the policy.

Copies of the following Automobile Liability Endorsements (or a copy of the section of the
insurance policy that provides this coverage) are attached to this check list:

Endorsement (or a copy of the policy) naming the City of Coral Gables as an Additional Insured on a
Primary and Non-Contributory Basis.
Waiver of Subrogation Endorsement (or a copy of the pollicy) in favor of the City.
Endorsement providing the City with the same Florida statutorily required notice of cancellation that
an insurance company provides the first named insured of the policy.

Copies of the following Workers Compensation Endorsements (or a copy of the section of the
insurance policy that provides this coverage) are attached to this check list:

Waiver of Subrogation Endorsement (or a copy of the policy) in favor of the City.
Endorsement providing the City with the same Florida statutorily required notice of cancellation that
an insurance company provides the first named insured of the policy.

Form COCG-RM-55 (R-01/2009)        
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SECTION 5 

Request for Proposals (RFQ) No. 2015.11.16 

5.0: PROPOSAL EVALUATION PROCESS 

5.1. Evaluation Procedures 
(a) The Procurement Division shall review all Qualifications submissions for

responsiveness to the requirements of the RFQ. The evaluation will consist of, but not
be limited to, Respondent willingness and ability to provide all services requested
under the conditions stated in this RFQ. Procurement will also evaluate the
Respondent(s)’ professional references, company resources, including personnel and
equipment, ability to respond to requests, including missed commitments, response
time, business history with the City, if any, as well as with all other public or private
entities; and the required licenses and insurance.

(b) The City of Coral Gables shall be the sole judge in determining Respondent
responsiveness.

(c)  As part of the evaluation process, the City may conduct background investigations of
Respondents, its officials and employees, including a record check by or directed by
the City of Coral Gables Police Department FDLE.  Respondent submission of
Proposal constitutes acknowledgement of the process and consent to such
investigation.

5.2.      Method of Evaluation 
An Evaluation Committee will evaluate all responsive submissions received and will 
establish a short list of no less than three (3) firms, if three (3) or more submissions are 
received. The City may request additional information if deemed necessary for this 
evaluation.  The Evaluation Committee may require each short-listed firm to be present 
for interviews. Upon the completion of the evaluation and interviews, the committee will 
finalize scoring and ranking the firms, so as to recommended the ranking to the City 
Commission for authorization to proceed with Contract Negotiations. Additionally, the 
City Commission may choose to interview and rank short-listed firms.   

The Qualification submissions will be scored and ranked by the Evaluation Committee, 
based on the following criteria:    
Category Points 
1 Respondent’s Qualifications 40 
2 Staffing Plan 35 
3 Project Control Experience 25 

Total Points 100 
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Respondent Evaluation Criteria Breakdown 

Respondent’s Qualifications 

1. Respondent’s qualifications, including, but not limited to: the number of years in
business, credentials, licenses, capabilities and size of the firm.

2. The location of Respondent’s headquarters and of the staff and any sub-consultants
that will be assigned to the project.

3. Respondent’s knowledge of permitting agencies and permitting procedures in Miami-
Dade County and other agencies.

4. Respondent’s financial stability.

5. Ability of the Respondent to provide required insurance coverage as specified.

6. Respondent’s detailed references and project experience including relevant projects
comparable to the scope of services.

Staffing Plan 

1. Respondent’s ability and experience in providing the required services, including key
personnel’s demonstrated experience with similar projects.

2. Availability of the Respondent’s personnel to perform and successfully complete   the
types of projects identified in the scope of services.

3. Qualifications, licenses, and references of Respondent’s key personnel

4. Respondent’s expertise and experience in working with other disciplines, including
coordination with other design professionals and subconsultants.

Project Control Experience 

1. Respondent’s overall detailed approach to a project, including innovative interaction
and communication with the community, City staff, and multiple stakeholders.

2. Respondent’s demonstrated ability to positively and innovatively move a project from
the conceptual stage into a clearly defined project that may be designed and
constructed, while minimizing the impact on the community.

3. Respondent’s demonstrated ability to provide schedule control, cost control and
quality control for the services specified herein.  Provide information on experience
with similar projects completed on-time and within budget.
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4. Respondent’s experience with delivering similar projects having significant
community and business involvement.

5. Respondent’s demonstrated willingness to work with other consultants designated by
the City.

PSA - RFQ 2015.11.16 General Engineering Consulting Services 79 of 271



SECTION 6 
REQUEST FOR QUALIFICATIONS  CHECK LIST 

RFQ 2015.11.16 GENERAL ENGINEERING CONSULTING SERVICES 

  COMPANY NAME: (Please Print): 

Phone:   Fax: 

- - N O T I C E - - 
BEFORE SUBMITTING YOUR RFQ, MAKE SURE YOU: 

1. Carefully Read and Complete the Qualification Submittal (Page 13) Provide the
page number in the blanks provided where compliance information is located in
your Qualification Statement for each of the required submittal items.

2. Carefully read the SPECIFICATIONS/SCOPE OF SERVICES and then properly fill
out the RFQ SHEET and CERTIFICATION PAGE (Schedule "A").

3. Fill out and sign the NON-COLLUSION AFFIDAVIT (Schedule "B") and have it
properly notarized.

4. Sign the VENDOR DRUG FREE STATEMENT (Schedule "C").

5. Complete, sign and have notarized RESPONDENT’S QUALIFICATIONS  STATEMENT
(Schedule "D").

6. Complete STATEMENT OF NO RESPONSE (Schedule “E”) if applicable.

7. Sign and return acknowledgement of CODE OF ETHICS, CONFLICT OF INTEREST
AND CONE OF SILENCE (Schedule “F”). These can be found on the City’s website,
under Government, City Department, Procurement, Procurement Links, Ordinance No.
2009-53; Sec 2-1055; Sec 2-677; and Sec 2-1059, respectively.

8. Complete, sign and have notarized American with Disabilities Act (ADA) Non-
Discrimination Statement (Schedule “G”).

9. Complete, sign and have notarized the Sworn Statement Pursuant to Section
287.133 (3) (a), Florida Statutes, On Public Entity Crimes (Schedule “H”).

10. Complete and submit Acknowledgement of Addenda (Schedule “I”) if applicable.

11. Complete, sign and have notarized LOBBYIST forms (if applicable).  Forms are
available at www.coralgables.com, City Clerk

12. Complete and submit STANDARD FORM 330, Architect-Engineer Qualifications,
(if applicable).

13. Clearly mark the RFQ NUMBER AND RFQ NAME on the outside of your envelope.

14. Submit ONE ORIGINAL and FIVE PHOTOCOPIES with ONE disk or flash drive in pdf
format of your RFQ.

15. Make sure your RFQ is submitted prior to the deadline. Late RFQs will not be accepted.
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16. Include Bond (if applicable).

FAILURE TO PROVIDE THE REQUESTED SCHEDULES MAY RESULT IN YOUR RFQ BEING DEEMED 
NON-RESPONSIVE. THIS PAGE ALONG WITH SCHEDULES “A” THRU “I” ARE TO BE RETURNED 
WITH YOUR RFQ (DRAW A LINE ACROSS A FORM WHICH IS NOT APPLICABLE). 
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SCHEDULE "A" CITY OF CORAL GABLES 

CERTIFICATE OF CONSULTANT 

I hereby certify that I am and a duly authorized representative of the 
firm 

, whose address is

_, and that neither I, nor the above firm, I 

here represent has: 

a. employed or retained for a commission, percentage brokerage, contingent fee, or
other consideration, any firm or person (other than a bona fide employee working
solely for me or the above Consultant) to solicit or secure this contract.

b. agreed, as an express or implied condition for obtaining this contract, to employ or
retain the services of any firm or person in connection with carrying out the contract, or

c. paid, or agreed to pay, to any firm, organization or person (other than a bona fide
employee working solely for me or the above Consultant) any fee, contribution, donation
or consideration of any kind for, or in connection with, procuring or carrying out the
contract except as here expressly stated (if any):

I acknowledge that this certificate is to be furnished to the City of Coral Gables, and is subject to applicable 
Local, State and Federal laws, both criminal and civil. 

Date 

Consultant (signature) 

Name (typed or printed) 

Federal Employer I.D.
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SCHEDULE "B" CITY OF CORAL GABLES 

NON-COLLUSION AND CONTINGENT FEE AFFIDAVIT 

This affidavit is to be filled in, executed and notarized by the Consultant. If the Response is made by a 
Corporation, then it should be executed by its Chief Officer. This document MUST be submitted with the 
Response. 

STATE OF ) 

)ss 

COUNTY OF ) 

, being first duly sworn, deposes and says 
that (Type or print name of person who is signing below) 

1. He/she is the
(Owner, Partner, Officer, Representative or Agent) 

of the Consultant that has submitted the attached Response. 

2. He/she is fully informed with respect to the preparation and contents of the attached Response
and of all pertinent circumstances respecting such Response;

3. Said Response is made without any connection or common interest in the profits with any other
persons making any Response to this solicitation. Said Response is on our part in all respects fair
and without collusion or fraud. No head of any department, any employee or any officer of the City
of Coral Gables is directly or indirectly interested therein. If any relatives of Consultant’s officers or
employees are employed by the City, indicate name and relationship below.

Name: Relationship: 

Name: Relationship: 

1. No lobbyist or other consultant is to be paid on a contingent or percentage fee basis in connection
with the award of this Contract.

Company Name: 

Consultant's Authorized Signature: 

---------------------------------------------------------------------------------------------------------------------------- 
Subscribed and sworn to before me this day of , 20  

Notary Public (Print, Type or Stamp name of Notary Public) 

Personally known or Produced I.D. 

Type and number of I.D. Produced:  

 Did take an oath, or Did not take an oath 
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SCHEDULE "C" CITY OF CORAL GABLES 

VENDOR DRUG-FREE STATEMENT 

Preference may be given to vendors submitting a certification with their bid/proposal certifying they have 
a drug- free workplace in accordance with Section 287.087, Florida Statutes. This requirement affects 
all public entities of the State and becomes effective January 1, 1991. The special condition is as follows: 

1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing,
possession, or use of a controlled substance is prohibited in the workplace and specifying the
actions that will be taken against employees for violations of such prohibition.

2. Inform employees about the dangers of drug abuse in the workplace, the business's policy of
maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee
assistance programs, and the penalties that may be imposed upon employees for drug abuse
violations.

3. Give each employee engaged in providing the commodities or contractual services that are under
solicitation a copy of the statement specified in subsection (1).

4. In the statement specified in subsection (1), notify the employees that, as a condition of
working on the commodities or contractual services that are under solicitation, the employee will
abide by the terms of the statement and will notify the employer of any conviction of, or plea of
guilty or nolo contendere to, any violation of chapter 893 or of any controlled substance law of
the United States or any state, for a violation occurring in the workplace no later than five (5) days
after such conviction.

5. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or
rehabilitation program if such is available in the employee's community, by any employee who is so
convicted.

6. Make a good faith effort to continue to maintain a drug-free workplace through implementation of this
section. As the person authorized to sign the statement, I certify that this form complies fully with the
above requirements.

I hereby certify that the company submitting this solicitation has established a Drug Free work place program 
in accordance with Sate Statute 287.087 

CONSULTANT’S SIGNATURE 

COMPANY'S NAME 
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SCHEDULE “D” CITY OF CORAL GABLES 

CONSULTANT’S QUALIFICATION STATEMENT 

The undersigned certifies under oath the truth and correctness of all statements and all answers to 
questions made hereinafter: 

Company Name: 

Address:  
Street City State Zip Code 

Telephone No: (  ) Fax No: (  )   Email:  

How many years has your organization been in business under its present name? Years 

If Consultant is operating under Fictitious Name, submit evidence of compliance with Florida Fictitious Name 
Statue: 

Under what former names has your business operated? : 

At what address was that business located? 

Are You Certified? Yes  No If Yes, ATTACH COPY of Certification. 
Are You Licensed? Yes No If Yes, ATTACH COPY of License. 

Has your company or its senior officers ever declared bankruptcy? 

Yes No   If yes, explain:  

Please identify each incident within the last five (5) years where (a) a civil, criminal, administrative, other 
similar proceeding was filed or is pending, if such proceeding arises from or is a dispute concerning the 
Consultant’s rights, remedies or duties under a contract for the same or similar type services to be 
provided under this RFQ;  

Have you ever been debarred or suspended from doing business with any government entity? 

Yes     No    If  Yes, explain
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SCHEDULE “D” (Continued) CITY OF CORAL GABLES 

CONSULTANT’S QUALIFICATION STATEMENT 

Signature of party authorized to sign on behalf of firm: 

Print or type name of person signing 

Title of person signing 

Subscribed and sworn to before me this day of , 20 

Notary Public 

(Print, Type or Stamp name of Notary Public) 

Personally known or Produced I.D.  

Type and number of I.D. Produced: 

Did take an oath, or Did not take an oath 

Please attach additional sheets if a more comprehensive explanation is desired. 
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SCHEDULE “E” CITY OF CORAL GABLES 

STATEMENT OF NO-RESPONSE 

NOTE: If you do not intend to propose on this RFQ, please return this form immediately. Failure to return 
this form may result in your name being removed from the list of qualified Respondents for the City of Coral 
Gables. Please indicate Statement of Qualifications name and number on the outside of the envelope. 

MAIL TO: CITY OF CORAL GABLES 
2800 S.W. 72nd AVENUE 
MIAMI, FL 33155 
ATTN: PROCUREMENT DIVISION – RFQ 2015.11.16 

We, the undersigned have declined to respond for the following 
reason: 

Insufficient time to respond to the Request from Statement of Qualifications. 

We do not offer these services or an equivalent. 

Our schedule would not permit us to perform. 

Unable to meet specifications. 

Unable to meet Bond requirements. 

Specifications unclear (explain below). 

Unable to meet insurance requirements. 

Other (specify below) 

 REMARKS: 

COMPANY NAME: 

SIGNATURE: 

ADDRESS:  

TELEPHONE NO.  

FAX NO. 

EMAIL ADDRESS: 
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SCHEDULE “F” CITY OF CORAL GABLES 

CODE OF ETHICS , CONFLICT OF INTEREST, AND CONE OF SILENCE 

THIS FORM SHOULD BE COMPLETED BY PERSON RECEIVING THIS RFQ AND INCLUDED IN 
YOUR SUBMITTAL 

     CODE OF ETHICS, CONFLICT OF INTEREST, AND CONE OF SILENCE 

THESE SECTIONS OF THE CITY CODE CAN BE FOUND ON THE 
CITY’S WEBSITE, UNDER GOVERNMENT, CITY DEPARTMENT, 
PROCUREMENT, PROCUREMENT LINKS, ORDINANCE NO. 2009-
53; SEC 2-1055; SEC 2-677; AND SEC 2-1059, RESPECTIVELY. 

IT IS HEREBY ACKNOWLEDGED THAT THE ABOVE NOTED SECTIONS 
OF THE CITY OF CORAL GABLES CITY CODE ARE TO BE ADHERED 
TO PURSUANT TO THIS SOLICITATION NO. 2015.09.17 

Printed Name:  

Signature:    

Name of Firm:  

Date: 
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SCHEDULE "G" CITY OF CORAL GABLES 

AMERICANS WITH DISABILITIES ACT (ADA) 

DISABILITY NONDISCRIMINATION STATEMENT 

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC OR 
OTHER OFFICIAL AUTHORIZED TO ADMINISTER OATHS. 

This sworn statement is submitted 
(print name of public entity) 

by 

(print individual’s name and title) 

_______________________________________________________________________ 
(individual’s signature) 

for 
(print name of entity submitting sworn statement) 

whose business address is: 

and (if applicable) its Federal Employer Identification Number (FEIN) 

(If the entity has not FEIN, include Social Security Number of the individual signing this sworn statement: 
____________________ 

I, being duly first sworn state: 

That the above named firm, corporation or organization is in compliance with and agreed to continue 
to comply with, and assure that any sub-contractor, or third party contractor under this project 
complies with all applicable requirements of the laws listed below including, but not limited to, those 
provisions pertaining to employment, provision of programs and service, transportation, 
communications, access to facilities, renovations, and new construction. 

The American with Disabilities Act of 1990 (ADA), Pub. L. 101-336, 104 Stat 327, 42 U.S.C. 12101,12213 
and 47 U.S.C. Sections 225 and 661 including Title I, Employment; Title 11, Public Services; Title III, 
Public Accommodations and Services Operated by Private Entities; Title IV, Telecommunications; and 
Title V, Miscellaneous Provisions. 

The Florida Americans with Disabilities Accessibility Implementation Act of 1993, Sections 5553.501-
553.513, Florida Statutes 

The Rehabilitation Act of 1973, 229 U.S.C. Section 794 
The Federal Transit Act, as amended, 49 U.S.C. Section 1612  
The Fair Housing Act as amended, 42 U.S.C. Section 3601-3631 

  Subscribed and sworn to before me this day of , 20 

Notary Public        (Print, Type or Stamp name of Notary Public) 

Personally known  or Produced I.D.____    

Type and Number of ID Produced_______________________________________________ 

Did take an oath_____ or Did not take oath_____  
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        SCHEDULE “H" CITY OF CORAL GABLES 

SWORN STATEMENT PURSUANT TO SECTION 287.133 (3) (a), 
FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES 

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC OR 
OTHER OFFICIAL AUTHORIZED TO ADMINISTER OATHS. 

1. This sworn statement is submitted to _ 

[print name of the public entity] 

by 

[print individual’s name and title 

for 

[print name of entity submitting sworn statement] 

Whose business address is:    

and (if applicable) its Federal Employer Identification Number (FEIN) 

If the entity has no FEIN, include the Social Security Number of the individual signing this sworn statement: 

. 

2. I understand that a “public entity crime” as define in Paragraph 287.133(1)(g), Florida Statutes,
means a violation of any state or federal law by a person with respect to and directly related to
the transaction of business with any public entity or with an agency or political subdivision of any
other state or of the United States, including, but not limited to, any Proposal or contract for goods
or services to be provided to any public entity or an agency or political subdivision of any other
state or of the United States and involving antitrust, fraud, theft, bribery, collusion, racketeering,
conspiracy, or material misrepresentation.

3. I understand that “convicted” or “conviction” as defined in Paragraph 287.133(1)(b), Florida
Statutes, means a finding of guilt or a conviction of a public entity crime, with or without an
adjudication of guilt, in any federal or state trial court of record relating to charges brought by
indictment or information after July 1, 1989, as a result of a jury verdict, non-jury trial, or entry of a
plea of guilty or nolo contendere.

4. I understand that an “affiliate” as defined in Paragraph 287.133(1)(a), Florida Statutes, means:

1. A predecessor or successor of a person convicted of a public entity crime; or
2. An entity under the control of any natural person who is active in the management of the entity
and who has been convicted of a public entity crime. The term “affiliate” includes those officers,
directors, executives, partners, shareholders, employees, members, and agents who are active in
the management of an affiliate. The ownership by one person of shares constituting a
controlling interest in another person, or a pooling of equipment or income among persons when
not for fair market value under an arm’s length agreement, shall be a prima facie case that one
person controls another person. A person who knowingly enters into a joint venture with a
person who has been convicted of a public entity crime in Florida during the preceding 36
months shall be considered an affiliate.
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5. I understand that a “person” as defined in Paragraph 287.133(1)(e), Florida Statutes, means
any natural person or entity organized under the laws of any state or of the United States with the
legal power to enter into a binding contract and which Proposals or applies to Proposal on
contracts for the provision of goods or services let by a public entity, or which otherwise transacts
or applies to transact business with a public entity. The term “person” includes those officers,
directors, executives, partners, shareholders, employees, members, and agents who are active in
management of an entity.

6. Based on information and belief, the statement which I have marked below is true in relation to
the entity submitting this sworn statement. [indicate which statement applies.]

 Neither the entity submitting this sworn statement, nor any of its officers, directors, executives, 
partners, shareholders, employees, members, or agents who are active in the management of the 
entity, nor any affiliate of the entity has been charged with and convicted of a public entity crime 
subsequent to July 1, 1989. 

 The entity submitting this sworn statement, or one or more of its officers, directors, executives, 
partners, shareholders, employees, members, or agents who are active in the management of the 
entity, or an affiliate of the entity has been charged with and convicted of a public entity subsequent 
to July 1, 1989. 

 The entity submitting this sworn statement, or one or more of its officers, directors, executives, 
partners, shareholders, employees, members, or agents who are active in the management of the 
entity, or an affiliate of the entity has been charged with and convicted of a public entity crime 
subsequent to July 1, 1989. However, there has been subsequent proceeding before a Hearing 
Officer of the State of Florida, Division of Administrative Hearings and the Final Order entered by 
the Hearing Officer determined that it was not in the public interest to place the entity submitting this 
sworn statement on the convicted vendor list. 

[attach a copy of the final order] 

I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR 
THE PUBLIC ENTITY IDENTIFIED IN PARAGRAPH 1 (ONE) ABOVE IS FOR THAT PUBLIC ENTITY 
ONLY AND, THAT THIS FORM IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN 
WHICH IT IS FILED. I ALSO UNDERSTAND THAT I AM REQUIRED TO INFORM THE PUBLIC 
ENTITY PRIOR TO ENTERING INTO A CONTRACT IN EXCESS OF THE THRESHOLD AMOUNT 
PROVIDED IN SECTION 287.017, FLORIDA STATUTES FOR CATEGORY TWO OF ANY CHANGE 
IN THE INFORMATION CONTAINED IN THIS FORM. 

[signature] 

 Subscribed and sworn to before me this day of , 20 

Notary Public        (Print, Type or Stamp name of Notary Public) 

Personally known  or Produced I.D.____    

Type and Number of ID Produced_______________________________________________ 

Did take an oath_____ or Did not take oath_____  
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SCHEDULE "I" CITY OF CORAL GABLES 

Acknowledgement of Addenda   

Request for Qualifications (RFQ) No 2015.11.16 

SUBMITTED TO: City of Coral Gables 
Procurement Division 
2800 SW 72 Avenue 
Miami, Florida 33155 

1. The undersigned agrees, if this RFQ is accepted, to enter in a Contract with the CITY to
perform and furnish all work as specified or indicated in the RFQ and Contract Documents
within the Contract time indicated in the RFQ and in accordance with the other terms and
conditions of the solicitation and contract documents.

2. Acknowledgement is hereby made of the following Addenda, if any (identified by number)
received since issuance of the Request for Qualifications.

Addendum No. Date Addendum No. Date 

Addendum No. Date Addendum No. Date 

Addendum No. Date Addendum No. Date 
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3. Company Legal name:  ______________________________________

Address:

City/State/Zip:

Telephone No./Fax No.:

E-mail:

Signature  _____________ 

Title: 

_____________ 

(Print Name) 
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ARCHITECT- ENGINEER QUALIFICATIONS (SF330) 
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ARCHITECT-ENGINEER QUALIFICATIONS 
OMB No.: 9000-0157 
Expires: 11/30/2017 

PAPERVI/ORK REDUCTION ACT STATEMENT: Publ.,e: reporting burden for this collection of Information Is estimated to average 29 hours (25 hours for part 1 and 4 hours lor 
Part 2) per response rnciuding the time lor reviewing instructions. search;ng existing data sources. gathering and maintaining the data needed, and completing and reviewing the 
collection of information, Send commenl3 regarding this burden estimate or any other aspecl3 of th[s collection of information, including suggestions for reducing this burden. lo 
U.S. General Services Admin1stration Regulatory Secretariat (MVCB)llC 9000-0157, Office of Govemmentwide Acquisition Policy, 1800 F Street, NW. Washington, DC 20405. 

PURPOSE 

Federal agencies use this form to obtain information from 
architect-engineer (A-E) firms about their professional 
qualifications. Federal agencies select firms for A-E contracts on 
the basis of professional qualifications as required by 40 U.S.C. 
chapter 11, Selection of Architects Engineers. and Part 36 of the 
Federal Acquisition Regulation (FAR). 

The Selection of Architects and Engineers statute requires the 
public announcement of requirements for A-E services (with 
some exceptions provided by other statutes), and the selection of 
at least three of the most highly qualified firms based on 
demonstrated competence and professional qualifications 
according to specific criteria published in the announcement. The 
Act then requires the negotiation of a contract at a fair and 
reasonable price starting first with the most highly qualified firm. 

The information used to evaluate firms is from this form and other 
sources, including performance evaluations, any additional data 
requested by the agency, and interviews with the most highly 
qualified firms and their references. 

GENERAL INSTRUCTIONS 

Part t presents the qualifications for a specific contract. 

Part II presents the general qualifications of a firm or a specific 
branch office of a firm. Part II has two uses: 

1. An A-E firm may submit Part II to the appropriate central,
regional or local office of each Federal agency to be kept on file. 
A public announcement Is not required for certain contracts, and 
agencies may use Part II as a basis for selecting at least three of 
the most highly qualified firms for discussions prior to requesting 
submission of Part I. Firms are encouraged to update Part II on 
file with agency offices, as appropriate, according to FAR Part 
36. If a firm has branch offices, submit a separate Part II for
each branch office seeking work.

2. Prepare a separate Part 11 for each firm that will be part of
the team proposed for a specific contract and submitted with Part 
I. If a firm has branch offices, submit a separate Part II for each
branch office that has a key role on the team.

INDIVIDUAL AGENCY INSTRUCTIONS 

Individual agencies may supplement these instructions. For 
example, they may limit the number of projects or number of 

AUTHORIZED FOR LOCAL REPROOOCTION 

pages submitted in Part I in response to a public announcement 
for a particular project. Carefully comply with any agency 
instructions when preparing and submitting this form. Be as 
concise as possible and provide only the information requested 
by the agency. 

DEFINITIONS 

Architect-Engineer Services: Defined in FAR 2.101. 

Branch Office: A geographically distinct place of business or 
subsidiary office of a firm that has a key role on the team. 

Dlsclpllne: Primary technical capabilities of key personnel, as 
evidenced by academic degree, professional registration, 
certification, and/or extensive experience. 

Firm: Defined in FAR 36.102. 

Key Personnel: Individuals who will have major contract 
responsibilities and/or provide unusual or unique expertise. 

SPECIFIC INSTRUCTIONS 

Part I - Contract-Specific Qualifications 

Section A. Contract Information. 

1. Title and Location. Enter the title and location of the
contract for which this form is being submitted, exactly as shown 
in the public announcement or agency request. 

2. Public Notice Date. Enter the posted date of the agency's
notice on the Federal Business Opportunity website 
(FedBizOpps), other form of public announcement or agency 
request for this contract. 

3. Solicitation or Project Number. Enter the agency's 
solicitation number and/or project number, if applicable, 
exacUy as shown rn the public announcement or agency request 
for this contract. 

Section B. Architect-Engineer Point of Contact. 

4-8. Name. Title, Name of Firm, Telephone Number, Fax
(Facsimile) Number and E-mail (Electronic Mail) Address. 
Provide information for a representative of the prime contractor 
or Joint venture that the agency can contact for additional 
information. 

STANDARD FORM 330 (REV. 312013) PAGE 1 OF INSTRUCTIONS 
Prescribed by GSA - FAR (48 CFR) S3.236-2(b) 
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PROFESSIONAL SERVICES AGREEMENT 
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PROFESSIONAL  SERVICES AGREEMENT 

THIS PROFESSIONAL SERVICES AGREEMENT is made as of this _____day of __________, 
2015, between the City of Coral Gables (hereinafter called the City"), and 
_______________________________________(hereinafter called the "Professional "). 

RECITALS 

       WHEREAS, the City desires to enter into an agreement with the Professional to 
provide General Engineering Consulting Services to the City; and  

WHEREAS, the City having investigated the qualifications of the Professional to perform 
the services herein contemplated and found those qualifications satisfactory; and 

WHEREAS, the Professional  having examined the scope of the services required 
hereunder and having expressed desire and willingness to provide such services and having 
presented qualifications to the City in support of those expressed desires; and  

WHEREAS, the Professional agrees to accept this Agreement upon the terms and 
conditions hereinafter set forth; and 

NOW, THEREFORE, in consideration of the promises and the mutual covenants herein 
contained, the City agrees to retain the Professional for a two (2) year period to provide General 
Engineering Consulting Services to the City. However, this period may be extended at the sole 
discretion of the City for one (1) additional two (2) year periods. 

I. GENERAL PROVISIONS

This Agreement incorporates and supersedes all previous agreements, written and oral, 
and all prior and contemporaneous communications between the parties, regarding this subject. 
The City reserves the right to initiate change to any provision of this Agreement.  All such 
changes shall be accomplished only by mutually signed Amendments.   

The Professional shall perform the services as specifically stated in the Scope of 
Services, which is attached hereto and incorporated herein as Exhibit A, and as may be 
specifically designated and authorized by the City.   

1.1 Engagement.  The City agrees to engage the Professional for a period specified 
in paragraph 1.2, and the Professional agrees to accept such engagement and to perform such 
services for the City upon the terms, and subject to the conditions set forth herein. 

1.2 Agreement Period. The terms of the Agreement (the "Professional Period") shall 
commence within ten (10) days of the execution date of the agreement and shall continue 
thereafter for a two (2) year period. This period may be extended upon mutual agreement 
between the City and the Professional, for a one (1) additional, two (2) years period or until 
terminated by the City upon 30 days written notice to the Professional, in accordance with the 
notice requirements contained in Section XIII.     

1.3 Duties and Responsibilities/Priority of Interpretation. The Code and any City 
resolutions take precedence over this agreement and its exhibits. This document without 
exhibits is referred to as the “Base Agreement.” In the event of any conflict or inconsistency in 
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the definition or interpretation of any word, responsibility, schedule, or the contents or 
description of any task, deliverable, service, or other work, or otherwise, between the Base 
Agreement and the exhibits,  or between exhibits, such conflict or inconsistency shall be 
resolved by giving precedence first to the body of this Base Agreement, and then to the exhibits 
according to the following priority: 

a) City Resolution and applicable Code provisions;
b) City Request for Qualifications (RFQ)
c) Professional ’s Response to RFQ
d) Insurance Certificates
e) Professional ’s Exceptions to Terms and Conditions

During the Agreement Period, the Professional will serve as a Consultant to the City and will 
assist the City in the Scope of Services (Section 2.0) with the terms, conditions and 
specifications contained in this Request for Qualifications (RFQ). The Professional  shall serve 
as a consultant to the City departments to recommend contract awards to best meet overall 
community short-term and long-term goals, pursuant to Request for Qualifications 2015.11.16 
(Attached hereto).  

1.4 Background Investigation.  The Professional agrees that all employees including 
the Professional may be subject to an annual background investigation. 

1.5 Polygraph Examination.  The Professional agrees to submit to polygraph 
examinations at the request of the Director or designee. 

1.6 Medical, Drug Screening and Check-ups.  All Professionals, their employees, 
agents and sub consultants must satisfactorily complete the City's pre-placement medical and 
drug screening examinations and be certified as drug free as well as abide by the City's Drug 
Free Work Place Policy at Professional 's expense.  The City may require that the Professional 
and/or their employees, agents and sub consultants performing services for the City submit to a 
yearly medical and drug screen examination, at Professional’s expense. 

1.7 Drug Testing.  The Professional agrees to submit to unannounced drug testing at 
the request of the Director or designee. 

1.8  Driver's License.  At City's option, the Professional must provide a valid Florida 
Driver's License or appropriate commercial driver's license for each employee, agent or sub 
consultant and be willing and able to operate any required vehicles as authorized by the City. 
Evidence of compliance with the Defensive Driving Course must be submitted to the City prior to 
operating a City vehicle or any vehicle where patrons or children are passengers.  Individuals 
must be approved by the Risk Management Division of the City prior to the operation of a City 
owned vehicle and/or privately owned vehicles while conducting City business.  The City 
reserves the right to request the employee/agent's driving record from the State of Florida, at 
Professional’s expense. 

1.9 Confidential Information.  The Professional  agrees that any information received 
by the Professional for the City and in providing services in accordance with this Agreement 
which is not publicly available, shall not be revealed to any other persons, firm or organizations. 
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1.10 Most Favored Public Entity. The Professional represents that the prices charged 
to City in this Agreement do not exceed existing prices to other customers for the same or 
substantially similar items or services for comparable quantities under similar terms and 
conditions.  If Professional’s prices decline, or should Professional, at any time during the term 
of this Agreement, provide the same goods or services to any other customer at prices below 
those set forth herein, then such lower prices shall be immediately extended to the City. 

II. PROFESSIONAL SERVICES

2.1 Basic Services. The duties and responsibilities are outlined in the RFQ. 

2.2 Reporting.  The Professional shall comply with the necessary reporting 
requirements as outlined by the Director or designee for review. In addition, the Professional 
shall submit a monthly report to the Director or designee, which shall include detailed 
information regarding the activities of the Professional during the previous month. 

2.3 Availability of Professional.  The Professional  shall make all documents available 
24 hours a day, 7 days a week, 365 days a year, in order to satisfy the City’s emergency 
demands for continued, non-interrupted service.   

III. COMPENSATION

3.1 Basic Compensation.  In full consideration of the services of the Professional 
hereunder, the Professional shall be paid at a rate stipulated for each of the services described 
on the RFQ pricing schedule; here attached. The City reserves the right to contract with the 
Professional for additional services. Any increase in the agreed upon amount shall be approved 
by the Procurement Division or designee, and shall be in accordance with applicable City and 
State regulations.   

3.2 Expenses.  As part of, and in addition to the basic compensation described in this 
Agreement, the City shall provide the Professional with no additional compensation for any 
services performed in fulfilling the requirements of this Agreement.  All additional requested 
expenses must be pre-approved through the Director or designee. 

IV. INDEPENDENT CONTRACTOR AND PROFESSIONAL
HOLD HARMLESS PROVISIONS 

4.1 Independent Contractor and Professional.  The Professional acknowledges 
entering into this Agreement as an independent Contractor and Professional, and that the 
Professional shall therefore be responsible for the deposit and payment of any Federal Income 
Taxes, FICA, Unemployment Taxes or any similar fees or taxes that become due, and shall be 
responsible for the collection and payment of all withholdings, contributions and payroll taxes 
relating to Professional’s services, or those of employees of the Professional.  The City shall not 
withhold from sums payable to the Professional , any amount whatsoever for Federal Income 
Taxes, FICA, Unemployment Insurance Taxes or any similar fees or taxes.  The Professional, 
their employees or agents, will not be considered an employee of the City or entitled to 
participate in plans, distributions, arrangements or other benefits extended to City employees. 

4.2 Agency.  Nothing herein shall imply or shall be deemed to imply an agency 
relationship between the City and Professional. 
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4.2.1 Professional warrants that it fully complies with all Federal statutes and 
regulations regarding the employment of undocumented workers and others and that all 
employees performing work under this Agreement meet the citizenship or immigration status 
requirements set forth in Federal statutes and regulations. Professional shall indemnify, defend, 
and hold harmless City, its officers and employees from and against any sanctions and any 
other liability which may be assessed against Professional or City in connection with any alleged 
violation of any Federal statutes or regulations pertaining to the eligibility for employment of any 
persons performing work hereunder.  

4.2.2  The employees and agents of each party, shall while on the premises of the 
other party, comply with all rules and regulations of the premises, including, but not limited to, 
security requirements. 

4.2.3  Indemnification and Hold Harmless. To the fullest extent permitted by laws and 
regulations, the Professional  shall defend, indemnify, and hold harmless the City, its elected 
and appointed officials,  attorneys, administrators, consultants, agents, and employees from and 
against all claims, damages, losses, and expenses direct, indirect, or consequential (including 
but not limited to fees and charges of attorneys and other Professional’s and court and 
arbitration costs) arising out of or resulting from the performance of the work and caused in 
whole or in part by either (i) any willful, intentional,  reckless, or negligent act or omission of 
Professional , any sub consultant, or any person or organization directly or indirectly employed 
by any of them to perform or furnish any of the work or anyone for whose acts any of them may 
be liable, regardless of whether or not it is caused in part by a party indemnified hereunder and 
regardless of the negligence of any such indemnified party, or (ii) any willful, intentional, 
reckless, or negligent act or omission of any individual or entity not a party to this agreement, or 
(iii) any negligent act or omission of the City or the City’s officers, agents, or employees. The
parties expressly agree that this provision shall be construed broadly, and Professional’s
obligations to pay for the City’s legal defense hereunder shall arise and be fully enforceable
when Professional (or any sub consultant or any person or organization directly or indirectly
employed by Professional) is alleged to have acted willfully, intentionally, recklessly, or
negligently in the performance of the work required under this Agreement.  Any failure of
Professional to comply with the terms of this provision shall be deemed a material breach of this
Agreement and may subject Professional to debarment from consideration for future award of
city contracts pursuant to Section 2-952(4) of the City of Coral Gables Code of Ordinances. This
provision shall survive termination of the Agreement.

4.2.4  In any and all claims against the City or any of its elected and appointed officials, 
consultants, agents, or employees by any employee of Professional , any sub consultant, any 
person or organization directly or indirectly employed by any of them to perform or furnish any of 
the work or anyone for whose acts any of them may be liable, the indemnification obligation 
under the above paragraph shall not be limited in any way by any limitation on the amount or 
type of damages, compensation, or benefits payable by or for Professional  or any such sub 
consultant or other person or organization under workers’ or workman’s compensation acts, 
disability benefit acts, or other employee benefit acts.  Moreover, nothing in this Indemnification 
and Hold Harmless provision shall be considered to increase or otherwise waive any limits of 
liability, or to waive any immunity, established by Florida Statutes, case law, or any other source 
of law. 
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V. INSURANCE

5.1 Without limiting Professional’s indemnification of the City, and during the term of 
this Agreement, Professional shall provide and maintain at its own expense the below described 
programs of insurance.  Such programs and evidence of insurance shall be satisfactory to the 
City and shall be primary to and not contributing with any other insurance or self-insurance 
program maintained by the City.  Certificates or other evidence of coverage shall be delivered 
to: 

City of Coral Gables  
Insurance Compliance 
PO Box 12010 -CE 
Hemet, CA 92546-8010 

Such certificates or other evidence of coverage shall be delivered prior to commencing 
performance under this Agreement, and shall specifically identify this Agreement, and shall 
contain the express condition that the City is to be given advance written notice by receipted 
delivery at least thirty (30) days in advance of any cancellation, non-renewal or material change 
of the insurance policy.  

5.2 The Professional shall maintain during the terms, except as noted, of this 
Agreement the following insurance: 

a. Professional Liability Insurance with a limit of liability no less than $1,000,000
per occurrence with a deductible per claim, if any, not to exceed 5% of the limit of liability 
providing for all sums which the Respondent shall become legally obligated to pay as damages 
for claims arising out of the services performed by the Respondent or any person employed, 
contracted and/or subcontracted in connection with this Agreement. This insurance shall be 
maintained for three (3) years after any work covered by this Agreement. 

b. Comprehensive general liability insurance with broad form endorsement or
equivalent, including automobile liability, completed operations and products liability, contractual 
liability, severability of interests with cross liability provision, and personal injury and property 
damage liability with limits no less than $1,000,000 per occurrence for bodily injury and property 
damage, and $2,000,000 in the aggregate.  Said policy or policies shall name City as additional 
insured on a primary and non-contributory basis and shall reflect the hold harmless provision 
contained herein. 

c. Worker's Compensation Insurance for all employees of Professional as required
by Florida Statutes Section 440, and employer’s liability insurance with limits not less than, 
$1,000,000 

d. Automobile Liability insurance covering all owned, non-owned and hired vehicles
used in connection with the performance of the work in an amount not less than $1,000,000 
combined single limit per occurrence for bodily injury and property damage. 

e. Other (or increased amounts of) insurance which City shall from time to time
deem advisable or appropriate.  Such new or additional insurance to be effective as of the 
sooner of ninety (90) days after notice thereof or the next annual renewal of any policy being 
increased (as applicable). 

PSA - RFQ 2015.11.16 General Engineering Consulting Services 114 of 271



f. All policies shall contain waiver of subrogation, except Professional Liability,
against City where applicable, and shall expressly provide that such policy or policies are 
primary over any other collective insurance the City may have. 

g. All of the above insurance is to be placed with insurance companies with an A.M.
Best or equivalent rating of “A-”, “VI” or better, qualified to do business under laws of the State 
of Florida. 

h. The City shall be named as an additional insured on a primary and non-
contributory basis for the General and Auto Liability Policies. Said policies shall contain a 
"severability of interest or "cross liability" clause without obligation for premium payment of the 
City.  The City reserves the right to request a copy of required policies for review. 

i. All insurance policies shall provide for thirty (30) days [ten (10) days for non-
payment of premium] advance written notice to City prior to cancellation, non-renewal or 
material change. 

j. The Professional  shall furnish Certificates of Insurance to the Risk Management
Division of the Human Resources Department prior to the commencement of operations or 
policy termination, which certificates shall clearly indicate that the City is named as and 
additional insured on a primary and non-contributory basis and that the Professional  has 
obtained insurance in the type, amount and classification required for strict compliance with this 
Section and that no material change, cancellation or non-renewal of this insurance shall be 
effective without thirty (30) days advance written notice to the City. 

5. 3 Failure on the part of the Professional to obtain and maintain all required
insurance coverage is a material breach upon which the City may, in its sole discretion, 
immediately suspend Professional’s performance or terminate this Agreement.  

VI. SOVEREIGN IMMUNITY

6. The Professional acknowledges that the Florida Doctrine of Sovereign Immunity
bars all claims by Professional against the City other than claims arising out of this Agreement. 
Specifically, the Professional acknowledges that it cannot and will not assert any claims against 
the City, unless the claim is based upon a breach by the City of this Agreement. The 
Professional acknowledges that this Agreement in no way estops or affects the CITY’s exercise 
of its regulatory authority. In addition, the CITY retains the full extent of its sovereign immunity in 
relation to the exercise of its regulatory authority. The PROFESSIONAL acknowledges that it 
has no right and will not make claim based upon any of the following: 

a. Claims based upon any alleged breach by the CITY of implied warranties or
representations not specifically set forth in this Agreement, as the  parties
stipulate that there are no such implied warranties or representations of the
CITY. All obligations of the CITY are only as set forth in this Agreement;

b. Claims based upon negligence or any tort arising out of this Agreement;
c. Claims upon alleged acts or inaction by the City, its  commissioners,

attorneys, administrators, consultants, agents, or any CITY employee;
d. Claims based upon an alleged waiver of any of the terms of this Agreement

unless such waiver is in writing and signed by an authorized representative for
the CITY and PROFESSIONAL.
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VII. STANDARD OF CARE

7.1 The Professional shall exercise the same degree of care, skill, and diligence in 
the performance of the services as is ordinarily provided by a comparable Professional under 
similar circumstances and the Professional shall, at no additional cost to the City, re-perform 
services which fail to satisfy the foregoing standard of care. 

7.2 The Professional warrants that all services shall be performed by skilled and 
competent personnel to the highest Professional standards in the field. 

VIII. NON-DISCRIMINATION

8.1 EEO and ADA:  The Professional must be and remain in compliance with all 
local, state and federal Equal Employment Opportunity (EEO) and American Disabilities Act 
(ADA) requirements. 

8.2 It is understood that the Professional shall not discriminate against any employee 
in the performance of the contract with respect to hire, tenure, terms, conditions or privileges of 
employment, or any other matter directly or indirectly related to employment because of age, 
marital status, race, color, religion, national origin, sex, or disability. 

8.3 City Policy Regarding Conduct. All Professionals, their employees, agents and 
sub consultants must abide by the City's policies regarding conduct.  Discrimination, 
harassment, and/or violations of City policies will not be tolerated and are grounds for 
termination of the Agreement without harm to the City or its employees. 

IX. CONFLICT OF INTEREST

9.1 The Professional represents that it has provided a list of all current clients subject 
to the jurisdiction of the City. Any potential or actual conflict between private interests and 
responsibilities under this Agreement shall be immediately disclosed to the City. The 
Professional agrees that it will not enter into any agreements during the term of this Agreement 
to provide services for any person or corporation who applies for a permit or other development 
approval from the City. Upon request of the Professional, and full disclosure of the nature and 
extent of the proposed representation, the City Manager or his designee shall have the authority 
to authorize such representation during the term of this Agreement. 

X. CONFIDENTIALITY

10.1 Subject to the requirements of Chapter 119 of the Florida Statutes, no reports, 
information, computer programs, documentation, and/or data given to or prepared or assembled 
by the Professional under this Agreement shall be made available to any individual or 
organization by the Professional without prior written approval of the City. 

XI. OWNERSHIP OF DOCUMENTS

11.1 Any and all documents, records, disks, or other information shall become the 
property of the City for its use and/or distribution as may be deemed appropriate by the City. 

PSA - RFQ 2015.11.16 General Engineering Consulting Services 116 of 271



XII. TRUTH-IN-NEGOTIATION CERTIFICATE

12.1 Execution of this Agreement by the Professional  shall act as the execution of a 
truth-in-negotiation certificate certifying that the wage rates and costs used to determine the 
compensation provided for in this Agreement are accurate, complete, and current as of the date 
of the Agreement. 

12.2 The said rates and costs shall be adjusted to exclude any significant sums 
should the City determine that the rates and costs were increased due to inaccurate, 
incomplete, or noncurrent wage rates or due to inaccurate representations of fees paid to 
outside consultants.  The City shall exercise its rights under this “Certificate” within one (1) year 
following payment. 

XIII. NOTICE

13.1 Any notice, request, instruction or other document required or permitted to be 
given hereunder by either party hereto to the other shall be in writing, and delivered personally, 
or sent by certified or registered mail, postage prepaid, return receipt requested, to the address 
set forth for such party at the bottom of this Agreement.  Any notice so given shall be deemed 
received when personally delivered or three (3) business days after mailing.  Any party may 
change the address to which notices are to be sent by giving notice of such change of address 
to the other party in the manner herein provided for giving notice.  Notice as to the City of Coral 
Gables shall be to: 

City Manager 
City of Coral Gables 
405 Biltmore Way 
Coral Gables, FL 33134 

cc: City Attorney 

Notice as to the Professional shall be to: 

XIV. DEFAULT AND TERMINATION

14.1 The City may terminate this Agreement for convenience at any time by providing 
thirty (30) days written notice to the Professional. In the event of a termination for cause, due to 
the Professional ’s failure to perform in accordance with the terms of this Agreement or the 
Professional ’s repudiation of this Agreement by word or conduct, The City may immediately 
terminate the Agreement and the Professional  shall be paid any sums otherwise due and owing 
under this Agreement only after City has completed the work called for by this Agreement with 
other forces, and has deducted the cost of such work, and any other damages payable to City, 
from any contract balance otherwise due and owing to the Professional  under this Agreement. 
In the event of a termination for convenience, the Professional  shall be paid for all services 
performed through the date of termination, based on the percentage of services completed 
(subject to applicable setoff rights) and the Professional  shall not be entitled to any other 
compensation or damages from the City. If, after notice of termination for cause, it is determined 
for any reason that Professional was not in default, the rights and obligations of the City and the 
Professional shall be the same as though the termination had been a termination for 
convenience. In no event shall the City be liable to Professional for lost profits on any work not 
performed, overhead, or any other type of consequential, special or indirect damages, and 
Professional hereby waives the same. Professional may terminate this Agreement due to the 
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City’s failure to comply with the material terms of this Agreement after giving City thirty (30) days 
written notice of its purported default and a reasonable opportunity to cure. Upon termination of 
this Agreement, all schematics, designs, plans, specifications, documents, records, disks, or 
other information (including electronic copies) produced or developed by Professional  or sub 
consultants, whether finished or not, shall become City property. Failure to timely deliver the 
documentation shall be cause to withhold any payments due, without recourse by the 
Professional, until all documentation is delivered to the City. 

XV. UNCONTROLLABLE FORCES

15.1 Neither the City nor Professional shall be considered to be in default of this 
Agreement if delays in or failure of performance shall be due to Uncontrollable Forces, the effect 
of which, by the exercise of reasonable diligence, the nonperforming party could not avoid.  The 
term “Uncontrollable Forces” shall mean any event which results in the prevention or delay of 
performance by a party of its obligations under this Agreement and which is beyond the 
reasonable control of the nonperforming party.  It includes, but is not limited to, fire, flood, 
earthquake, storm, lighting, epidemic, war, riot, civil disturbance, sabotage, and governmental 
action. 

15.2 Neither party shall, however, be excused from performance if nonperformance is 
due to forces which are preventable, removable, or remediable, and which the nonperforming 
party could have, with the exercise of reasonable diligence, prevented, removed, or remedied 
with reasonable dispatch.  The nonperforming party shall, within a reasonable time of being 
prevented or delayed from performance by an uncontrollable force, give written notice to the 
other party describing the circumstances and uncontrollable forces preventing continued 
performance of the obligations of this Agreement. 

XVI. MODIFICATION

16.1 This Agreement may not be amended or modified unless in writing and signed by 
both parties. 

XVII. ASSIGNMENT AND SUBCONTRACTING

17.1 This Agreement and the rights of the Professional and obligations hereunder may 
not be assigned, delegated or subcontracted by the Professional without the express prior 
written consent of the City. Any assignment, delegation or subcontract without such express 
prior written consent shall be null and void and shall constitute a material breach of this 
Agreement, upon which the  City may immediately terminate the Agreement in accordance with 
the provisions of paragraph 13.1 (Termination by Default).  The City may assign its rights, 
together with its obligations hereunder. 

XVIII. AUDITS

18.1 The Professional shall maintain accurate and complete financial records of its 
activities and operations relating to this Agreement in accordance with generally accepted 
accounting principles.  Professional shall maintain adequate records to justify all charges and 
costs incurred in performing the services for at least three (3) years after completion of this 
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Agreement. Professional shall also maintain accurate and complete employment and other 
records relating to its performance of this Agreement. Professional agrees that City, or its 
authorized representatives, shall have access to and the right to examine, audit, excerpt, copy 
or transcribe any pertinent transaction, activity, or records relating to this Agreement.  All 
financial records, timecards and other employment records, and proprietary data and 
information shall be kept and maintained by Professional and made available to the City during 
the terms of this Agreement and for a period of three (3) years thereafter unless City’s written 
permission is given to dispose of any such material prior to such time.  All such materials shall 
be maintained by Professional  at a location in Miami-Dade County, Florida, provided that if any 
such material is located outside Miami-Dade County, then, at City’s option Professional  shall 
pay City for travel, per diem, and other costs incurred by City to examine, audit, excerpt, copy or 
transcribe such material at such other location. The City shall have access to such books, 
records, and documents as required in this section for the purpose of inspection or audit during 
normal working business hours at the Professional’s place of business. 

In the event that an audit is conducted by Professional specifically regarding this 
Agreement by any Federal or State auditor, or by any auditor or accountant employed by 
Professional, then Professional shall file a copy of the audit report with the City’s Auditor within 
thirty (30) days of Professional’s receipt thereof, unless otherwise provided by applicable 
Federal or State law.  City shall make a reasonable effort to maintain the confidentiality of such 
audit report(s).   

Failure on the part of Professional to comply with the provisions of this Paragraph shall 
constitute a material breach upon which the City may terminate or suspend this Agreement. 

18.2 City Audit Settlements. If, at any time during or after the term of this Agreement, 
representatives of the City conduct an audit of Professional regarding the work performed under 
this Agreement, and if such audit finds that City’s dollar liability for any such work is less than 
payments made by City to Professional, then the difference shall be either repaid by 
Professional to City by cash payment upon demand or, at the sole option of City, deducted from 
any amounts due to Professional from City.  If such audit finds that City’s dollar liability for such 
work is more than the payments made by City to Professional, then the difference shall be paid 
to Professional by cash payment. 

XIX. AVAILABILITY OF FUNDS

19.1 The obligations of the City under this Agreement are subject to the availability of 
funds lawfully appropriated for its purpose by the City Commission.   

XX. COMPLIANCE WITH LAWS

20.1 In performance of the services, the Professional will comply with applicable 
regulatory requirements, including federal, state, special district, and local laws, rules, 
regulations, orders, codes, criteria, and standards.  It shall be the responsibility of the 
Professional to obtain and maintain, at no cost to the City, any and all license and permits 
required to complete the services provided pursuant to this Agreement. 

20.2 Conflict of Interest.  Professional covenants that no person employed by the 
Professional which exercises any functions or responsibilities in connection with this Agreement 
has any personal financial interests direct or indirect with the City.  Professional further 
covenants that, in the performance of this Agreement, no person having a conflicting interest 
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shall be employed.  Any such interests on the part of Professional or its employees must be 
disclosed in writing to City. 

20.3 Professional is aware of the conflict of interest code of the City of Coral Gables, 
the Conflict of Interest and Code of Ethics of Miami-Dade County, Florida, Section 2-11.1 et 
seq., and the Ethics Laws of the State of Florida, and agrees that it shall fully comply in all 
respects with the terms of said laws. 

XXI. FEDERAL AND STATE TAXES

21.1 The City is exempt from Federal Tax and State Sales and Use Taxes.  Upon 
request, the City will provide an exemption certificate to the Professional.  The Professional 
shall not be exempted from paying sales tax to its suppliers for materials to fulfill the contractual 
obligations with the City, nor shall the Professional  be authorized to use the City’s Tax 
Exemption Number in securing such materials. 

XXII. SUCCESSORS AND ASSIGNS

22.1 The City and the Professional each binds itself and its partners, successors, 
assigns, and legal representatives to the other party to this Agreement and to its partners, 
successors, executors, administrators, assigns, and legal representatives.  The Professional 
shall not assign this Agreement without the express written approval of the City via executed 
amendment. 

XXIII. CONTINGENT FEES

23.1 The Professional warrants that it has not employed or retained any company or 
person, other than a bona fide employee working solely for the Professional, to solicit or secure 
this Agreement and that it has not paid or agreed to pay any person, company, corporation, 
individual, or firm, other than a bona fide employee working solely for the Professional, any fee, 
commission, percentage, gift, or any other consideration contingent upon or resulting from the 
award or making of this Agreement. 

XXIV. ENTIRETY OF AGREEMENT

24.1 The City and the Professional agree that this Agreement sets forth the entire 
agreement between the parties, and that there are no promises or understandings other than 
those stated herein.  This Agreement supersedes all prior agreements, contracts, proposals, 
representations, negotiations, letters, or other communications between the City and the 
Professional  pertaining to the services, whether written or oral.  None of the provisions, terms, 
and conditions contained in this Agreement may be added to, modified, superseded, or 
otherwise altered, except by written instrument executed by the parties hereto. 

XXV. COUNTERPARTS

25.1 This Agreement may be executed simultaneously in several counterparts, each 
of which will be an original, but all of which together will constitute one and the same instrument. 

XXVI. WAIVER
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26.1 A waiver by either the City or the Professional of any breach of this Agreement 
shall not be binding upon the waiving party unless such waiver is in writing.  In the event of a 
written waiver, such a waiver shall not affect the waiving party’s rights with respect to any other 
or further breach.  The making or acceptance of a payment by either party with knowledge of 
the existence of a default or breach shall not operate or be construed to operate as a waiver of 
any subsequent default or breach. 

XXVII. SEVERABILITY, SURVIVAL

27.1 If any provision of this Agreement is found to be void and unenforceable by a 
court of competent jurisdiction, the remaining provisions of this Agreement shall nevertheless be 
binding upon the parties with the same effect as though the void or unenforceable provision had 
been severed and deleted. 

XXVIII. GOVERNING LAW AND VENUE

28.1 The laws of the State of Florida shall govern this Agreement.  Any and all legal 
action necessary to enforce the Agreement will be held in Miami-Dade County, and the 
Agreement will be interpreted according to the laws of Florida. 

28.2 The invalidity, illegality, or unenforceability of any provision of this  
Agreement, or the occurrence of any event rendering any portion or provision of this Agreement 
void, shall in no way effect the validity or enforceability of any other portion or provision of the 
Agreement.  Any void provision shall be deemed severed from the Agreement, and the balance 
of the Agreement shall be construed and enforced as if the Agreement did not contain the 
particular portion or provision held to be void.  The parties further agree to reform the 
Agreement to replace any stricken provision with a valid provision that comes as close as 
possible to the intent of the stricken provision. 

28.3 The provisions of this section shall not prevent the entire Agreement from being 
void should a provision, which is of the essence of the Agreement, be determined to be void. 

XXIX. TIME IS OF THE ESSENCE

29.1 Time is of the Essence. If any anticipated or actual delays arise, Professional 
shall immediately so notify the City.  Regardless of notice if services or deliveries are not made 
at the time agreed upon, the City may, at its sole discretion, terminate this Agreement and 
proceed pursuant to Paragraph 14.1 (Termination by Default). 

XXX. WAIVER OF TRIAL BY JURY

30.1 THE PARTIES TO THIS AGREEMENT HEREBY AGREE TO EXHAUST ALL 
ADMINISTRATIVE REMEDIES BEFORE FILING A LAWSUIT IN CIVIL COURT TO RESOLVE 
THE DISPUTE.  CITY AND CONTRACTOR HEREBY KNOWINGLY, IRREVOCABLY, 
VOLUNTARILY AND 8INTENTIONALLY WAIVE ANY RIGHT EITHER MAY HAVE TO A TRIAL 
BY JURY IN RESPECT OF ANY ACTION, PROCEEDING OR COUNTERCLAIM BASED 
UPON THE CONTRACT DOCUMENTS, OR ARISING OUT OF , UNDER, OR IN 
CONNECTION WITH, THE CONSTURCTION OF THE WORK, OR ANY COURSE OF 
CONDUCT, COURSE OF DEALING, STATEMENTS (WHETHER VERBAL OR WRITTEN), OR 
ACTIONS OF ANY PARTY. 

PSA - RFQ 2015.11.16 General Engineering Consulting Services 121 of 271



XXXI. FLORIDA PUBLIC RECORDS LAW
FLORIDA STATUTES CHAPTER 119, et seq. 

31.1 Records subject to the provisions of Public Record Law, Florida Statutes Chapter 
119, shall be kept and maintained in accordance with such Statute. Supplier acknowledges that 
records and books, not subject to exemption under Chapter 119, may be disclosed and/or 
produced to third parties by the City in accordance with requests submitted under Chapter 119 
or court orders without penalty or reprisal to the City for such disclosure and/or production. 
Supplier also agrees to assert, in good faith, any relevant exemptions provided for under 
Chapter 119 for records in its possession on behalf of the City.  Furthermore, Supplier agrees to 
comply with the provisions outlined in Section 119.0701 of the Florida Statutes, the 
requirements of which are incorporated herein.  

XXXII. HEADINGS

32.1 The headings contained in this Agreement are for reference purposes only and 
shall not affect the meaning or interpretation of the Agreement. 
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IN WITNESS WHEREOF, the parties have executed this Agreement as of the day and year first 
above written. 

Approved as to Insurance: AS TO CITY: 

_______________________ ____________________ 
David J. Ruiz   Catherine Swanson-Rivenbark 
Risk Management Division City Manager 

Approved by Department Head ATTEST: 
or head of negotiations team as to 
the negotiated business terms __________________ 

Walter J. Foeman 
__________________________ City Clerk 
Glenn Kephart  
Director, Public Works   

APPROVED AS TO FORM AND 
LEGAL SUFFICIENCY  

Approved as to compliance with 
Applicable Procurement Requirements: 

____________________ 
Craig E. Leen 

___________________________ City Attorney 
Michael P. Pounds,   
Chief Procurement Officer   

Approved as to Funds Appropriation: 

______________________________ 
Diana M. Gomez, Finance Director  

---------------------------------------------------------------------------------------------------------------- 
ATTEST: AS TO PROFESSIONAL 

___________________________ ___________________________ 
Corporate Secretary  President 

Print Name:_________________ 
Print Name: _________________ 

(SEAL) 

(OR)  
WITNESSES (2): 

______________________________ 

Print Name:_____________________ 

______________________________ 
Print Name:______________________ 
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EXHIBIT C 
PROFESSIONAL’S RESPONSE TO THE RFQ 
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QUALIFICATIONS SUBMITTAL REQUIREMENTS AND  CHECK LIST 

RFQ 2015.11.16 

Please provide the PAGE NUMBER in the blanks provided as to where compliance information is 
located in your Qualifications Submittal for each of the REQUIRED SUBMITTAL ITEMS listed 
below. 

THE STATEMENT OF QUALIFICATIONS SHALL BE ORGANIZED AS INDICATED AND 
ADEQUATELY ADDRESS EACH CRITERIA.  PLEASE PROVIDE THE PAGE NUMBER IN 
THE BLANKS PROVIDED WHERE COMPLIANCE INFORMATION IS LOCATED IN YOUR 
QUALIFICATION STATEMENT FOR EACH OF THE REQUIRED SUBMITTAL ITEMS LISTED 
BELOW: 

Submittal - Section I:  

1) Title Page:  Show the RFQ number and subject, the name of your firm, address, and
telephone number, name of contact person, e-mail address, and date.

2) Provide a Table of Contents in accordance with and in the same order as the respective
“Sections” listed below. _________

Submittal - Section II:   Firm Qualifications 

1) Provide a complete company background and history, including, but not limited to: the
number of years in business, credentials, licenses, number of employees, an organizational
chart identifying key staff members, their level of responsibility, their job titles and how long
they have been with the firm. (Submit Standard Form 330, Architect-Engineer
Qualifications) _________

2) Clearly identify office locations for the following: _________

a. Office location providing primary project management
b. Corporate headquarters of the firm
c. Office location(s) for any anticipated sub-consultants

3) Provide a statement detailing Respondent’s familiarity with permitting agencies and permitting
procedures, especially in Miami-Dade County.  _________

4) Submit bank and trade references. Provide a Balance Sheet and Statement of Profit and
Loss certified by an independent Certified Public Accountant. for the preceding two (2)
calendar or fiscal years. _______

5) Submit proof of the ability to obtain the required insurances with the limits specified herein.
_______

6) Summarize proposal and firm’s qualifications.  Additionally, the firm may use this section to
articulate why their firm is pursuing this work and how it is uniquely qualified to be awarded
this solicitation.______

7) Provide detailed information on five (5) of the Respondent’s most recent and relevant projects
similar to those described in the Specifications/Scope of Work. Information provided shall
include:

2

4

47

48

50

67

68
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a. Name, address, telephone number and E-mail  of the owner
b. Name, address, telephone number and E-mail of the owner’s Project Manager
c. Name, location and address of project
d. Description of work
e. Contract start and completion date
f. Project dollar amount
g. Detailed information on any additional services provided, including the reason, cost

and description.

Submittal - Section III:   Staffing Plan 

1) Provide resumes and relevant background information for the company’s key personnel
(including owner(s), project manager, supervisors, engineers, field representatives, field
inspectors and other technical personnel), including experience with similar projects.
________

2) Provide the current and future workload of the assigned staff to indicate their availability to
perform and successfully complete a project. _______

3) Provide a statement detailing the Respondent’s expertise and experience in working with
other disciplines, including coordination with other design professionals and subconsultants.
_______

4) Provide qualifications, licenses and references for proposed key staff.   ________

Submittal – Section IV:   Project Control Experience 

1) Provide a section indicating how the Respondent intends to positively and innovatively work
with the City in providing the services outlined in this RFQ. Please indicate overall detailed
approach to a project, including innovative interaction and communication with the
community, City Staff, and multiple stakeholders.

2) Describe Respondent’s ability and experience with moving the project along while minimizing
the impact on the community. ______

3) Provide specific examples of similar initiatives that the Respondent has successfully
undertaken with other public entities completed on-time and within budget. _______

4) Describe Respondent’s ability to successfully deliver similar projects that have significant
community and business involvement________

5) Describe respondent’s willingness to work with other consultants designated by the
City._______

RESPONDENT IS TO INITIAL IN THE SPACES BELOW, ACKNOWLEDGING COMPLIANCE 

Schedules A, B, C, D, E, F, G, H, and I have been filled out, signed and notarized, where 
required__________ 

RFQ Submission Checklist has been filled out and included________ 

Professional Services Agreement (PSA) Draft has been reviewed __________ 

9

79

80

81

92

95

97

99

MW

MW

MW
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Failure to submit checklist and documents required hereunder may render your RFQ response 
non-responsive and constitute grounds for rejection. 

_________________ 
Initial 
MW
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CITY OF CORAL GABLES 
REQUIRED COVER SHEET & CHECK LIST WHEN EVIDENCING INSURANCE 

This check list was developed to identify the documents required when an entity and/or an 
individual is evidencing insurance to the City.  All applicable boxes must be checked.  This 
form, and other related insurance documents are available @ www.coralgables.com.  Under 
City Departments tab, click on Human Resources, then the Risk Management Division Page. 

◄◄◄◄   THIS FORM MUST  BE SUBMITTED  WHEN EVIDENCING INSURANCE TO THE CITY   ►►►►
Full Legal Name (as shown on the agreement or permit with the City):
City Department (that you are working with or that is issuing a permit):

City Employee (contract manager or employee issuing permit):
The name & phone # of the individual who completed this check list:

The date this check list was completed in its entirety: 

A Certificate of Insurance is attached and the following information is contained therein:
The named insured listed on the Certificate of Insurance exactly matches the name of the
individual and/or entity that is required to evidence insurance to the City.
The Certificate Holder section of the Certificate of Insurance reads as follows:

 City of Coral Gables ●  Insurance Compliance 
PO Box 12010 - CE  ●  Hemet, CA 92546-8010 

The special provisions section of the Certificate of Insurance contains language affirming that;
1) Endorsements have been issued to all required insurance policies naming the City of

Coral Gables as an additional insured on a primary and non-contributory basis (except
workers compensation & professional liability insurance) and;

2) That all policies evidenced to the City contain a waiver of subrogation endorsement and;
3) That all policies have been endorsed to ensure that the City receives the same Florida

statutorily required notice of cancellation that an insurance company provides the first
named insured of the policy.

IF COVERAGE IS REQUIRED FOR THE LINES OF INSURANCE BELOW, THEN THE DOCUMENTS 
LISTED MUST ALSO BE ATTACHED TO THE CERTIFICATE OF INSURANCE EVIDENCED TO THE CITY  

Copies of the following Commercial General Liability Endorsements (or a copy of the section of
the insurance policy that provides this coverage) are attached to this check list:

Endorsement (or a copy of the policy) naming the City of Coral Gables as an Additional Insured on a
Primary and Non-Contributory Basis.
Waiver of Subrogation Endorsement (or a copy of the policy) in favor of the City.
Endorsement providing the City with the same Florida statutorily required notice of cancellation that
an insurance company provides the first named insured of the policy.

Copies of the following Automobile Liability Endorsements (or a copy of the section of the
insurance policy that provides this coverage) are attached to this check list:

Endorsement (or a copy of the policy) naming the City of Coral Gables as an Additional Insured on a
Primary and Non-Contributory Basis.
Waiver of Subrogation Endorsement (or a copy of the pollicy) in favor of the City.
Endorsement providing the City with the same Florida statutorily required notice of cancellation that
an insurance company provides the first named insured of the policy.

Copies of the following Workers Compensation Endorsements (or a copy of the section of the
insurance policy that provides this coverage) are attached to this check list:

Waiver of Subrogation Endorsement (or a copy of the policy) in favor of the City.
Endorsement providing the City with the same Florida statutorily required notice of cancellation that
an insurance company provides the first named insured of the policy.

Form COCG-RM-55 (R-01/2009)        

Can provide upon NTP

Can provide upon NTP

Can provide upon NTP

Can provide upon NTP
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S E C T I O N   II 
FIRM QUALIFICATIONS
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ARCHITECT - ENGINEER 
PART I – CONTRACT-SPECIFIC QUALIFICATIONS 

A. CONTRACT INFORMATION
1. TITLE AND LOCATION (City and State)

General Engineering Consulting Services
2. PUBLIC NOTICE 

December 17, 2015
3. SOLICITATION OR PROJECT NO.

2015.11.16
B. ARCHITECT-ENGINEER POINT OF CONTACT

4. NAME AND TITLE

Carlos Alcantara, PE
5. NAME OF FIRM 

The Corradino Group
6. TELEPHONE NUMBER

954.298.2246
7. FAX NUMBER

305.594.0755
8. EMAIL ADDRESS 

calcantara@corradino.com
C. PROPOSED TEAM

(Complete this section for the prime contractor and all key sub-consultants.) 
(Check) 

9. FIRM NAME 10. ADDRESS 11. ROLE IN THIS CONTRACT

Pr
im

e 

J-V
 

Pa
rt

ne
r 

Su
bc

on
s

ul
ta

nt
 

a. X The Corradino Group, Inc. 
4055 NW 97P

th
P Ave. Ste. 200 

Miami, FL 33178 

 Planning, General Civil Design,
Paving & Drainage Assessment
& Design, Cost Estimating, Public
Involvement, CEI

b. X Longitude Surveyors, LLC 7715 NW 48P

th
P Street Ste. 310 

Doral, FL 33166  Surveying

c. X 
Professional Services 
Industries, Inc. (PSI) 

6500 NW 12P

th
P Ave. Ste. 116 

Fort Lauderdale, FL 33309  Geotechnical

d. X 
Curtis + Rogers Landscape 

Design Studio 
7520 S. Red Rd., Ste. M 
South Miami, FL 33143  Landscape and Architecture

e. X 

Network Engineering 
Services, Inc. / dba / 

Bolton Perez & Associates 
Consulting Engineers 

7205 Corporate Center Dr. 
Ste. 201 
Miami, FL 33126 

 Structural Engineering

f. X Duran Consulting 
Engineers, Inc.  

8390 W. Flagler St. Unit 208 
Miami, FL 33144  Structural Engineering

g. X Fiallo’s MEP Design, Inc. 10010 SW 83P

rd
P St. 

Miami, FL 33173 
 MEP and HVAC Assessment and

Design
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D. ORGANIZATIONAL CHART OF PROPOSED TEAM
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E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT
(Complete one Section E for each key person.) 

12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE

Carlos Alcantara, PE Project Manager a.  TOTAL b. WITH CURRENT FIRM
13 2

15. FIRM NAME AND LOCATION (City and State)
The Corradino Group, Inc. – Miami, FL
16. EDUCATION (DEGREE AND SPECIALIZATION) 17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE)
BS (Civil Engineering), University of Florida, 2001 Professional Engineer, Florida No. 64760 
18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)
Mr. Alcantara is a Senior Project Manager with over 13 years of experience that encompasses plans preparation and development, roadway 
design, maintenance of traffic, lighting design, utility coordination, signalization design, signing & pavement marking design and drainage. 
Professional Certifications include: FDOT Advanced Work Zone and Traffic Control Certified.  

19. RELEVANT PROJECTS

a. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED
SR 907/Alton Road Reconstruction 
Miami-Dade County, FL 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 
Ongoing Ongoing 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm
Engineer of Record (Traffic Control Plans). Responsible for the design and preparation of the Traffic Control Plans detailing the 
maintenance of vehicular and pedestrian traffic during the reconstruction of SR 907/Alton Road. The Traffic Control Plan from 43rd 
Street to Pine Tree Drive consists of a 3 Phase approach which proposes a large/safe work zone while decreasing overall construction 
time. This segment also includes traffic crossovers and temporary signalization. The Traffic Control Plan from Pine Tree Dr. to east of 
Allison Rd. consists of a 4 Phase approach which also includes temporary signalization and details for the proper/safe maintenance 
of traffic upstream and downstream of a bascule bridge adjacent to the project terminus. 

b. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED
SR 997/Krome Avenue Interim Resurfacing 
Miami-Dade County, FL 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 
Ongoing Ongoing 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm
Engineer of Record (All components including Traffic Control Plans). Responsible for the design and preparation of contract 
documents detailing the maintenance resurfacing on 6 segments of SR 997/Krome Avenue from SW 297th Street (MP 3.701) to SW 
136th Street (MP 13.654). Two of the projects are classified as RRR (434930-2 and 434930-6) and the other four projects are classified 
as Pavement Only Projects (POP). These projects are being performed to maintain an adequate Pavement Condition Survey Rating 
prior to the widening of the SR 997/Krome Ave. corridor that will take place in FY 2021-2022. 

c. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED
SR 848/Stirling Road RRR 
Miami-Dade County, FL 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 
Ongoing Ongoing 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm
Engineer of Record (Roadway, Signing & Pavement Markings and Traffic Control Plans). Responsible for the design and preparation 
of the contract documents detailing the RRR of SR 848/Stirling Road from just east of University Drive to east of SR 7/US 441. The 
project also includes minor drainage improvements along SR 848, ITS improvements at all signalized intersections, replacement of 
the temporary span-wire signal system at SR 7/US 441 with new mast arms, guardrail upgrades, pedestrian signalization upgrades 
(SW 61st Avenue and NW 66th Avenue), minor lighting upgrades and construction of overhead cantilever signs on the east and west 
approaches to the intersection with SR 7/US 441. 

d. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED
Oceana Bal Harbour Signalization Improvements 
Miami-Dade County, FL 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 
Ongoing Ongoing 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm
Engineer of Record. Responsible for all required engineering and permitting services with a complete set of construction documents 
and all required permits required to construct the required signalization modification at the intersection of SR A1A / Collins Avenue 
and Harbor Way to accommodate the proposed condominium development named the Oceana Bal Harbour. Work included the 
relocation of the pedestrian signalization from the existing mast arms to proposed pedestrian signal pedestals located adjacent to 
the new crosswalk locations; new mast arm and signalization controlled to replace the mast that is in conflict with the proposed 
north driveway to the property; replacement of all signalization loops that are damaged by any of the roadway construction; Signal 
Operating Plan modifications as required through Miami-Dade County Public Works and Waste Management Department’s Traffic 
Signals and Signs Division. 

e. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED
Arch Creek Bike Path / NE 135th Street Improvements 
North Miami, FL 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 
2013 2014 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☐ Check if project performed with current firm
Project Engineer. This LAP project for the City of North Miami included a bike path and pedestrian bridges over the collapsed and 
restored historic natural limestone bridge. Consistent with its traditional as a natural trail and connection in addition of designated 
bike lanes, milling and resurfacing, and the construction of two single-span steel truss pedestrian bridges along the Arch Creek 
bicycle/shared-use path connecting NE 135P

th
P Street and the FIU Biscayne Bay Campus.  
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E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT
(Complete one Section E for each key person.) 

12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE

Scott Cavendish, PE CEI, Construction Management & Contract 
Administration

a.  TOTAL b. WITH CURRENT FIRM

17 12 
15. FIRM NAME AND LOCATION (City and State)

The Corradino Group, Inc. –   Jupiter, FL 
16. EDUCATION (DEGREE AND SPECIALIZATION) 17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE)

University of Florida, Gainesville, FL, B.S.C.E. (1996) Professional Engineer:  KY, MI, FL 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)
QC Manager, Nuclear Gauge Safety, MOT Advanced, Final Estimates I & II, DEP Stormwater, OSHA 10 Hour Course, DCE Critical Structures

19. RELEVANT PROJECTS

a. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED

CEI Services for the Bridges of Isles & Sunrise Key Bridge 
Replacements 
Broward County, FL 

PROFESSIONAL 
SERVICES CONSTRUCTION (if applicable) 

Ongoing Ongoing 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm
Senior Project Engineer. This $10M Design/Build project involves the replacement of four low-level historical bridges to the Nurmi 
Isles along Las Olas Blvd, as well as the replacement of the low-level bridge to Sunrise Key in Fort Lauderdale. The bridges are being 
replaced with pre-stressed slab unit spans on 18” and 24” piling. Work to the approaches is limited to harmonization. Role on the 
project as Senior Project Engineer is to ensure contractor compliance with the contract through the effective management of the 
inspection and support staff.  

b. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED
Preconstruction Services for I-95 Express Corridor Design 
Consultant 
38TBroward County, FL 

PROFESSIONAL 
SERVICES 

CONSTRUCTION (if applicable) 

Ongoing Ongoing 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm
Senior Project Engineer. Review of Segments 3A-1 and 3A-2 Request For Proposals; Development of Construction Contract Time, 
Special Provisions, and Contract Incentive/Disincentives and Bonus language; Member of Design/Build Technical Advisory Group 
where the role was to review the Technical Proposals submitted by the design build firms for compliance with the RFP.  

c. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED
40TPlans Review Services for Broward Operations40T 
38TBroward County, FL 

PROFESSIONAL 
SERVICES 

CONSTRUCTION (if applicable) 

2014 NA 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm
Senior Project Engineer. Plans review for Constructability and Biddability phases of the widening of SR-7 project in Broward County 
and Constructability phase of the widening of Hallandale Beach Blvd project, development of Construction Contract Time and 
Contract Bonus language, and re-sequencing of Maintenance of Traffic to minimize overall impacts to the public.   

d. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED
CEI Services for the Resurfacing SR 708/Blue Heron Blvd. from I-
95 to Ave.  
Broward County, FL 

PROFESSIONAL 
SERVICES 

CONSTRUCTION (if applicable) 

2013 2013 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm
Senior Project Engineer. CEI Services for the Resurfacing SR 708/Blue Heron Blvd. from I-95 to Avenue S, SR 708/Blue Heron from 
Ave. H West to Broadway Ave., SR 706/Indiantown Rd. From Alt. A1A to SR 5/US-1, and SR 5/US-1 from Ocean Blvd. to N. of Beach 
Road (FM Nos. 424648-1; 424649-1; 424660-1; 424652-1-62-01). These 3R projects involve milling & resurfacing, ADA and sidewalk 
improvements, signalization, drainage, guardrail, and other improvements. Role on the project as Senior Project Engineer is to 
ensure contractor compliance with the contract through the effective management of the inspection and support staff.  

e. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED

CEI Services for the Widening of the SR-7 Bridge over the C-51 
Canal for Palm Beach County 
Palm Beach County, FL 

PROFESSIONAL 
SERVICES CONSTRUCTION (if applicable) 

2013 2013 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm
Senior Project Engineer. CEI Services for the Widening of the SR-7 Bridge over the C-51 Canal for Palm Beach County under a TRIP 
Agreement with FDOT (FM Nos. 422791-1-58-01; 229490-1-52-01).  This project involved widening the existing flat slab bridge over 
the C-51 canal, as well as associated roadway widening, ADA and sidewalk improvements, signalization, drainage, guardrail, and 
other improvements. Role on the project as Senior Project Engineer is to ensure contractor compliance with the contract through 
the effective management of the inspection and support staff.  
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E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT
(Complete one Section E for each key person.) 

12.  NAME 13.  ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE

Joseph M. Corradino, AICP Principal-in-Charge
a.  TOTAL b.  WITH CURRENT FIRM 

23 19 
15. FIRM NAME AND LOCATION (City and State)

The Corradino Group, Inc. – Miami, FL 
16.  EDUCATION (DEGREE AND SPECIALIZATION) 17.  CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE)

M.A. (Community Planning) University of Cincinnati, 1992
B.A. Villanova University (Geography), 1990 American Institute of Certified Planner (AICP), Florida No. 012032 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)
American Planning Association (APA) Award for Outstanding Mobility Project:  Palmetto Bay Transportation Master Plan 
APA Award for Excellence: Miami Beach Municipal Mobility Study | Clearwater “One City, One Future” Strategic Plan 
APA Award for Outstanding Achievement: Alton Road Traffic Calming |Transportation Concurrency Management Areas 
Florida Redevelopment Association Award: Hialeah Transportation Concurrency Management Areas  

19. RELEVANT PROJECTS

a. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED

Transportation Master Plan and Transportation, Planning & 
Civil Engineering Services  
Cutler Bay, FL 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

Year - ONGOING 
N/A 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm
Principal-in-Charge – Corradino serves as the Town’s General Consultant assisting with transportation, planning and civil engineering 
projects. As part of this GES contract Corradino produced the Transportation Master Plan, completed traffic calming analyses (including 
road closures recommendations), written the Town’s Land Development Regulations, provided cost estimates and scopes of services 
for major roadway reconstruction and paving, written grants, assisted with the development of Green policies and code regulations, 
evaluated economic development initiatives, structured aspects of the Capital Improvements Element, evaluated environmental 
characteristics of the community, acted as a liaison between the Town and Miami-Dade County Public Works, FDOT and the MPO, 
conducted public engagement and developed civil engineering and drainage plans.   

b. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED

City of Homestead General Planning Services 
Miami-Dade County, FL 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

Year - ONGOING N/A 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm
Principal-in-Charge – Corradino provides professional planning services on an ongoing basis to the City of Homestead. Work tasks 
include: preparing and processing Comprehensive Plan and Land Development Code Amendments; reviewing and processing 
Comprehensive Plan and Zoning Code Amendments submitted from the public; preparing periodic studies and reports on technical 
planning and zoning issues; preparing graphics and maps related to planning and zoning issues as needed; coordinating and facilitating 
neighborhood informational workshops on all appropriate applications, such as Comprehensive Plan Amendments and Rezones; 
reviewing land use applications submitted to the City; prepare and submit a complete staff report of the appropriate recommendation 
to the Local Planning Agency and Council; Reviewing Building Permits for conformance with the Zoning Code and the Comprehensive 
Plan; Advising the City on issues related to the State requirements, specifically related to the requirements which have been placed on 
local governments with the passage of SB 360 (Florida’s most recent Growth Management Legislation); Maximizing citizen input 
utilizing charrette and planning workshops when appropriate; Assisting the City with services related to annexation pursuant to the 
requirements of Section 20-3(a)-(f) of the Miami-Dade County Code; Advising the City on creating a concurrency management system; 
Concurrency Reviews of Development Proposals; and Traffic Impact Analysis.  

c. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED

Traffic Engineering, Urban Planning and General A/E Services 
Palmetto Bay, FL 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

Year - ONGOING N/A 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm
Principal-in-Charge - Provide general traffic engineering, urban planning and general A/E services including: traffic counts and reports; 
traffic planning and surveys; and comprehensive traffic analysis, safety analysis, parking studies, traffic intrusion studies, and 
neighborhood traffic management; comprehensive planning, land development regulation, charrettes, neighborhood plans, and code 
enforcement regulations; building renovations and/or alterations; facility design, and specifications; space planning; cost estimating; 
construction inspection/construction management; landscape design; and park facility master planning.  

    d. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED

Transportation Master Plan, General Planning and Engineering Services 
Doral, FL 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

Year - ONGOING N/A 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm
Principal-in-Charge - Corradino has developed the City's first transportation master plan, reviewed developments moving through the 
public hearing process, reviewed applicants traffic impact analysis, planned, implemented and managed one of the most successful 
municipal circulator systems, and provided in-house staff assistance in day-to-day planning and engineering functions. Tasks also 
included general traffic engineering services, traffic counts, field observations, roadway capacity/level-of-service (LOS) analyses, traffic 
surveys, road safety analyses, parking and site plan studies/reviews, review of traffic impact analyses of proposed land developments, 
etc.   
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E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT
(Complete one Section E for each key person.)

12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE

Morgan Dickinson, PE Geotechnical/Materials Testing a. TOTAL b. WITH CURRENT FIRM
35 5 

15. FIRM NAME AND LOCATION (City and State)

Professional Service Industries, Inc. (PSI), Fort Lauderdale, Florida 

16. EDUCATION (DEGREE AND SPECIALIZATION) 17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE)

MS in Geotechnical Engineering, Northwestern University, 1980 
BS in Civil Engineering, University of Colorado, 1978 

Registered Professional Engineer - Florida PE #37557, 1986 
Special (Threshold Inspector) – Florida SI # 1029 
Registered Professional Engineer – Colorado PE # 20191, 1982 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)
FDOT CTQP Quality Control Manager 
FDOT CTQP Asphalt Roadway level II 
Advanced Maintenance of Traffic 

American Society of Civil Engineers (ASCE) 
Florida Engineering Society (FES) 
National Society of Professional Engineers (NSPE) 

19. RELEVANT PROJECTS

a. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED

Fort Lauderdale Airport Runway Expansion Project – Broward County, Florida PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 
2012-2015 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm
Senior Project Manager of Quality Assurance Materials Testing for the FLL Airport Expansion. Broward County Aviation Dept. awarded 
PSI USA the Largest Field and Laboratory Construction Materials Testing contracts ever awarded in the State of Florida. PSI‘s Role is to 
complete Quality Assurance Materials Testing (QAMT) of the Expansion of Runway 9R-27L. Project started in February 2012 and was 
completed September 2014. PSI Estimated Fees: $11,500,000 Entire Project Valuation: $800M 

b. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED

Florida Turnpike System – Pompano Beach, Florida PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 
2010-2011 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm

Role: Interim Project Manager providing Asphalt Plant Inspections, construction materials verification testing and technician support. 

c. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED

FDOT District IV & VI, Materials Testing Continuing Contract – Davie, FL PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 
2011-ongoing 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm

Role: Interim Project Manager providing construction material laboratory testing support. 

d. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED

I-595 HOV lanes – Broward County, Florida PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 
2010-2011 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm

Widening of I-595, for approximately 12 miles, and including 61 bridge structures. Role: Interim Project Manager of QC Manager & Team. 

e. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED

Seminole Coconut Casino Expansion and Parking Garages – Coconut Creek, FL PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 
2010 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm

The project includes expansion of the existing casino facilities and construction of a 7-story precast concrete parking garage. Mr. 
Dickinson served as project manager for the threshold inspection and QA services for the Seminole Tribe. 

f. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED

SR862 Eller Drive, Broward County, FL PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 
2011-2015 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm
PSI Senior Project Manager for providing Structural Concrete Sampling and Testing, Earthwork Testing and Inspections, CQC 
Management, Laboratory and Field Testing Services, Project Management and LIMS Recording for the Eller Drive Overpass project. 
Project also includes reconstructing several ramps of the I-595/US 1/Eller Drive interchange, reconstructing Eller Drive intersections at 
Northeast 7th Ave., Northeast 14th Ave. and McIntosh Road. Project work included: installing new railroad tracks, crossing signals, 
relocating underground utilities, installing a stormwater management system, roadway construction, highway lighting system, and 
landscaping and irrigation. 
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12. NAME 13. ROLE IN THIS CONTRACT

18. OTHER PROFESSIONAL QUALIFICATIONS  (Publications, Organizations, Training, Awards, etc.)

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT
(Complete one Section E for each key person.)

14. YEARS EXPERIENCE
b. WITH CURRENT FIRMa. TOTAL

17. CURRENT PROFESSIONAL REGISTRATION  (STATE AND DISCIPLINE)16. EDUCATION   (DEGREE AND SPECIALIZATION)

15. FIRM NAME AND LOCATION  (City and State)

STANDARD FORM 330 (6/2004) PAGE 2

a.

b.

c.

d.

(1) TITLE AND LOCATION  (City and State)

PROFESSIONAL SERVICES CONSTRUCTION  (If applicable)

(1) TITLE AND LOCATION  (City and State) (2) YEAR COMPLETED
PROFESSIONAL SERVICES CONSTRUCTION  (If applicable)

(1) TITLE AND LOCATION  (City and State) (2) YEAR COMPLETED
PROFESSIONAL SERVICES CONSTRUCTION  (If applicable)

(1) TITLE AND LOCATION  (City and State) (2) YEAR COMPLETED
PROFESSIONAL SERVICES CONSTRUCTION  (If applicable)

e.

Check if project performed with current firm

Check if project performed with current firm

(3) BRIEF DESCRIPTION  (Brief scope, size, cost, etc.) AND SPECIFIC ROLE

(3) BRIEF DESCRIPTION  (Brief scope, size, cost, etc.) AND SPECIFIC ROLE

(3) BRIEF DESCRIPTION  (Brief scope, size, cost, etc.) AND SPECIFIC ROLE

Check if project performed with current firm

Check if project performed with current firm

(3) BRIEF DESCRIPTION  (Brief scope, size, cost, etc.) AND SPECIFIC ROLE

19. RELEVANT PROJECTS
(1) TITLE AND LOCATION  (City and State) (2) YEAR COMPLETED

PROFESSIONAL SERVICES CONSTRUCTION  (If applicable)

(2) YEAR COMPLETED

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.)  AND SPECIFIC ROLE Check if project performed with current firm

LEONARDO DURAN, E.I. Bridges (Structural Design & Inspection) 10 3

DURAN CONSULTING ENGINEERS, Inc. - Miami, Florida

CIVIL/STRUCTURAL ENGINEER

GRADUATED WITH B.S. IN METEOROLOGY AND MATHEMATICS IN 2003.

Matelec - Port au Prince, Haiti

Warehouse building seismic structural analysis, foundation design and retaining walls.   
Design and Assistant Engineer.

Colony Parking - Claughton Island, Miami, Florida

Structure restoration, 3-story large post-tensioned concrete building - structural analysis and design. 
Design and Assistant Engineer.

The Palace - Coral Gables, Florida

Exterior metal framing design for ceilings of The Palace, a 15 story hotel.   
Design and Assistant Engineer.

Oceanside Condo - Miami Beach, Florida

Inspection of all parts of the building and parking structures, including the pool and pool deck,  
retaining walls, floor slabs, columns, beams, renovation structures, repairs, reconstruction of the  
pool structure, windows, and many other structural and non-structural elements.  Inspector. 

The Pinnacle Condominium - Miami Beach, Florida

Inspection of balconies, windows, parking structure and several other structural and non-structural  
elements of this 40-story building. Inspector.

X

X

X

X

X

2013

2012

2012

2013

2013
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12. NAME 13. ROLE IN THIS CONTRACT

18. OTHER PROFESSIONAL QUALIFICATIONS  (Publications, Organizations, Training, Awards, etc.)

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT
(Complete one Section E for each key person.)

14. YEARS EXPERIENCE
b. WITH CURRENT FIRMa. TOTAL

17. CURRENT PROFESSIONAL REGISTRATION  (STATE AND DISCIPLINE)16. EDUCATION   (DEGREE AND SPECIALIZATION)

15. FIRM NAME AND LOCATION  (City and State)

STANDARD FORM 330 (6/2004) PAGE 2

a.

b.

c.

d.

(1) TITLE AND LOCATION  (City and State)

PROFESSIONAL SERVICES CONSTRUCTION  (If applicable)

(1) TITLE AND LOCATION  (City and State) (2) YEAR COMPLETED
PROFESSIONAL SERVICES CONSTRUCTION  (If applicable)

(1) TITLE AND LOCATION  (City and State) (2) YEAR COMPLETED
PROFESSIONAL SERVICES CONSTRUCTION  (If applicable)

(1) TITLE AND LOCATION  (City and State) (2) YEAR COMPLETED
PROFESSIONAL SERVICES CONSTRUCTION  (If applicable)

e.

Check if project performed with current firm

Check if project performed with current firm

(3) BRIEF DESCRIPTION  (Brief scope, size, cost, etc.) AND SPECIFIC ROLE

(3) BRIEF DESCRIPTION  (Brief scope, size, cost, etc.) AND SPECIFIC ROLE

(3) BRIEF DESCRIPTION  (Brief scope, size, cost, etc.) AND SPECIFIC ROLE

Check if project performed with current firm

Check if project performed with current firm

(3) BRIEF DESCRIPTION  (Brief scope, size, cost, etc.) AND SPECIFIC ROLE

19. RELEVANT PROJECTS
(1) TITLE AND LOCATION  (City and State) (2) YEAR COMPLETED

PROFESSIONAL SERVICES CONSTRUCTION  (If applicable)

(2) YEAR COMPLETED

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.)  AND SPECIFIC ROLE Check if project performed with current firm

RONALD DURAN, P.E. Bridges (Structural Design & Inspection) 39 3

DURAN CONSULTING ENGINEERS, Inc. - 233 NW 85th Court, Miami, FL 33126

CIVIL/STRUCTURAL ENGINEER FLORIDA REG. No. 36075 - CIVIL ENGINEER

CONTINUING EDUCATION PROVIDER FOR PROFESSIONAL ENGINEERS IN FLORIDA

Mikado, Hotel DeL'Opera - Miami, Florida

40-Story residential retail hotel & parking.  Pile foundation and partial study of shearwalls.
Project manager Structural Design and Inspection.

Paramount at Edge Water - Miami, Florida

52-Story residential and commercial with 6-story parking garage, P.T. slabs, pile foundation.
Project manager Structural Design and Inspection

Terrazas at River park Condominium - Miami, Florida

Double tower (27 & 20 stories) residential and 7 story parking garage, concrete shear  
walls, P.T. slabs, mat foundation.  Project manager Structural Design and Inspection.

Everglades on the Bay Condominium - Miami, Florida

Double tower 53-story each, design of concrete shear walls.
Project manager Structural Design and Inspection.

2008

2010

2008

2008

2008

2008

2011 2012Columbus Ave. Historic Bridge Overhang Extension

Specialty engineering design works for the contractor as subconsultant.  This part consisted of a special steel 
movable platform for which temporary special reinforcement was introduced in the bridge concrete structure.

2009
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STANDARD FORM 330 (REV. 3/2013) PAGE 2

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT
(Complete one Section E for each key person.)

19. RELEVANT PROJECTS

a.

b.

c.

d.

e.

12. NAME

15. FIRM NAME AND LOCATION  (City and State)

16. EDUCATION  (DEGREE AND SPECIALIZATION)

13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE
a. TOTAL b. WITH CURRENT FIRM

17. CURRENT PROFESSIONAL REGISTRATION  (STATE AND DISCIPLINE) 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)

(1) TITLE AND LOCATION  (City and State)

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.)  AND SPECIFIC ROLE

PROFESSIONAL SERVICES CONSTRUCTION  (If applicable)
(2) YEAR COMPLETED

Check if project performed with current firm

(1) TITLE AND LOCATION  (City and State)

(3) BRIEF DESCRIPTION  (Brief scope, size, cost, etc.) AND SPECIFIC ROLE 

PROFESSIONAL SERVICES CONSTRUCTION  (If applicable)
(2) YEAR COMPLETED

Check if project performed with current firm

(1) TITLE AND LOCATION  (City and State)

(3) BRIEF DESCRIPTION  (Brief scope, size, cost, etc.) AND SPECIFIC ROLE 

PROFESSIONAL SERVICES CONSTRUCTION  (If applicable)
(2) YEAR COMPLETED

Check if project performed with current firm

(1) TITLE AND LOCATION  (City and State)

(3) BRIEF DESCRIPTION  (Brief scope, size, cost, etc.) AND SPECIFIC ROLE 

PROFESSIONAL SERVICES CONSTRUCTION  (If applicable)
(2) YEAR COMPLETED

Check if project performed with current firm

(1) TITLE AND LOCATION  (City and State)

(3) BRIEF DESCRIPTION  (Brief scope, size, cost, etc.) AND SPECIFIC ROLE 

PROFESSIONAL SERVICES CONSTRUCTION  (If applicable)
(2) YEAR COMPLETED

Check if project performed with current firm

Network Engineering Services, Inc. /dba/ Bolton Perez & Associates - Miami, FL

Victoria Franco, PE Structural Analysis & Design
8 8 

BS Civil Engineering, Florida International University, 1994 Registered Professional Engineer, State of Florida #66798
Registered Professional Engineer, State of Louisiana #32895

US-19 Improvements- Post-tensioned integral diaphragm, Pinellas County, FL - 
FDOT District 7

This project consists in the reconstruction of 1.7 miles of US-19 from north 49TH Street to south of 126th Avenue. Under a sub consultant agreement, BPA 
is assisting on the 3-span bridge structures at the intersections of 110th Avenue and 118th Avenue. Work elements included design of the post-tensioned 
integral diaphragms, cap design, column design and pier’s footing pile loads calculations. Ms. Franco is serving as Bridge Engineer for this project. 

4/2015 - Ongoing

X

Epiphany Perish School Expansion - Miami, FL
4/2013 - 4/2015

BPA is the Structural Engineer of Record for the building expansion program, which includes the addition of a two-story building with classrooms and multi-use 
space. Ms. Franco served as Bridge Engineer for this project. 

X

X

X

Bridge Engineer for the design of the bridge widening on I-95 over Yamato Rd., Bridges 9 & 10, and the Soldier Pile retaining wall on the south side of Yamato Rd. 
The work is part of the Spanish River Blvd. Interchange Design/Build project from Spanish River Blvd. to Yamato Rd. The bridge widening consists of 4 simple 
span FIB 45 and 36 beams with a composite 8’ slab supported on multi-column and single column hammerhead piers founded on driven pile foundations. The 
retaining wall consisted of a cast-in-place reinforced soldier pile beam tied back with ground anchors and a cast-in-place reinforced facing as per the Schnabel 
Wall System. BPA's scope includes the development of construction documents and all post-design services associated with our design elements.

Spanish River Boulevard Interchange, Palm Beach County, FL – FDOT District 4 9/2013 – Ongoing

Foresta Panama Via Centenario Interchanges - Panama City, Panama
8/2012 – 8/2013

Bridge Engineer assisting with Value Engineering services to MCM for access loop ramps to Ave. La Foresta and Mercado from Via Centenario, a limited ac-
cess facility connecting Panama City to the West portion of the country. The work included studying several access interchange alternatives and developing 
conceptual roadway/drainage and bridge plans for the preferred alternative. The study saved MCM approx. $1.1M on an est. $11M best price design-build 
contract awarded by Ministerio de Obras Publica. In addition, BPA provided final roadway and bridge design services, including contract plans for the selected 
alternative. The bridge structures consist of multi-span AASHTO Type IV beams on a 54.5 m horizontal radius, designed as continuous spans for live load. 

X
The I-4 Ultimate project consists of a 21-mile makeover of I-4 from west Kirkman Road in Orange County to east of SR 434 in Seminole County, FL. Ms. Franco 
is serving as Bridge Engineer for the SR 408 Interchange portion for QC/QA of the widening design calculations and plans for Bridges Nos. 750114 (245) and 
750183 (246). The tasks consisted in reviewing the superstructure beams and substructure piers. 

I-4 Ultimate: SR-408 Viaduct Widening, Area 2: Downtown, Orlando, FL – FDOT
District 5 4/2015 – Ongoing
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E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT
(Complete one Section E for each key person.) Pg 1 

12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE

Marvin Guillen, EIT 
General Civil Design / Paving & 
Drainage Assessment & Design

a.  TOTAL b. WITH CURRENT FIRM

27 22 
15. FIRM NAME AND LOCATION (City and State)

The Corradino Group, Inc. – Miami, FL 
16. EDUCATION (DEGREE AND SPECIALIZATION) 17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE)
BS (Civil Engineering, University of Miami, FL, 1987 Engineer in Training, Florida, 1988 
18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)
Mr. Guillen has 25 years of experience in the field of Civil Engineering. He has vast experience in highway design and municipal roadway street design. He 
has prepared Technical Special Provisions and processed all the necessary permits for the construction of several projects. He has been the Design Engineer 
for several interchanges for the Florida Department of Transportation and the designer of several roadway street projects for the city of Hialeah and 
Miami-Dade County. 

19. RELEVANT PROJECTS

a. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED

Oceana Bal Harbour Signalization Improvements 
Miami-Dade County, FL 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

Ongoing Ongoing 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm
Project Engineer. This project required engineering and permitting services with a complete set of construction documents and all required 
permits required to construct the required signalization modification at the intersection of SR A1A / Collins Avenue and Harbor Way to 
accommodate the proposed condominium development named the Oceana Bal Harbour. Work included the relocation of the pedestrian 
signalization from the existing mast arms to proposed pedestrian signal pedestals located adjacent to the new crosswalk locations; new 
mast arm and signalization controlled to replace the mast that is in conflict with the proposed north driveway to the property; replacement 
of all signalization loops that are damaged by any of the roadway construction; Signal Operating Plan modifications as required through 
Miami-Dade County Public Works and Waste Management Department’s Traffic Signals and Signs Division. 

b. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED

SR-907 / Alton Road Reconstruction 
Miami-Dade County, FL 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

Ongoing Ongoing 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm
Project Engineer. Responsible for assisting in the design and preparation of the Traffic Control Plans detailing the maintenance of vehicular 
and pedestrian traffic during the reconstruction of SR 907/Alton Road. The Traffic Control Plan from 43rd Street to Pine Tree Drive consists 
of a 3 Phase approach which proposes a large/safe work zone while decreasing overall construction time. This segment also includes traffic 
crossovers and temporary signalization. The Traffic Control Plan from Pine Tree Dr. to east of Allison Rd. consists of a 4 Phase approach 
which also includes temporary signalization and details for the proper/safe maintenance of traffic upstream and downstream of a bascule 
bridge adjacent to the project terminus. 

c. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED

SR-826 / Palmetto Expressway RRR 
Miami-Dade County, FL 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2015 2015 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm
Project Engineer. Responsible for the design and preparation of contract documents detailing the RRR of SR 826/Palmetto Expressway 
from its southern terminus at SR 5/US 1/S. Dixie Highway to just north of SR 878/Snapper Creek Expressway. The project also includes 
the upgrading of substandard guardrail terminals, replacement of guardrail to bridge railing transitions (Bridge 870129), upgrading of 
bridge railing with vertical face retrofit (Bridge 870129), replacement of bridge expansion joints and replacement of all pavement 
markings. 

d. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED

SR-997/Krome Avenue Interim Resurfacing 
Miami-Dade County, FL 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2015 2015 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm
Project Engineer. Responsible for the design and preparation of contract documents detailing the maintenance resurfacing on 6 segments 
of SR 997/Krome Avenue from SW 297th Street to SW 136th Street. Two of the projects are classified as RRR (434930-2 and 434930-6) and 
the other four projects are classified as Pavement Only Projects (POP). These project are being performed in order to maintain and 
adequate Pavement Condition Survey Rating prior to the widening of the SR 997/Krome Avenue corridor that will take place in 2021-2022. 

e. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED

FDOT D6, I-75 Express Lanes from County Line to SR-826 
Miami-Dade County, FL 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2013 2013 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm
Project Engineer. Responsible for the design and plans preparation for design build RFP documents. The scope consisted in the adding two 
express lanes in the I-75 median with an egress and an ingress access point. 
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E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT
(Complete one Section E for each key person.) 

12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE

Edward Ng Planning a.  TOTAL b. WITH CURRENT FIRM
7 2 

15. FIRM NAME AND LOCATION (City and State)
The Corradino Group, Inc. – Miami, FL
16. EDUCATION (DEGREE AND SPECIALIZATION) 17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE)

Master of Public Policy, University of Southern California, Los Angeles, CA 2012 
Master of Planning, University of Southern California, Los Angeles, CA 2012 
BA (Planning and Public Policy), Rutgers University, New Brunswick, NJ, 2008 

American Planning Association (Affiliation) 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)

Public Management (USC), 2012, Homeland Security and Public Policy (USC), 2012, Real Estate Development, Rutgers University, NJ, 2011, 
Housing and Community Development, Rutgers University, NJ, 2008 

19. RELEVANT PROJECTS

a. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED
City of Doral Transit Mobility Study Plan 
Doral, FL 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 
Ongoing N/A 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm
Planner: This study is evaluating current transportation in Doral to assist the city in improving mobility, and will include an 
assessment of existing projects and future needs, development of projects, and an implementation plan. Work currently 
involves transportation systems analysis, including review of demographics and trends, the goals and policies of the Doral’s 
Comprehensive Plan, and traffic count and data analyses, and involves field assessments of the urban design and connectivity 
of the multimodal transit system, as well as public outreach. Work also includes the utilization of ArcMap and ArcCatalog to 
conduct geospatial data analysis of existing and needed transit infrastructure improvements and to provide graphical display 
of mapped project data. This project will also address the spatial requirements of elements necessary for effective, safe and 
secure multimodal transportation solutions integrated into normal roadway operations.  

b. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED
Safe Routes to School Study 
Key Biscayne, FL 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 
Ongoing N/A 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm
Planner: Evaluating Safe Routes to School for Key Biscayne K-8 Center in the Village of Key Biscayne. Report will analyze 
pedestrian, bicycling, and safety to this school, conduct outreach, and provide recommended routes and facilities 
improvements. Funding applications will be prepared for these projects on behalf of the Village. Additional responsibilities 
included public involvement initiatives that encompassed a Study Committee being formed, consisting of individuals from the 
Miami-Dade MPO, Miami-Dade County Public Schools, Florida Department of Transportation, and Village of Key Biscayne Police 
Department. Throughout the duration of the project, Mr. Ng interacted with the Miami-Dade County Public Schools Community 
Traffic Safety Team (MDCPS CTST) for interagency coordination. 

c. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED
Palmetto Bay Circulator Comprehensive Operational Analysis 
Palmetto Bay, FL 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 
Ongoing N/A 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm
Planner: Corradino is evaluating the current transit circulator system to make ridership recommendations for the City. Analysis 
includes investigating connections with Miami-Dade County, inclusive of primary routes US-1 and Cutler Road corridor. The 
project estimates the financial structure and projected demands for the circulator and how the project will fund the system. 
Mr. Ng has taken geospatial analysis of key socioeconomic and population data and tied into multi-route analysis for the 
development of a system with improved interconnectivity between 3 feeder/circulator and a regional bus system. 

d. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED
Alternative to Concurrency Study 
Miami Lakes, FL 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 
Ongoing N/A 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm
Planner: Corradino is reviewing multimodal development, estimating, and forecasting travel demand as part of an analysis for 
the redesign of the impact fee system from a concurrency based system to a mobility fee. Mr. Ng served as urban planner 
conducting analysis on multimodal trade-offs and land use build-out cost analysis for transportation management system. 

e. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED
Transportation Master Plan Update 
Cutler Bay, FL 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 
2015 N/A 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  ☒  Check if project performed with current firm
Senior Planner: This project involved an update to the 2008 Transportation Master Plan, and was approved by the Town in 
October 2014. Work includes evaluating current traffic counts and projecting traffic and Level of Service for 5 and 20 years into 
the future. Also involved analyzing and updating existing TIP projects and policy, land use, demographics, transit, and economic 
trends. A list with 63 projects, worth approx. $21 million, was developed and prioritized. 
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E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT
(Complete one Section E for each key person.)

12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE

Riley O’Brien, ME, EI Geotechnical/Materials Testing a. TOTAL b. WITH CURRENT FIRM
3 3 

15. FIRM NAME AND LOCATION (City and State)

Professional Service Industries, Inc., Miami, FL 

16. EDUCATION (DEGREE AND SPECIALIZATION) 17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE)

M.E. in Geotechnical Engineering, University of Florida, 2013
B.S. in Civil Engineering, University of Florida, 2012 Engineering Intern: #1100016733, Florida, 2012 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)

American Society of Civil Engineers (ASCE); Florida Engineering Society (FES) 
19. RELEVANT PROJECTS

a. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED

State Road 7 from Sample Road to the Broward/Palm Beach County Line PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 
9/22/15-11/09/15 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm
Coordinated all drilling and field activities, assigned lab testing to support the engineering recommendations. Provided roadway widening 
recommendations along the 2.5 mile span of State Road 7. Provided construction and engineering recommendations for the proposed 
light poles, DMS sign structures, mast arms and overhead cantilever sign structures. Also provided geotechnical engineering parameters 
for the proposed sheet pile walls to be located at the sawgrass expressway interchange. Role: Project Manager Client: FDOT District 4 & 6 
Materials and Research Office Contact Name: Matthew Gisondi, P.E. Phone Number: 954-677-7038  

b. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED

West 48P

th
P Street Improvements, Miami Beach, FL PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

5/22/15-7/22/15 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm
Catered the drilling and engineering analysis to provide engineering recommendations for the roadway reconstruction and utility 
improvements for West 48P

th
P Street in Miami Beach, Florida. Utility improvements included a 20 inch water main, 8 inch sanitary sewer 

line and a 15 to 24 inch storm drainage pipe. Provided site preparation recommendations which included material specifications and the 
removal of unsuitable materials. Also provided geotextile recommendations to be used to wrap the utility pipes along the roadway 
alignment. Throughout the project PSI and the design team overcame the presence of clayey and organic soils, high groundwater table, 
corrosive water and drilling safety precautions to accommodate for the weather, construction operations and maintenance of traffic. Role: 
Project Manager Client: BCC Engineering, Inc. Contact Name: Jose Otero, P.E. Phone Number: 305-670-2350 Email: jotero@bcceng.com 

c. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED

SR 94/Kendall Drive Improvements, Kendall, FL PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 
6/03/15-8/03/15 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm
Furnished the drilling and engineering scope to provide geotechnical engineering recommendations for roadway widening, light poles and 
the proposed stormwater management system. Also coordinated Falling Weight Deflectometer Testing to be performed along the 4,100 
feet span of roadway and embankment moduli parameters to be provided at various spans of the project. Role: Project Manager Client: 
Lennar Southeast Florida Division Contact Name: Jose Iglesias Phone Number: 305-559-1951 Email: jose.iglesias@lennar.com 

d. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED

State Road 93 (I-75) Segment E Miscellaneous Structures, Broward County, FL PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 
9/03/15-10/14/15 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm
Provided geotechnical engineering services which included geotechnical drilling, laboratory tests to furnish the geotechnical engineering 
recommendations and soil parameters for the design of drilled shaft foundations for the proposed sign structures and DMS cantilevered 
support structure. Role: Project Manager Client: FDOT District 4 & 6 Materials and Research Office Contact Name: Matthew Gisondi, P.E. 
Phone Number: 954-677-7038 Email: matthew.gisondi@dot.state.fl.us  

e. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED

I-75 Widening Roadway Soil Survey, Broward County, FL PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 
08/2015-10/2015 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm
Coordinated drilling and field activities, assigned lab testing to support the engineering recommendations. Provided roadway widening 
recommendations. The field scope of services for the project included site reconnaissance, marking the field exploration locations, clearing 
underground utilities, obtaining permits from the respective entities, maintenance of traffic (MOT), performing pavement cores, obtaining 
bulk samples for resilient modulus testing and conducting Standard Penetration Test (SPT) borings/sampling.   
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E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT
(Complete one Section E for each key person.) Pg 1 

12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE

Victor Ortiz, PE 
CEI & Construction Management 
&Administration 

a.  TOTAL b. WITH CURRENT FIRM

16 2 

15. FIRM NAME AND LOCATION (City and State)

The Corradino Group, Inc. – Miami, FL 
16. EDUCATION (DEGREE AND SPECIALIZATION) 17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE)

BS (Civil Engineering), Santa Maria University – Venezuela (2002) 
Master in Business Administration, Nova Southeastern University – Davie, FL 
(2013) 

Professional Engineer: Florida, No. 69971 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)

CERTIFICATIONS/TRAINING: QC Manager, MOT Advanced, CTQP Asphalt Paving Technician Level 1 (renewal pending), CTQP Asphalt Paving Technician – 
Level 2, CTQP Earthwork Construction Inspection – Level 1, FEMA ICS 100, Project Engineer Academy FDOT, FDOT Engineer Technician Academy, 
Construction Quality Control Management, U.S. Army Corp of Engineers  

19. RELEVANT PROJECTS

a. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED

FDOT District 6 General Construction Consultant Contract Project 
Manager 
Miami-Dade County, FL 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

Ongoing n/a 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm

Project Manager. Mr. Ortiz provides direct oversight and is responsible for the implementation of the quality assurance program on the 
inspection staff assigned to multiple projects under the FDOT In-House construction management team. 

b. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED

CSA Port of Miami Tunnel Operations & Maintenance Performance 
Monitoring Consultant  
Miami-Dade County, FL 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2015 n/a 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☐ Check if project performed with current firm

Project Manager responsible for the oversight and monitoring of the Concessionaire’s performance during the operation and maintenance 
phase of the project. Scope of work included reviews of the Concessionaire’s monthly invoices and performance-based quarterly 
settlements. Mr. Ortiz lead the team of professionals tasked with the review of capital improvement plan updates, monthly Operation and 
Maintenance Reports, CMMS reports along with SCADA system events. 

c. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED

CSA Port of Miami Tunnel Oversight Design & Construction Project 
Manager 
Miami-Dade County, FL 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2014 n/a 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☐ Check if project performed with current firm

Construction Project Manager responsible for the oversight of the construction and design of the twin underwater 43’ diameter tunnels 
connecting the Port of Miami (Dodge Island) to Watson Island as well as connections to the Port of Miami roadway system and w idening 
of McArthur Causeway Bridge.  The services provided also included construction engineering management and inspection as well as 
materials sampling and testing services.  The main features of the tunnels included two traffic lanes, curbs, walkways, venti lation fans, 
flood gates, ITS,  pump stations as well as additional safety features beneath Government Cut.  The tunnel is approx. 4,200 ft. in length. 

d. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED

CSA Central, USACE Tamiami Trail Project 
Miami-Dade County, FL 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2014 n/a 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☐ Check if project performed with current firm

Construction Oversight Manager representing FDOT’s interest in the project. His duties included review of regular construction submittals, 
ensuring construction work was performed in line with FDOT specifications as well as evaluating and coordinating the review of proposed 
design and construction changes. The scope included roadway and drainage reconstruction to a 9 miles long section of Tamiami Trail, 
including the construction of a brand new 1 mile long type I-beam Bridge. This project allowed the South Florida Water Management 
District to raise the canal water levels running parallel to the roadway. 

e. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED

CSA Central, SR 90 / SW 8th Street Design Build Interchange 
Miami-Dade County, FL 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2010 n/a 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☐ Check if project performed with current firm

Construction Project Manager responsible for the milling and resurfacing within selected areas of the project limits, safety improvements, 
ADA upgrades, and an additional safety upgrades at the intersections of S.W. 92nd Avenue, S.W. 102nd Avenue to S.W. 99th Plac e and 
S.W. 109th Avenue. Other design elements included roadway design, signing & pavement markings, drainage, maintenance of traffic, 
surveying and mapping, geotechnical, landscape architecture, bridge design, construction of deep foundations.   
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12. NAME 13. ROLE IN THIS CONTRACT

18. OTHER PROFESSIONAL QUALIFICATIONS  (Publications, Organizations, Training, Awards, etc.)

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT
(Complete one Section E for each key person.)

14. YEARS EXPERIENCE
b. WITH CURRENT FIRMa. TOTAL

17. CURRENT PROFESSIONAL REGISTRATION  (STATE AND DISCIPLINE)16. EDUCATION   (DEGREE AND SPECIALIZATION)

15. FIRM NAME AND LOCATION  (City and State)

STANDARD FORM 330 (6/2004) PAGE 2

a.

b.

c.

d.

(1) TITLE AND LOCATION  (City and State)

PROFESSIONAL SERVICES CONSTRUCTION  (If applicable)

(1) TITLE AND LOCATION  (City and State) (2) YEAR COMPLETED
PROFESSIONAL SERVICES CONSTRUCTION  (If applicable)

(1) TITLE AND LOCATION  (City and State) (2) YEAR COMPLETED
PROFESSIONAL SERVICES CONSTRUCTION  (If applicable)

(1) TITLE AND LOCATION  (City and State) (2) YEAR COMPLETED
PROFESSIONAL SERVICES CONSTRUCTION  (If applicable)

e.

Check if project performed with current firm

Check if project performed with current firm

(3) BRIEF DESCRIPTION  (Brief scope, size, cost, etc.) AND SPECIFIC ROLE

(3) BRIEF DESCRIPTION  (Brief scope, size, cost, etc.) AND SPECIFIC ROLE

(3) BRIEF DESCRIPTION  (Brief scope, size, cost, etc.) AND SPECIFIC ROLE

Check if project performed with current firm

Check if project performed with current firm

(3) BRIEF DESCRIPTION  (Brief scope, size, cost, etc.) AND SPECIFIC ROLE

19. RELEVANT PROJECTS
(1) TITLE AND LOCATION  (City and State) (2) YEAR COMPLETED

PROFESSIONAL SERVICES CONSTRUCTION  (If applicable)

(2) YEAR COMPLETED

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.)  AND SPECIFIC ROLE Check if project performed with current firm

Bridges (Structural Design & Inspection)
27

Duran Consulting Engineers, Inc., Miami, FL

1
Erlan Palenzuela, E.I.

B.S. Civil Engineering, 1986, University of Havana, Cuba
Engineer Intern, Florida, 2001

Over 100 hours of graduate courses. Proficient in Engineering related computer programs such as: 
ETABS, SAFE, ENERCALC, STADD, SAP, RAM, and PCA, AutoCAD, Auto lisp Programming, Excel. 

Metro System, Lima, Peru

Analysis and Seismic design of concrete and steel structures, with emphasis on finite element modeling of Stations,
Jardines, Area de Pasajeros, and Piramides. Design for Steel Column, Foundation & Slab.

2013

Matelec, Port au Prince, Haiti
2013

X
Complete design of a 3 story steel building: ETABS Model. ASCE-10 Seismic and Wind analysis, Concentric Steel Braced
Frame shearwalls design, Steel frame design, Steel deck design, SAFE shallow foundation, ASCE-10 Components and
cladding design.

Joseph Caleb Center (Overpass Bridge), Miami, FL
2012

Structural Design of a 4-span concrete bridge connecting 2 buildings.

Gasoline Storage Tank at West Cargo Miami Int’l Airport, Miami, FL
2012

Design of Foundation & Slab.

Miami Metro Zoo, Miami, FL
2011

Structural Design and development of construction documents.  Designed Reinforced Masonry Walls, Steel, Concrete & 
Wood Columns, and Foundations.

E.I.T. CIVIL ENGINEER, FLORIDA
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E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT
(Complete one Section E for each key person.)

12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE

Paul Passe, PE Geotechnical/Materials Testing a. TOTAL b. WITH CURRENT FIRM

38 15 
15. FIRM NAME AND LOCATION (City and State)

Professional Service Industries, Inc. (PSI), Tampa, Florida 

16. EDUCATION (DEGREE AND SPECIALIZATION) 17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE)
Bachelor of Science, Civil Engineering, University of Wisconsin - 
Platteville, 1978 

Licensed Professional Engineer: #34750, Florida; #15265, Alabama; 
#16667, Minnesota; #21569, Wisconsin; #35971, North Carolina 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)
ACI Concrete Field Testing Technician – Grade I #01277024 
American Society of Civil Engineers (ASCE) Member National Society of Professional Engineers (NSPE) Member 

Florida Engineering Society (FES) Member 

19. RELEVANT PROJECTS

a. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED

Fort Lauderdale Hollywood International Airport, Runway Expansion PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 
2012-2015 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm
Chief Engineer of the QAMT contract for the extension of Runway 10-28. In this role, he has overseen the PDA verification and analysis 
of the 2600+ concrete piles driven to support the tunnel and bridge structures over US 1. Dates: 05/2011-on-going 

b. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED

Port of Miami Tunnel (SR A1A), Preliminary Feasibility Study, Miami-Dade 
County, FL 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 
2003-2014 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm
Chief Engineer involved in the preparation of numerous Geotechnical Data Reports compiling the results of the field and lab tests 
associated with the geotechnical works on land and in water. Field work involved extensive permitting and coordination with various 
government and environmental entities. Role: Project Engineer Dates: 2003 - 2014 Client: Mr. Steve Dusseault, P.E., P.G., PB America, 
305-514-3122

c. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED

I-95 (SR 9) Roadway Widening in Indian River County, FL (10 miles) PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 
2008-2009 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm
Project Engineer for geotechnical work including roadway widening, bridge widening, ponds and studies relating to noise wall. Role: 
Project Engineer Dates: September 2008-March 2009 Client: Mr. Terrence Walters, FDOT DMO, 954-677-7019 

d. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED

Design-Build: I-95 Roadway Widening in Brevard County, FL PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 
2008-2009 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm
Chief Geotechnical Engineer for subsurface investigation, lab-testing program pile, foundation design, analysis of PDA test data and 
issuance of pile certification documents. Project included a bridge widening over Eau Gallie Blvd. and Lake Washington Road, bridge over 
US-17/92 (SR 500), Pineda Causeway Interchange over I-95 and Wickham Road Bridge. Role: Chief Geotechnical Engineer Dates: 02/08-
03/09 Client: Sean Moore, PE, (813) 977-3434 

e. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED

Design-Build: I-75 Roadway Widening (IROX) in Collier County, FL PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 
2007-2009 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm
Chief Geotechnical Engineer reviewing the subsurface investigation, laboratory-testing program pile, foundation design, engineering 
analysis, report preparation, and analysis of PDA test data. The work included the widening and/or replacement of 8 bridges, sound 
walls, ponds and approximately 33 miles of roadway. Dates:03/2007-03/2009 
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E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT
(Complete one Section E for each key person.) 

12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE

Veronica Pena Planning a.  TOTAL b. WITH CURRENT FIRM
5 1 

15. FIRM NAME AND LOCATION (City and State)
The Corradino Group, Inc. – Miami, FL
16. EDUCATION (DEGREE AND SPECIALIZATION) 17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE)
BS - Urban & Regional Planning, Florida Atlantic University, 2010 
Associates of Arts in Architecture, Broward College, 2008 
18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)
Adobe CS5 Design Software such as Photoshop and Illustrator, and other software programs such as SketchUp, ArcGIS and Archicad 11.0 

19. RELEVANT PROJECTS

a. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED
City of Sunny Isles Beach Transportation Master Plan 
Miami-Dade County, FL 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 
Ongoing N/A 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm
Transportation Planner: Ms. Pena conducted the Study’s Transit Element analysis by examining the existing transportation 
conditions in the city. This task included evaluating all county and local transit routes to determine their alignment, headways 
and ridership, evaluating the city’s circulator bus service to determine the need for a transportation hub, analyzing the service 
coverage areas, and examining park and ride locations, capacities and their interaction of transit with other systems. 

b. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED
Village of Palmetto Bay Comprehensive Operational Analysis of 
Village Shuttle Bus Services 
Miami-Dade County, FL 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 
Ongoing N/A 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm
Transportation Planner: Ms. Pena assisted in the analysis of the existing conditions for the evaluation of the shuttle bus service 
operations. This included conducting, tabulating and analyzing the results of an onboard passenger survey which determined 
the origin, destination, trip frequency and customer satisfaction of passengers, as well as determining the need for additional 
services and service coverage. The data collected during the survey was then factored to match ridership levels by route to 
obtain and form a profile of the bus service passengers and trip characteristics. Additionally, research into other local transit 
systems was conducted to determine the standard cost/passenger, cost/mile and other measures of transit efficiency by which 
the Palmetto Bay system could be compared. 

c. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED
City of South Miami Planning Consultant 
Miami-Dade County, FL 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 
Ongoing N/A 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  ☒ Check if project performed with current firm
Planning Consultant: Ms. Pena provides technical assistance to City staff and the public in the administration of specific planning 
programs areas and ordinances as well as in the review of building plans and zoning permit applications to assure compliance with 
the City’s code. She also conducts field evaluations and assessments and prepares narrative staff reports and recommendations for 
various applications such as special use permits and variances. She also attends public meetings and assists other planning staff as 
appropriate. 

d. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED
City of Homestead General Planning Services 
Miami-Dade County, FL 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 
Ongoing N/A 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE  ☒ Check if project performed with current firm
Planning Consultant: Ms. Pena assists in the review of development proposals and site plans for conformance with the City’s code, 
plans, and regulations, as well as in the evaluation of rezonings, ordinance amendments, site plans, special use permits, variances 
and other proposals. Ms. Pena also assists in resolving citizen and customer issues and provides information to the public regarding 
development regulations and zoning legislation. She administers the Public and Administrative Hearing Process and is responsible 
for taking in development applications, distributing them to Planners and Department heads, and keeping both the applicant and 
planners on schedule for the Hearings. She actively assists in the Site Plan Review Process and produces visual aids through GIS 
mapping for project specific locations. 

e. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED
Broward County Mass Transit – Copans Road Facility 
Broward County, FL  

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 
2011 N/A 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☐Check if project performed with current firm
This project started as an underground storage tank (UST) system upgrade project for 13 USTs with a combined total volume 
of 392,000 gallons.  Ms. Pena participated in data entry for report preparation and quality assurance reviews. 
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STANDARD FORM 330 (REV. 3/2013) PAGE 2

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT
(Complete one Section E for each key person.)

19. RELEVANT PROJECTS

a.

b.

c.

d.

e.

12. NAME

15. FIRM NAME AND LOCATION  (City and State)

16. EDUCATION  (DEGREE AND SPECIALIZATION)

13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE
a. TOTAL b. WITH CURRENT FIRM

17. CURRENT PROFESSIONAL REGISTRATION  (STATE AND DISCIPLINE) 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)

(1) TITLE AND LOCATION  (City and State)

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.)  AND SPECIFIC ROLE

PROFESSIONAL SERVICES CONSTRUCTION  (If applicable)
(2) YEAR COMPLETED

Check if project performed with current firm

(1) TITLE AND LOCATION  (City and State)

(3) BRIEF DESCRIPTION  (Brief scope, size, cost, etc.) AND SPECIFIC ROLE 

PROFESSIONAL SERVICES CONSTRUCTION  (If applicable)
(2) YEAR COMPLETED

Check if project performed with current firm

(1) TITLE AND LOCATION  (City and State)

(3) BRIEF DESCRIPTION  (Brief scope, size, cost, etc.) AND SPECIFIC ROLE 

PROFESSIONAL SERVICES CONSTRUCTION  (If applicable)
(2) YEAR COMPLETED

Check if project performed with current firm

(1) TITLE AND LOCATION  (City and State)

(3) BRIEF DESCRIPTION  (Brief scope, size, cost, etc.) AND SPECIFIC ROLE 

PROFESSIONAL SERVICES CONSTRUCTION  (If applicable)
(2) YEAR COMPLETED

Check if project performed with current firm

(1) TITLE AND LOCATION  (City and State)

(3) BRIEF DESCRIPTION  (Brief scope, size, cost, etc.) AND SPECIFIC ROLE 

PROFESSIONAL SERVICES CONSTRUCTION  (If applicable)
(2) YEAR COMPLETED

Check if project performed with current firm

Network Engineering Services, Inc. /dba/ Bolton Perez & Associates - Miami, FL

Joaquin (Jake) Perez, PE 	
34		 18

MS Civil Engineering, Florida International University, 1988
BS Civil Engineering, University of Miami, 1981

Registered Professional Engineer, State of Florida #37336
Certified General Contractor: State of Florida

US-19 Improvements- Post-tensioned integral diaphragm, Pinellas County, FL - 
FDOT District 7

This project consists in the reconstruction of 1.7 miles of US-19 from north 49TH Street to south of 126th Avenue. Under a sub consultant agreement, BPA is 
assisting on the 3-span bridge structures at the intersections of 110th Avenue and 118th Avenue. Mr. Perez serves as the Chief engineer for this project. Work 
elements included design of the post-tensioned integral diaphragms, cap design, column design and pier’s footing pile loads calculations.

4/2015 - Ongoing

X

SR 976/SW 40th St (Bird Rd) from SW 57th Ave to SW 38th Ave, Miami, FL – FDOT 
District 6 3/2008 – 7/2009

Sr. Bridge Engineer responsible for the design and contract documents for the widening and traffic railing upgrade of the Bird Drive Bridge over the Coral 
Gables Waterway Canal. The work consisted of widening the existing 52' span bridge and replacing the traffic railing barriers on both sides. The bridge is 
composed of steel rolled shape beams with a cast-in-place concrete slab. 

X

X

X

X

Chief Engineer responsible for the design and contract documents for 35,000 SF building facility that incorporates 14 stadium seating theaters.  The building 
structure is 30 feet in height and composed of 12” reinforced masonry walls along the perimeter supporting a steel roof joist system.  The interior steel frame 
supports the roof and a mezzanine level for the projector rooms / storage and consists of joist girders supported on steel columns. Contact: Andrea Cox, Flag-
ship Cinemas, Inc. Vice President of Operations (781) 595-6707

Flagship Cinemas – Multi-Screen Movie Theater, Homestead, Florida 
12/2004 – 4/2005

Chief Bridge Engineer for the design of the bridge widening on I-95 over Yamato Rd., Bridges 9 & 10, and the Soldier Pile retaining wall on the south side of 
Yamato Rd. The work is part of the Spanish River Blvd. Interchange Design/Build project from Spanish River Blvd. to Yamato Rd. The bridge widening consists 
of 4 simple span FIB 45 and 36 beams with a composite 8’ slab supported on multi-column and single column hammerhead piers founded on driven pile foun-
dations. The retaining wall consisted of a cast-in-place reinforced soldier pile beam tied back with ground anchors and a cast-in-place reinforced facing as per 
the Schnabel Wall System. BPA's scope includes the development of construction documents and all post-design services associated with our design elements.

Spanish River Boulevard Interchange, Palm Beach County, FL – FDOT District 4 9/2013 – Ongoing

Ravenswood Road Bridge Replacement, Broward County, FL – FDOT District 4
1/2013 – Ongoing

Chief Engineer and QA/QC Manager for the replacement of Bridge 864028 over the Dania Cut-off Canal and the reconstruction of Ravenswood Rd. from SW 
45th St. to SW 42nd St. as well as the relocation of existing utilities. Improvements to Ravenswood Rd. follow provisions that meet US Coast Guard navigational 
requirements, including a higher vertical profile and replacement of the existing fender system. The new bridge consists of a 3-span bridge with a length of 
approx, 190’ utilizing FIB-36 beams. The substructure consists of regular intermediate pile bents and end bents. MSE retaining walls confine the embankment 
on both sides of the bridge approaches. 
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E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT
(Complete one Section E for each key person.) Pg 1 

12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE

Barbara Rodriguez Public Involvement 
a.  TOTAL b. WITH CURRENT FIRM

12 12 
15. FIRM NAME AND LOCATION (City and State)

The Corradino Group, Inc. – Miami, FL 
16. EDUCATION (DEGREE AND SPECIALIZATION) 17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE)

AA, Miami Dade College, in process n/a 
18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)

CERTIFICATIONS/TRAINING: FDOT General Public Involvement Course, December 2013 / COMPUTER SKILLS: Adobe Acrobat 
Microsoft Office Suite (WORD, Excel, PowerPoint)  

19. RELEVANT PROJECTS

a. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED

PD&E Services for Tri-Rail Coastal Link from Miami to Jupiter 
Miami-Dade County / Broward, FL 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

Ongoing n/a 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm

Public Involvement Coordinator for the NEPA evaluation, meeting Florida PD&E and FTA guidelines. This project is analyzing the 
environmental impacts of providing new commuter rail service on the existing 85-mile section of FEC Rail line along the southeast Florida 
coast.  Project responsibilities include but are not limited to coordination among the public involvement sub-consultants, reviewing the 
project databases, public bulk mailing, venue and room set-up coordination, preparing & production of the necessary collateral materials 
for the public meetings, workshops and hearings; as well as attending and assisting  

b. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED

SR 924 Gratigny Parkway West Extension PD&E Study 
Miami-Dade County, FL 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

Ongoing n/a 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm

Public Involvement Coordinator.  This project study is from SR 826/Palmetto Expressway to the Homestead Extension of Florida’s Turnpike 
(HEFT). The primary purpose of this project is to improve access and meet east/west mobility needs for commuters and freight traffic. This 
extension will alleviate existing and future local traffic congestion by providing improved access to the integrated expressway network of 
SR 826, I-75, SR 924, and the HEFT. Project responsibilities include but are not limited to coordination among the public involvement s ub-
consultants, reviewing the project database, public bulk mailing, venue and room set-up coordination, preparing & production of the 
necessary collateral materials for the public meetings, workshop and hearing; as well as attending and assisting at this publ ic meetings. 

c. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED

SR 826 / Palmetto Expressway Express Lanes PD&E Study 
Miami-Dade County, FL 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2013 n/a 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm

Public Involvement Coordinator. The purpose of the study was to plan for a project that will relieve existing and future congestion by 
providing additional capacity with the implementation of express lanes along the SR 826/Palmetto Expressway from south of SR 
836/Dolphin Expressway to SR 932/NW 103rd Street, for a distance of approximately six (6) miles in Miami-Dade County.  Location 
Design Concept Acceptance (LDCA) was obtained in a record time of 12 months.   Project responsibilities included but were not  limited 
to assisting the prime consultant with all the requested public involvement activities, reviewing and updating as necessary the project 
database, project documents, venue and room set-up coordination, preparing & production of the necessary collateral materials for the 
public meetings, workshop and hearing; as well as attending and assisting at this public meetings.  

d. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED

Palm Drive Park-n-Ride Lot EA/FONSI 
Miami-Dade County, FL 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2014 n/a 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm

Public Involvement Coordinator. Provided public involvement coordination, interagency coordination, public and media coordination, 
public meeting, workshop and hearing coordination, as well as assisting clients with various other community outreach efforts . 

e. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED

SR 93/I-75 PD&E Study & I-75 Express Lanes 
Miami-Dade County, FL 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2013 n/a 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm

Public Involvement Coordinator. This project study was from SR 826/Palmetto Expressway to north of the Miami-Dade/Broward County 
Line; approximately 22 miles.  The purpose of this study was to plan for projects to relieve existing and future congestion by providing 
additional capacity, and alternative transportation modes, along the existing I-75 corridor.  A re-evaluation was conducted from SR 
826/Palmetto Expressway to North of NW 170th Street to advance the construction of the originally proposed express lanes and 
ingress/egress points.  The proposed improvements involved the I-75 (SR 93) Express Lanes from the SR 826 / Gratigny Parkway interchange 
to NW 170th Street and SR 826 (Palmetto Expressway) from NW 103rd Street to NW 154th Street, for a distance of approximately 9 miles. PSA - RFQ 2015.11.16 General Engineering Consulting Services 153 of 271



E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT
(Complete one Section E for each key person.) 

12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE

Juan Sotero, PE Paving & Drainage Assessment & Design
a.  TOTAL b. WITH CURRENT FIRM

13 10 
15. FIRM NAME AND LOCATION (City and State)

The Corradino Group, Inc. – Miami, FL 
16. EDUCATION (DEGREE AND SPECIALIZATION) 17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE)
BS  (Civil Engineering), Florida International University, 2001 Professional Engineer, Florida, PE No. 67386, 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)
FDOT Advanced Maintenance of Traffic Course, 2002 

19. RELEVANT PROJECTS

a. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED

SR-826/Palmetto Expressway from SR-878/Snapper Creek 
Expressway to North of SR-986/Sunset Dr. 
Miami-Dade County, FL 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

Ongoing N/A 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm
Project Engineer. Responsible for the design of the signing and pavement marking improvements, preparation of the Flexible 
Pavement Design Package, Design Exceptions, and Design Variations. The scope of this project consisted on milling and 
resurfacing, improvements of pavement markings, upgrading pedestrian ramps to comply with ADA standards. 

b. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED

SR-826/Palmetto Express Way to US 1 RRR 
Miami-Dade County, FL 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2015 N/A 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm
Project Engineer. Responsible for the design of the roadway improvements, preparation of the Typical Section Package, 
Flexible Pavement Design Package, Design Exceptions, and Design Variations. The scope of this project consisted on milling 
and resurfacing, improvements of pavement markings, upgrading of substandard guardrail terminals, replacement of 
guardrail to bridge railing transitions, (Bridge 870129), upgrading of bridge railing with vertical face retrofit (Bridge 870129), 
replacement of bridge expansion joints 

c. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED

North of NE 151P

st
P St. to SR-826/NE 163P

rd
P St. 

Miami-Dade County, FL 
PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2014 N/A 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm
Project Engineer. Responsible for the design of the roadway improvements for this corridor that includes milling and 
resurfacing, improvement of pavement markings, installations of count-down pedestrian signals and upgrading sidewalks 
and curb rumps to comply with ADA standards. The scope of this project consisted on milling and resurfacing, improvements 
of pavement markings, and upgrading sidewalks and curb ramps to comply with the accessibility standards and requirements 
set forth in the Americans with Disability Act of 1990 (ADA). 

d. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED

I-75 Express Lanes from County Line to SR-826
Miami-Dade County, FL

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2013 N/A 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm
Project Engineer. Responsible for the preparation of the Flexible Pavement Design Package for design build RFP documents. 
The scope consisted in the adding two express lanes in the I-75 median with an egress and an ingress access point. The scope 
consisted in the adding two express lanes in the I-75 median with an egress and an ingress access point. 

e. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED

SR-959 (SW 57P

th
P Ave. /Red Rd.) from South of US 1 to South of 

SR-976 / SW 40P

th
P St. / Bird Road 

Miami-Dade County, FL 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2013 N/A 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm
Project Engineer. Responsible for the design of the roadway improvements for this corridor that includes milling and 
resurfacing, improvement of pavement markings, and upgrading sidewalks and curb rumps to comply with ADA standards. 
The scope of this project consisted on milling and resurfacing with cross slope correction, improvements of pavement 
markings, and upgrading sidewalks and curb ramps to comply with the accessibility standards and requirements set forth in 
the Americans with Disability Act of 1990 (ADA), Safety improvements at the intersection of US-1 and SW 57th Avenue, and 
signalization enhancements. 
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E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT
(Complete one Section E for each key person.) Pg 1 

12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE

Eduardo M. Surarez, PSM Surveying 
a.  TOTAL b. WITH CURRENT FIRM

30 15 
15. FIRM NAME AND LOCATION (City and State)

Longitude Surveyors – Miami, FL
16. EDUCATION (DEGREE AND SPECIALIZATION) 17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE)

Miami Dade College, Miami FL Engineering Studies, A.S. 1993 2001 / Professional Surveyor and Mapper / Florida LS6313 
18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)

Affiliations: Florida Surveying and Mapping Society 
19. RELEVANT PROJECTS

a. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED

Doral Bike Lanes – NW 102 Ave. from 41st Street to 58th Street 
Miami-Dade County, FL 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2015 n/a 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm

Surveyor. Longitude performed a Topographic Survey including: Showing all paved areas, edge of payments, sidewalks, flow lines, back of  
curbs, medians, walls, trees, walkways, entrances, signs, catch basins, manholes, inlets, etc. and all utilities within survey corridor and 
cross section elevations every 100ft.   

b. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED

Pinecrest Elementary & Palmetto Elementary 
Miami-Dade County, FL 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2015 n/a 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm

Surveyor. Longitude performed and prepared a Topographic Survey including: Located all overhead utilities, driveways, sidewalks, curb &  
gutters, pavd roads, fences, signs, manholes, catch basins, valves/valve boxes, and showed any improvements with Elevations.  A Digital 
Terrain Model (DTM) was prepared.  Showed all Invert and Grate information, Showed Cross Sections every 50 feet, Established all 
horizontal and vertical control points for future construction, Located all trees within survey limits. 

c. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED

FIU Biscayne Campus  
Miami-Dade County, FL 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2014 n/a 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm

Surveyor. Longitude performed and performed a Topographic Survey and a Soft-Dig, which involved extensive use of ground penetrating 
equipment for the purpose of designating, locating and mapping of all underground features including cable, telephones, electric, fiber 
optic, storm sewer, sanitary sewer, and water line.   

d. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED

FIU Engineering School / Center 10555 West Flagler Street 
Miami-Dade County, FL 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2014 n/a 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm

Surveyor. Longitude Surveyors Performed and Prepared a Topographic Survey showing all improvements within survey limits. LS also 
performed SUE including Soft dig exploratory holes in pavement and conducted Ground penetrating radar.  

e. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED

North Dade Optimist Park 
Miami-Dade County, FL 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2014 n/a 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm

Surveyor. Longitude performed and prepared a Topographic Survey and Subsurface Utility Engineering. Established vertical and horizontal  
control for future construction; All utility information provided designation, location and mapping of all underground features including 
cable, telephones, electric, fiber optic, storm sewer, sanitary sewer, and water line. Cross sections (spot elevations); All improvements 
shown from Right-of-Way to Right-of-Way. 

f. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED

Miami-Dade County DERM SW 157 Ave from SW 64th St. to SW 42 St. 
Miami-Dade County, FL 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2014 n/a 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm

Surveyor. Provide all canal right of ways, easements reservations, roadway right of ways, and drainage easements. Horizontal control. 
Baseline tied in to section lines, fractional section lines, land lines, etc. All canal R/W lines and easements All existing topographic features, 
including but not limited to trees, utility poles and encroaching features such as sheds, pools, fences, headwalls, outfall p ipes, and utility 
canal crossings. GIS Data Base was delivered. 
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STANDARD FORM 330 (REV. 3/2013) PAGE 2

E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT
(Complete one Section E for each key person.)

19. RELEVANT PROJECTS

a.

b.

c.

d.

e.

12. NAME

15. FIRM NAME AND LOCATION  (City and State)

16. EDUCATION  (DEGREE AND SPECIALIZATION)

13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE
a. TOTAL b. WITH CURRENT FIRM

17. CURRENT PROFESSIONAL REGISTRATION  (STATE AND DISCIPLINE) 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)

(1) TITLE AND LOCATION  (City and State)

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.)  AND SPECIFIC ROLE

PROFESSIONAL SERVICES CONSTRUCTION  (If applicable)
(2) YEAR COMPLETED

Check if project performed with current firm

(1) TITLE AND LOCATION  (City and State)

(3) BRIEF DESCRIPTION  (Brief scope, size, cost, etc.) AND SPECIFIC ROLE 

PROFESSIONAL SERVICES CONSTRUCTION  (If applicable)
(2) YEAR COMPLETED

Check if project performed with current firm

(1) TITLE AND LOCATION  (City and State)

(3) BRIEF DESCRIPTION  (Brief scope, size, cost, etc.) AND SPECIFIC ROLE 

PROFESSIONAL SERVICES CONSTRUCTION  (If applicable)
(2) YEAR COMPLETED

Check if project performed with current firm

(1) TITLE AND LOCATION  (City and State)

(3) BRIEF DESCRIPTION  (Brief scope, size, cost, etc.) AND SPECIFIC ROLE 

PROFESSIONAL SERVICES CONSTRUCTION  (If applicable)
(2) YEAR COMPLETED

Check if project performed with current firm

(1) TITLE AND LOCATION  (City and State)

(3) BRIEF DESCRIPTION  (Brief scope, size, cost, etc.) AND SPECIFIC ROLE 

PROFESSIONAL SERVICES CONSTRUCTION  (If applicable)
(2) YEAR COMPLETED

Check if project performed with current firm

Network Engineering Services, Inc. /dba/ Bolton Perez & Associates - Miami, FL

Roberto Vasquez, PE Structural Analysis & Design
21 5 

BS Civil Engineering, Florida International University, 1994 Registered Professional Engineer, State of Florida #66798
Registered Professional Engineer, State of Louisiana #32895

US-19 Improvements- Post-tensioned integral diaphragm, Pinellas County, FL - 
FDOT District 7

This project consists in the reconstruction of 1.7 miles of US-19 from north 49TH Street to south of 126th Avenue. Under a sub consultant agreement, BPA 
is assisting on the 3-span bridge structures at the intersections of 110th Avenue and 118th Avenue. Work elements included design of the post-tensioned 
integral diaphragms, cap design, column design and pier’s footing pile loads calculations. Mr. Vasquez is serving as Sr. Bridge Engineer for this project. 

4/2015 - Ongoing

X

Long Key Bridge - Expansion V-Pier Replacement, Monroe County, FL – FDOT 
District 6 4/2011 - 1/2012

This project consists of the analysis and design for the replacement of the V-Pier substructure at the expansion piers on the Long Key Bridge, including sub-
structure rehabilitation and repairs of the tendon deviator blocks.  The proposed V-Pier replacement will take place while maintaining traffic on the bridge.  Mr. 
Vasquez serves as Structural Engineer responsible for the analysis and design of the tendon deviator block repairs and preparation of the technical special 
provisions for the superstructure jacking during the V-Pier replacement. 

X

X

X

Sr. Structural Engineer for the design of the bridge widening on I-95 over Yamato Rd., Bridges 9 & 10, and the Soldier Pile retaining wall on the south side of 
Yamato Rd. The work is part of the Spanish River Blvd. Interchange Design/Build project from Spanish River Blvd. to Yamato Rd. The bridge widening consists 
of 4 simple span FIB 45 and 36 beams with a composite 8’ slab supported on multi-column and single column hammerhead piers founded on driven pile foun-
dations. The retaining wall consisted of a cast-in-place reinforced soldier pile beam tied back with ground anchors and a cast-in-place reinforced facing as per 
the Schnabel Wall System. BPA's scope includes the development of construction documents and all post-design services associated with our design elements.

Spanish River Boulevard Interchange, Palm Beach County, FL – FDOT District 4 9/2013 – Ongoing

Ravenswood Road Bridge Replacement, Broward County, FL – FDOT District 4
1/2013 – Ongoing

Project Manager for the replacement of Bridge 864028 over the Dania Cut-off Canal and the reconstruction of Ravenswood Road from SW 45th Street to 
SW 42nd Street as well as the relocation of existing utilities. Improvements to Ravenswood Road follow provisions that meet US Coast Guard navigational 
requirements including a higher vertical profile and replacement of the existing fender system. The new bridge consists of a 3 span bridge with a total length 
of approximately 190 feet utilizing FIB-36 beams. The substructure consists of regular intermediate pile bents and end bents. MSE retaining walls confine the 
embankment on both sides of the bridge approaches. 

X
The I-4 Ultimate project consists of a 21-mile makeover of I-4 from west Kirkman Road in Orange County to east of SR 434 in Seminole County, FL. BPA is work-
ing on the SR 408 Interchange portion for QC/QA of the widening design calculations and plans for Bridges Nos. 750114 (245) and 750183 (246). The tasks 
consisted in reviewing the superstructure beams and substructure piers. Mr. Vasquez is serving as the Sr. Bridge Engineer for the viaduct widening portion. 

I-4 Ultimate: SR-408 Viaduct Widening, Area 2: Downtown, Orlando, FL – FDOT
District 5 4/2015 – Ongoing
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E. RESUMES OF KEY PERSONNEL PROPOSED FOR THIS CONTRACT
(Complete one Section E for each key person.) 

12. NAME 13. ROLE IN THIS CONTRACT 14. YEARS EXPERIENCE

Carlos Verson, PE Paving & Drainage Assessment & Design a.  TOTAL b. WITH CURRENT FIRM
10 10

15. FIRM NAME AND LOCATION (City and State)
The Corradino Group, Inc. – Miami, FL
16. EDUCATION (DEGREE AND SPECIALIZATION) 17. CURRENT PROFESSIONAL REGISTRATION (STATE AND DISCIPLINE)
B.S. in Civil Engineering, Florida International University, 2004 
M.S. in Civil Engineering, Florida International University, 2007

Professional Engineer, Florida, PE No. 69387 

18. OTHER PROFESSIONAL QUALIFICATIONS (Publications, Organizations, Training, Awards, etc.)
Mr. Verson has 10 years of experience in the field of Roadway Engineering and Civil Engineering. He has been in charge of preparing 
roadway plans, signing and pavement marking plans, signalizations plans, drainage plans and maintenance of traffic plans for roadway 
and civil engineering projects within Miami Dade County, the Florida Keys and Broward County. He is proficient with the F.D.O.T. Design 
Standards, the MUTCD, AASHTO and FDOT Plans Preparation Manual. He is also in charge of post design services, utility coordination, as 
well as responding to RFI’s.  

19. RELEVANT PROJECTS

a. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED
SR 997 (Krome Avenue) from South of 297P

th
P St. to South of 136P

th
P St. 

Miami-Dade County, FL 
PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2015 Ongoing 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm
Project Engineer.  The scope of these project consisted on milling and resurfacing, and upgrading the signing and pavement markings 
along 6 different segments along SR-997/Krome Avenue from SW 297P

th
P Street to SW 136P

th
P Street. Four of the 6 projects were classified 

as Pavement Only Projects (POP) and the rest as RRR. As Project Engineer, Mr. Verson assisted in the design and development of the 
roadway plans, exception and variations, as well as the signing and pavement marking plans. 

b. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED
SR 848 (Stirling Road) from East of University Dr. to East of SR 7 / US 441 
Broward County, FL 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 
Ongoing 2016 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm
Project Engineer. The scope of this project consisted of milling and resurfacing, upgrading existing pedestrian ramps to comply with ADA 
standards, signalization improvements, minor lighting improvements, minor drainage improvements, ITS improvements,  and upgrading 
the signing and pavement markings along SR-848/Stirling Road from East of University Drive to East of SR-7/ US-441. As Project Engineer, 
Mr. Verson assisted in the design and development of the roadway plans, drainage plans, as well as the signing and pavement marking 
plans. 

c. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED
Task Work Order Base Contract 
Miami-Dade County, FL 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 
Ongoing Ongoing 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm
Engineer of Record/ Project Engineer.  The scope of this project consist of aiding the City of Miami with city wide traffic calming projects 
(traffic circles, speed humps, speed Tables, etc). In addition, this contract also consist of helping the city with any other roadway type of 
project like roadway reconstruction projects and/or resurfacing projects. Mr. Verson has assisted in the design, and in many cases has 
been the engineer of records, in many of these different projects. He assisted the project engineer to assess current conditions of the 
project and to generate the construction plans. Furthermore, he assisted and has designed the roadway reconstruction and drainage 
improvements, as well as the upgrades in sidewalks and curb ramps to comply with the accessibility standards and requirements set forth 
in the Americans with Disability Act of 1990 (ADA). In addition, he has designed and assisted in the preparation of drainage reports and 
signalization plans.  

d. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED
SR 90/US 41 (Tamiami Trail) 
Miami-Dade County, FL 

PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 
2012 2012 

(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm
Project Engineer. The limits of the project extend along SR-90/ US-41 from The Collier County Line to West of Loop Road for a total length 
of 3.926 miles. The scope of this project consisted of milling and resurfacing (Maintenance Resurfacing (FLEX) to increase the live of the 
pavement. This project was the first of its kind for FDOT D-6. The project also included upgrading the signing and pavement markings 
along the corridor. Mr. Verson, as Project Engineer, assisted in the design and development of the roadway plans, maintenance of traffic, 
as well as the signing and pavement marking plans. 

e. 

(1) TITLE AND LOCATION (County) (2) YEAR COMPLETED
SR 25 (Okeechobee Road) from NW 118P

th
P Ave. to County Line 

Miami-Dade County, FL 
PROFESSIONAL SERVICES CONSTRUCTION (if applicable) 

2012 2012 
(3) BRIEF DESCRIPTION (Brief scope, size, cost, etc.) AND SPECIFIC ROLE ☒ Check if project performed with current firm
Project Engineer. The scope of this project consisted of milling and resurfacing, cross slope correction, signalization improvements, and 
upgrading the signing and pavement markings along the corridor. As Project Engineer, Mr. Verson assisted in the design and development 
of the roadway plans as well as the signing and pavement marking plans. 
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S
QUALIFICATIONS FOR THIS CONTRACT  

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20. EXAMPLE PROJECT KEY NUMBER

1

21. TITLE AND LOCATION (City and State)

Districtwide Services
Broward County, FL

22. YEAR COMPLETED

PROFESSIONAL SERVICES 

ONGOING 
CONSTRUCTION (If applicable) 

N/A 

23. PROJECT OWNER'S INFORMATION
a. PROJECT OWNER

FDOT District 4
b. POINT OF CONTACT NAME

Shi-Chiang Li
c. POINT OF CONTACT TELEPHONE NUMBER

954.777.4601
24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

Districtwide Minor Contract: The Corradino Group, Inc. (Corradino) is providing transportation engineering services to the FDOT District 4. This contract 
includes 3R (resurfacing, restoration and rehabilitation) improvements and signal design to several roadways and intersections within FDOT District 4, Broward 
and Palm Beach Counties. The following are some projects completed within this contract: 

• Sample Road at NE 3rd Avenue right-of-way and signalization improvements at the intersection of Sample Road and NW 3rd.
• Lake Worth right-of-way and signalization improvements at Military Trail and Lake Worth Road.
• Pembroke Road at NW 72nd Avenue right-of-way and signalization improvements at NW 72nd Avenue.
• Railroad crossing signal pre-emption at various locations.
• Sunrise Boulevard right-of-way signalization improvements from I-95 to Federal Highway.

Transportation Model Development and Updates: The Corradino Group, Inc. (Corradino) completed a Transportation Travel Demand Model development 
and updates for the entire FDOT District Four, covering several MPOs 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

a. 

(1) FIRM NAME

The Corradino Group, Inc.
(2) FIRM LOCATION (City and State)

Miami, FL
(3) ROLE

Prime Consultant
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S
QUALIFICATIONS FOR THIS CONTRACT  

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20. EXAMPLE PROJECT KEY NUMBER

2 

21. TITLE AND LOCATION (City and State) 

City of Miami, Civil Engineering Services
Miami, FL

22. YEAR COMPLETED

PROFESSIONAL SERVICES 
2003-Present 

CONSTRUCTION (If applicable) 
N/A 

23. PROJECT OWNER'S INFORMATION
a. PROJECT OWNER
City of Miami

b. POINT OF CONTACT NAME 
Hector Badia, Sr. Project
Manager

c. POINT OF CONTACT TELEPHONE NUMBER
305.416.1236

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

The Corradino Group, Inc. (Corradino) was selected by the City of Miami for ongoing Civil Engineering Services contract. This is the third consecutive 
selection for this contract by the City of Miami. This is a direct testament to the quality of the work and service that we have provide the City of Miami 
with on these contracts. This two-year, $500,000 work-order based contract is to provide engineering services mainly for, but not limited to, roadway 
reconstruction and resurfacing, landscaping, signage and striping, verification of the City’s pavement Analysis Report, and o ther services required to 
produce a complete set of signed and sealed construction documents, specifications and estimate of probable construction costs. The contract can be 
renewed for an additional two years Services Performed: Miscellaneous Civil Engineering Services includes roadway reconstruction and resurfacing, 
landscaping, signage and striping, verification of the City’s pavement Analysis Report. 

Corradino has produced numerous roadway reconstruction, resurfacing and traffic calming and corridor planning projects for the City.  The firm has 
recently renewed this contract for a third consecutive 5 year period. Corradino has designed projects on various types of City roadways ranging from 
local / residential roadways to major arterials within the City.  

Some of the more recent projects which we have provided these services on are as follows: 

• Bird Avenue Roadway Improvements
• Coral Nook Neighborhood Improvements
• NW 24th Avenue Roadway and Drainage Improvements
• Coconut Grove Traffic Study
• I-95 Side Street Improvements
• SW 40th Avenue and SW 2nd Street Traffic Circle
• Little River Street Ends Roadway and Drainage Improvements
• La Pastorita Neighborhood Traffic Calming

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

a. 
(1) FIRM NAME 
The Corradino Group, Inc.

(2) FIRM LOCATION (City and State)
Miami, FL

(3) ROLE 
Civil Engineering
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S
QUALIFICATIONS FOR THIS CONTRACT  

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20. EXAMPLE PROJECT KEY NUMBER

3

21. TITLE AND LOCATION (City and State)

City of Sunrise Continuing Professional Engineering Consulting Services for
Water and Wastewater Infrastructure, Sunrise, FL

22. YEAR COMPLETED

PROFESSIONAL SERVICES 

10/2010 - Present 
CONSTRUCTION (If 

applicable) 

N/A 

23. PROJECT OWNER'S INFORMATION
a. PROJECT OWNER

City of Sunrise
b. POINT OF CONTACT NAME

Tim Welch, PE
Director, Utilities Department

c. POINT OF CONTACT TELEPHONE NUMBER

954.888.6000

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

The Corradino Group, Inc. (Corradino) is providing water and wastewater infrastructure design, engineering, permitting, const ruction management, 
regulatory and permitting compliance, project management and all other utility related engineering services and  studies request by the City of 
Sunrise. This is a work order based contract. Some of the assigned work orders include:  

Golf Village Water Main Improvements. Corradino performed the design and contract document preparation detailing the replacement of 
45,000 linear feet of 6” and 8” asbestos cement pipe with ductile iron pipe and appurtenances within the Golf Village Neighborh ood. The 
Project also includes replacement of existing customer services from the new pipe to individual water meter boxes with fin al connection to 
the meters. Tasks include, developing complete construction documents and assisting client during bid and construction proces s. All county 
permits, including Broward County Health Department and Traffic Engineering Division, were also obta ined. Approval from the City of Sunrise 
Community Development Department was obtained as well. 

East Sunrise Water Main Improvements. The Corradino Group, Inc. (Corradino) is performing the design and contract document preparation 
detailing the replacement of 22,000 linear feet of 6” and 8” asbestos cement pipe with ductile iron pipe and appurtenances within the East 
Sunrise Neighborhood. The Project also includes replacement of existing customer services from the new pipe to individual water meter boxes 
with final connection to the meters. Tasks include, developing complete construction documents and assisting client during bid a nd 
construction process. All county permits, including Broward County Health Department and Traffic Engineering Division, were a lso obtained. 
Approval from the City of Sunrise Community Development Department is also required.  

Hiatus Road Water Main Relocations. The Corradino Group, Inc. (Corradino) is responsible for the design and contract documents 
preparation detailing the relocation of five segments of ductile iron water mains of varying size (6”, 12” and 20”) from Sunset Strip to NW 29th 
Manor within the City of Sunrise. The plans are being prepared as part of a Joint Project Agreement between the City of Sunri se and Broward 
County. 

Escape and Valencia Water Main Improvements. The Corradino Group, Inc. (Corradino) is performing the design and contract document 
preparation detailing the replacement of 23,000 linear feet of 6” and 8” PVC pipe with ductile iron pipe and appurtenances  within the Escape 
and Valencia Neighborhoods. The Project also includes replacement of existing customer services from the new pipe to individual water meter 
boxes with final connection to the meters. Tasks include, developing complete construction documents and assisting client during bid and 
construction process. All county permits, including Broward County Health Department and Traffic Engineering Division, were a lso obtained. 
Approval from the City of Sunrise Community Development Department is also required. 

Services Performed: Providing water and wastewater infrastructure design, engineering, permitting, construction management, regulatory 
and permitting compliance, project management. 

Project Cost: Work order based 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

a. 
(1) FIRM NAME

The Corradino Group, Inc.
(2) FIRM LOCATION (City and State)

Fort Lauderdale/Miami, FL
(3) ROLE

Civil Engineering Services
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S
QUALIFICATIONS FOR THIS CONTRACT  

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20. EXAMPLE PROJECT KEY NUMBER

4

21. TITLE AND LOCATION (City and State)

City of West Park, Professional General Engineering and Architectural
Services, West Park, FL

22. YEAR COMPLETED

PROFESSIONAL SERVICES 

08/2011 - Present 
CONSTRUCTION (If 

applicable) 

N/A 

23. PROJECT OWNER'S INFORMATION
a. PROJECT OWNER

City of West Park
b. POINT OF CONTACT NAME

W. Ajibola Balogun, REM, CFEA, City
Manager

c. POINT OF CONTACT TELEPHONE NUMBER

954.989.2688

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

The Corradino Group, Inc. (Corradino,) and its team of subconsultants, is providing General Engineering, Architectural, and a dditional professional 
services as needed including, but not limited, to: General Engineering services –  roadway, drainage design, civil, traffic and environmental 
engineering; General Architectural services –  plan preparation, design specifications and preliminary/shop drawings, 3D rendering, inspection 
activities, permitting/licensing, and master planning; Additional Professional Services – Needs Analysis, Planning studies, and Design services. 

Projects under this contract have included: 

McTyre Park Parking Lot Drainage Improvement. Corradino performed the planning, design, permitting, bidding and construction 
administration. The project included removal and reconstruction of existing parking lot, replacement and addition of surface and 
subsurface drainage facilities, addition of emergency access entrance, relocation of existing entrance, addition of two roundabouts, site 
landscaping, electrical and other incidental improvements.  

SW 56th Avenue (MLK Blvd.) Streetscape Improvements. Corradino provided all project management and professional engineering 
services for the design and preparation of a complete set of construction plans for the streetscape improvements along SW 56t h Avenue 
(MLK Blvd) from County Line Road to Pembroke Road. The proposed improvements included milling and resurfacing, widening to provide 
paved shoulders and designated bicycle lanes, landscaped medians, signing and pavement improvements, as well as lighting 
enhancements. 

Services Performed: General Engineering, Architectural.  Roadway, drainage design, civil, t raffic and environmental engineering; General 
Architectural services. 

Project Cost: Fee - $310,098.41 / Construction - 
$2,885,704.61 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

a. 
(1) FIRM NAME

The Corradino Group, Inc.
(2) FIRM LOCATION (City and State)

Fort Lauderdale/Miami, FL
(3) ROLE

Civil Engineering Services

MLK Blvd. Streetscape Improvements 
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S
QUALIFICATIONS FOR THIS CONTRACT  

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20. EXAMPLE PROJECT KEY NUMBER

5

21. TITLE AND LOCATION (City and State)

City of Hialeah, General Engineering Services and Roadway Improvement
Program, Hialeah, FL

22. YEAR COMPLETED

PROFESSIONAL SERVICES 

08/2011 - Present 
CONSTRUCTION (If 

applicable) 

N/A 

23. PROJECT OWNER'S INFORMATION
a. PROJECT OWNER

City of Hialeah
b. POINT OF CONTACT NAME

Jorge Hernandez, PE
Public Works Director

c. POINT OF CONTACT TELEPHONE NUMBER

305.687.2668

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

The Corradino Group, Inc. (Corradino) provided roadway design services to the City of Hialeah for the reconstruction and stre etscape of several 
streets and avenue. The scope included complete reconstruction of the corridor, including travel lanes, parking lanes, drainage improvements, 
signing and pavement markings, lighting, and landscape enhancements.  

These projects included total reconstruction, including roadway lanes, parking lanes, new drainage system, signing and paveme nt markings, 
lighting and landscape. Drainage reconstruction generally consisted of installation of exfiltration trenches to meet DERM’s water quality and flood 
protection criteria.  All the projects were permitted with the Department of Environmental Resource Management.  

A few selected projects illustrating our experience on projects of similar scope with the City of Hialeah include:  

West 18th Ave. from West 60th St. to West 65th St. 

East 6th Ave. from East 37th St. to East 41st St. 

East 6th Ave. from East 32nd St. Street to East 37th St. 

East 29th St., East 30th St., and East 31st St., from East 6th Ave. to East 8th Ave.  
East 43rd St. and East 42nd St. from East 5th Ave. to East 7th Ave. 

West 14th Ln. from West 60th St. to West 68th St. 

West 23rd Street:  West 12th Avenue to West 8th Avenue 

East 10th Avenue:  East 25th Street to East 41st Street 

West 41st Street:  West 4th Avenue to Palm Avenue 
East 41st Street:  East 4th Avenue to East 8th Avenue 

East 32nd Street:  East 4th Avenue to East 8th 
Avenue 

Services Performed: General Engineering Services for the 
Reconstruction and Streetscapes of several roadways and 
avenues in the City of Hialeah. 

Project Cost: Work order based 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

a. 
(1) FIRM NAME

The Corradino Group, Inc.
(2) FIRM LOCATION (City and State)

Miami, FL
(3) ROLE

Civil Engineering
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM’S
QUALIFICATIONS FOR THIS CONTRACT

(Present as many projects as requested by the agency, or 10 projects, if not specified.
      Complete one Section F for each project.)

PROFESSIONAL SERVICES CONSTRUCTION  (If applicable)
22. YEAR COMPLETED 

20. EXAMPLE PROJECT KEY 
NUMBER

23. PROJECT OWNER’S INFORMATION

21. TITLE AND LOCATION  (City and State)

a. PROJECT OWNER b. POINT OF CONTACT NAME c. POINT OF CONTACT TELEPHONE NUMBER

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT  (Include scope, size, and cost)

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

(1) FIRM NAME (2) FIRM LOCATION  (City and State) (3) ROLE

(1) FIRM NAME (2) FIRM LOCATION  (City and State) (3) ROLE

(1) FIRM NAME (2) FIRM LOCATION  (City and State) (3) ROLE

(1) FIRM NAME (2) FIRM LOCATION  (City and State) (3) ROLE

(1) FIRM NAME (2) FIRM LOCATION  (City and State) (3) ROLE

(1) FIRM NAME (2) FIRM LOCATION  (City and State) (3) ROLE

a.

b.

c.

d.

e.

f.

STANDARD FORM 330 (REV. 3/2013) PAGE 3

SR 976/SW 40th St (Bird Rd) from SW 57th Ave to SW 38th Ave, Miami, FL – FDOT 
District 6 3/2008 -  7/2009

Bolton Perez & Associates was responsible for the design and contract documents for 
the widening and traffic railing upgrade of the Bird Drive Bridge over the Coral Gables 
Waterway Canal. The work consists of widening the existing 52’ span bridge and replacing 
the traffic railing barriers on both sides. The bridge is composed of steel rolled shape 
beams with a cast-in-place concrete slab. The project also included a new pedestrian 
bridge over the Coral Gables Waterway Canal.

Estimated Construction Cost: $3.5M 

Design Fee: $285,000.00         

Danny Iglesias, PE Florida Department of Transportation 305-470-5207

Network Engineering Services, Inc. 
/dba/ Bolton Perez & Associates Miami, Florida Structural Engineer

6
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OCEANSIDE PLAZA CONDO RESTORATION IN MIAMI BEACH, FLORIDA 2013 2013

OCEANSIDE PLAZA CONDO, MIAMI BEACH MR. MILTON HENRY (305) 866-7617

THIS IS A LARGE 17-STORY CONDO BUILDING IN MIAMI BEACH, FLORIDA, CONSISTING OF REINFORCED CONCRETE FRAME, CONCRETE
SLABS AND CONCRETE SHEAR WALLS SUPERSTRUCTURE. THE FOUNDATION IS ON CONCRETE PILES WITH REINFORCED CONCRETE 
PILE CAPS UNDER COLUMNS. A TWO-LEVEL PARKING STRUCTURE WITH POOL DECK AND AMENITIES ON TOP IS ALSO A CONCRETE 
STRUCTURE SUPPORTED BY PILE FOUNDATION. THE BUILDING IS BEACHFRONT. 
- 
THE CONDO ASSOCIATION WAS REQUIRED TO PROVIDE A 40-YEAR CERTIFICATION BY THE MIAMI BEACH BUILDING DEPT., FOR WHICH 
WE WERE REQUESTED A COMPLETE STRUCTURAL ASSESSMENT OF THE BUILDING CONDITIONS. A VERY THOROUGH INVESTIGATION,
MOSTLY NON-DESTRUCTIVE UNLESS STRICTLY NECESSARY WAS PERFORMED, AS WELL AS BUILDING FRAME ANALYSIS FOR 
HURRICANE LATERAL FORCES AS NEEDED. LARGE REPAIRS ON COLUMNS, BEAMS, RETAINING WALLS, SLABS, BALCONIES, ROOF SLAB
AND SOME FLOOR SLABS WERE MADE, INCLUDING A COMPLETE POOL RE-CONSTRUCTION.  

DURAN CONSULTING ENGINEERS, Inc. 8390 W. Flagler St., Unit 208,
MIAMI, FL 33144 STRUCTURAL ENGINEER OF RECORDS

CRITERIUM INSPECTION ENGINEERS 13192 S.W. 130th TERRACE, SUITE 102
MIAMI, FLORIDA 33186

ASSOCIATE, SUPERVISION AND COORDINATION

THE BUILDING ALSO REQUIRED WINDOW REPLACEMENT AND
FASCIA REPAIRS AS WELL AS COMPLETE RE-PAINTING. WE 
PREPARED ALL DRAWINGS AND SPECIFICATIONS WHICH WERE
APPROVED BY THE MIAMI BEACH BUILDING DEPARTMENT 
PRIOR TO STARTING ANY CONSTRUCTION PHASE. 
- 
THIS PROCESS REQUIRED INTENSIVE INSPECTION AND ON-
SITE, AS WELL AS IN-OFFICE, DIAGNOSES FOR SHORING AND 
REPAIRS AS NEEDED. ALL INSPECTION REPORTS, 
PHOTOGRAPHS AND OTHER STUDIES DOCUMENTATION WERE 
THOROUGHLY LOGGED AND FILED WITH THE BUILDING 
DEPARTMENT, AND APPROVED.

07
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S
QUALIFICATIONS FOR THIS CONTRACT  

(Present as many projects as requested by the agency, or 10 projects, if not specified. Complete one Section F for each project.)

20. EXAMPLE PROJECT KEY NUMBER

8
21. TITLE AND LOCATION (City and State)

FDOT District IV and VI, Materials Testing Misc.
Projects/Continuing Contract, Broward/Miami-Dade Counties

22. YEAR COMPLETED

PROFESSIONAL SERVICES 

Ongoing 
CONSTRUCTION (If applicable) 

23. PROJECT OWNER'S INFORMATION
a. PROJECT OWNER

Florida Department of Transporation
b. POINT OF CONTACT NAME

Matt Gisondi, P.E., FDOT District 4 & 6
TPK: Ken Morgan, PE, CPM

c. POINT OF CONTACT TELEPHONE NUMBER

D4&D6: (954) 677-7038
TPK: (407) 264-3335

24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

PSI continues long-term successful relationship with the FDOT and has performed Geo and CS on many recent high-profile/impact 
projects with the District(s), including the follow representative projects: 

US 441 MP20-24, Pompano Beach, FL (current) – Geotechnical Services 
Client: FDOT D4 Materials Office; PSI Fees: $7,742 

I-75 Managed Lanes, 2011-2013 – Dade & Broward Counties
(image below)

ALSO: I-75 AND GRIFFIN ROAD, Broward County; TPK SAWGRASS CANAL REVETMENT, Coral Springs, FL 

0397502 S.R.9/I-95 AT SW 10TH STREET DEERFIELD BEACH 94,559 10/01/2012 

0397561 I-75 AND GRIFFIN ROAD BROWARD COUNTY 42,613 03/07/2013 

0397644 FLAGLER MEMORIAL BRIDGE PALM BEACH 37,434 12/02/2013 

0397907 I-95 3A-1 AND 3A-2 BROWARD COUNTY 33,850 02/24/2015 

0397733 SR 838 SUNRISE BLVD BRIDGE PDA BROWARD 26,037 04/21/2014 

0397723 SR 708 BLUE HERRON PALM BEACH 22,484 03/28/2014 

0397627 SR 710 MARTIN 19,749 09/20/2013 

0397530 S.R.9/I-95 AT HYPOLUXO PALM BEACH 18,177 01/02/2013 

0397744 PARK & RIDE FACILITY - MIRAMAR MIRAMAR 17,260 04/27/2014 

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

a. 

(1) FIRM NAME

Professional Service Industries, Inc. 
(2) FIRM LOCATION (City and State)

Fort Lauderdale & Miami, FL
(3) ROLE

Geophysical Investigations, Geotechnical
Exploration, Drilling & Sampling Procedures;
Materials Testing & Consulting

On our recently completed FDOT contract, 

PSI received a performance evaluation score 

of 4.7 out of a total score 5.0  

(this is one of the highest scores in the state for such contracts) 
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F. EXAMPLE PROJECTS WHICH BEST ILLUSTRATE PROPOSED TEAM'S
QUALIFICATIONS FOR THIS CONTRACT  

(Present as many projects as requested by the agency, or 10 projects, if not specified. 
Complete one Section F for each project.) 

20. EXAMPLE PROJECT KEY NUMBER

10 

21. TITLE AND LOCATION (City and State)

48-Inch Water Main Project Commencing SW 117th Avenue
Miami, FL

22. YEAR COMPLETED

PROFESSIONAL SERVICES CONSTRUCTION (If applicable) 

23. PROJECT OWNER'S INFORMATION
a. PROJECT OWNER

CDM Smith
b. POINT OF CONTACT NAME

Daniel R. Maher, PE
c. POINT OF CONTACT TELEPHONE NUMBER

305.372.7171
24. BRIEF DESCRIPTION OF PROJECT AND RELEVANCE TO THIS CONTRACT (Include scope, size, and cost)

Longitude Surveyors performed and prepared  6.7 miles of Topographic Survey 

which included the following: 

* Established of Horizontal and Vertical Control and Benchmarks for future

construction.

* Provided a 3-D topographic Survey from Civil 3-D digital file.

* Identified Elevations at Three Water crossings and throughout survey corridor

including right-of-way to right-of-way.

* Located all fixed surface features, including traffic stripping along route,

overhead utilities, signs, manholes, catch basins, valves/valve boxes and other

fixed improvements, as well as took Rim Elevations, Inverts, and Pipe information

for utility structures.

25. FIRMS FROM SECTION C INVOLVED WITH THIS PROJECT

a. 
(1) FIRM NAME

Longitude Surveyors 
(2) FIRM LOCATION (City and State)

Doral, FL 
(3) ROLE
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G. KEY PERSONNEL PARTICIPATION IN EXAMPLE PROJECTS

26. NAMES OF KEY PERSONNEL
(From Section E, Block 12)

27. ROLE IN THIS CONTRACT
(From Section E, Block 13)

28. EXAMPLE PROJECTS LISTED IN SECTION F
(Fill in “Example Projects Key” section below before completing 
table.  Place “X” under project key number for participation in 

same or similar role.) 

1 2 3 4 5 6 7 8 9 10 

Joseph M. Corradino, AICP Principal-in-Charge X 

Carlos Alcantara, PE Project Manager X X X 

Edward, Ng Planning X 

Austin P’Pool, PE 
General Civil Design / Horizontal Construction 
Cost Estimating X X 

Marvin Guillen, EI 
General Civil Design / Paving & Drainage 
Assessment & Design X X X X 

Carlos Verson, PE Paving & Drainage Assessment & Design X X X 

Juan Sotero, PE Paving & Drainage Assessment & Design X X X 

Barbara Rodriguez Public Involvement X 

Victor Ortiz, PE 
Construction Engineering and Inspection 
Services X 

Scott Cavendish, PE 
Construction Engineering and Inspection 
Services X 

Paul Passe, PE Geotechnical / Materials Testing X 

Morgan Dickinson Geotechnical / Materials Testing X 

Riley O’Brien, ME, EI Geotechnical / Materials Testing X 

Edward Suarez, PSM Surveying X 

John Adler, PSM Surveying X 

Jorge Fiallo, PE 

Mechanical, Electrical, Plumbing & HVAC 
Assessment and Design /  Construction Cost 
Estimating (Vertical) X 

Luis O. Perez 
Mechanical, Electrical, Plumbing & HVAC 
Assessment and Design X 

Joaquin (Jake) Perez, PE Bridges (Structural Design and Assessment) X 

Victoria Franco, PE Bridges (Structural Design and Assessment) X 
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26. NAMES OF KEY PERSONNEL
(From Section E, Block 12)

27. ROLE IN THIS CONTRACT
(From Section E, Block 13)

1 2 3 4 5 6 7 8 9 10 

Ronald Duran, PE 
Structural Analysis & Design / Construction 
Cost Estimating (Vertical) X 

Erlan Palenzuela, EI Structural Analysis & Design X 

Leonardo Duran, EI Structural Analysis & Design X 
29. EXAMPLE  PROJECTS KEY

NO. TITLE AND EXAMPLE PROJECT (FROM SECTION F) NO. TITLE AND EXAMPLE PROJECT (FROM SECTION F) 

1 Broward County Districtwide Services, FDOT D4 6 
SR 976/SW 40th St. (Bird Rd) from SW 57th Ave. to SW 38th 
Ave.,  FDOT D6 

2 City of Miami, Civil Engineering Services 7 Oceanside Plaza Condominium 

3 
City of Sunrise Continuing Professional Engineering 
Consulting Services  

8 
FDOT District IV and VI, Materials Testing Misc. 
Projects/Continuing Contract, Broward/Miami-Dade Counties 

4 
City of West Park, Professional General Engineering 
and Architectural Services 

9 

5 
City of Hialeah, General Engineering Services and 
Roadway Improvement Program 

10 48-inch Water Main Project Commencing SW 117th Avenue
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H. ADDITIONAL INFORMATION

30. PROVIDE ANY ADDITIONAL INFORMATION REQUESTED BY THE AGENCY.  ATTACH ADDITIONAL SHEETS AS NEEDED.

ADDITIONAL RELEVANT PROJECT EXPERIENCE  

BOLTON PEREZ & ASSOCIATES 
Epiphany Perish School Expansion/Structural Engineering Design Services & Construction Observation – Miami, 
FL (2014-2015) 
Structural Engineer of Record for the Epiphany Parish School expansion program, which included the addition of a two-story 
building with classrooms and multi-use space. 

DURAN CONSULTING ENGINEERS, INC. 
Matelec Building, Port-Au-Prince (2013-2014) 
3-story heavy storage warehouse and offices, 80,000
sf, with steel frame and structural steel shear frames
supported on concrete spread foundation. The
building is located on a high risk seismic area.
-
Programs 'etabs' and 'safe' were used for seismic
analysis, with seismic information, applied codes and
analysis were on the California state regulations and
standards. Floor system consists of metal deck with
concrete topping not connected with the steel frame,
due to local limitations for installation of welded studs.
Therefore, connections had to be designed to provide
full rigidity of the steel frames. All column spread
footings were connected with reinforced concrete
grade beams on both directions.
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DURAN CONSULTING ENGINEERS, INC. 
Everglades on the Bay (2008-2009) 
This is a double tower condominium of 53 stories each.  It is a 
Bayfront residential condo with 6-story parking structure and pool 
deck with amenities on the parking roof slab (7th level).  It consists 
of reinforced concrete frame with concrete shear walls, post-
tensioned concrete slabs and resting on large concrete pile caps 
supported by augercast piles.  
-  
The participant designed the shear walls for both structures.  This 
was a design project with full structural analysis using large 
computer software, including 'etabs' and 'safe' for lateral hurricane 
wind force analysis.  The preliminary results were used to perform a 
wind tunnel test by a third party company, which returned results for 
final analysis and design based on latest dynamic study 
requirements by the asce-7 wind code. -  
A hammerhead shearwall type was selected for the main shearwalls, 
consisting of combined transverse walls with the elevator core walls.  
Reinforcing steel with 75,000 psi yield strength was used from 
foundation to the 40th floor approx. (top level varies).  The 
foundation consists of a large concrete mat supporting the walls and 
several columns together, and supported by high-strength augercast 
piles. 

DURAN CONSULTING ENGINEERS, INC. 
Mikado – Hotel de L’Opera 
Value engineering was the basis for this project.  The project for the 
40-story hotel de L'Opera was already designed, but the owner was
not able to start the project due to the beginning of the economic crisis.
This is a concrete building project with post-tensioned concrete slabs
supported by reinforced concrete columns, which rest on concrete
piles. -
The owner decided to reduce costs and the design team proposed
redesigning the foundation, which originally consisted of a very large
and thick concrete mat supported by augercast piles. The pile system
was changed using larger diameter piles which would allow for
reduction of the mat size into smaller and more isolated pile caps. The
larger piles are able to resist higher shear forces and then this
permitted eliination of all batter piles.
-
Other savings were obtained by refining the design to reduce some
member and slab sizes. The total savings exceed one million dollars.

PSA - RFQ 2015.11.16 General Engineering Consulting Services 171 of 271



PROFESSIONAL SERVICE INDUSTRIES, INC. 
West 48th Street Improvements (2015) 
PSI catered the drilling and engineering analysis to 
provide engineering recommendations for the 
roadway reconstruction and utility improvements for 
West 48th Street in Miami Beach, Florida. Utility 
improvements included a 20 inch water main, 8 inch 
sanitary sewer line and a 15 to 24 inch storm drainage 
pipe. PSI provided site preparation recommendations 
which included material specifications and the 
removal of unsuitable materials. Also provided 
geotextile recommendations to be used to wrap the 
utility pipes along the roadway alignment. Throughout 
the project PSI and the design team overcame the 
presence of clayey and organic soils, high 
groundwater table, corrosive water and drilling safety 
precautions to accommodate for the weather, 
construction operations and maintenance of traffic. 

PROFESSIONAL SERVICE INDUSTRIES, INC. 
SR 94 – Kendall Drive Improvements (2015) 
The subject project is located along State Road 94 (S.R. 94/S.W. 88th Street/Kendall Drive) in Kendall, Florida. More 
specifically, the project initiates at the intersection of S.R. 94 and S.W. 162nd Avenue and extends 0.78 miles west along 
S.R. 94. The project begin and end stations are 121+00 and 160+00, respectively, corresponding to a distance of 
approximately 4,100 feet (0.78 miles).  
Currently, plans are underway to improve S.R. 94 within the project limits. As part of the improvements, the roadway will be 
widened to include one additional lane in both the eastbound and westbound directions, bringing the total lanes in each 
direction to three. The eastbound and the westbound roadways will be separated by a grass and/or concrete median. 
Additionally, the project will include milling and resurfacing, new stormwater management system consisting of exfiltration 
trench system(s) and lighting. The exfiltration trenches are planned in the median outside the existing roadway. 
The field scope of services for the project included site reconnaissance, marking the field exploration locations, clearing 
underground utilities, obtaining permits from FDOT District VI, maintenance of traffic (MOT), performing pavement cores, 
obtaining bulk samples for resilient modulus testing and conducting Standard Penetration Test (SPT) borings/sampling. 

PSI furnished the drilling and engineering scope to 
provide geotechnical engineering 
recommendations for roadway widening, light 
poles and the proposed stormwater management 
system. Also coordinated Falling Weight 
Deflectometer Testing to be performed along the 
4,100 feet span of roadway and embankment 
moduli parameters to be provided at various spans 
of the project. 

I. AUTHORIZED REPRESENTATIVE
The foregoing is statement of facts.

31. SIGNATURE 32. DATE

7/31/2015 
33. NAME AND TITLE

Joe M. Corradino, AICP - President 
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ARCHITECT – ENGINEER QUALIFICATIONS 
SOLICITATION NUMBER (If  any) 

2015.11.16 

PART II – GENERAL QUALIFICATIONS  
(If a firm has branch offices, complete for each specific branch office seeking work.) 

2a. FRIM (OR BRANCH OFFICE) NAME 

The Corradino Group, Inc. 
3. YEAR ESTABLISHED

1970 
4. DUNS NUMBER

019926310 
2b. STREET 

4055 NW 97th Ave. Ste. 200 
5. OWNERSHIP

a. TYPE

Corporation 2c. CITY

Miami 
2d. STATE

FL 
2e. ZIP CODE

33178 b. SMALL BUSINESS STATUS

n/a 6a. POINT OF CONTACT NAME AND TITLE 

Carlos Alcantara, PE / Project Manager 7. NAME OF FIRM (If block 2a is a branch office)

6b. TELEPHONE NUMBER

305.594.0735 
6c. E-MAIL ADDRESS

calcantara@corradino.com 
8a. FORMER NAME(S) (If any) 8b. YR. ESTABLISHED 8c. DUNS NUMBER 

9. EMPLOYEES BY DISCIPLINE 10. PROFILE OF FIRM’S EXPERIENCE AND ANNUAL AVERAGE REVENUE FOR LAST 5 YEARS

a. FUNCTION
CODE

b. DISCIPLINE

c. NO.  OF EMPLOYEES
a. FUNCTION

CODE
b. EXPERIENCE

c. REVENUE INDEX NUMBER (See
below) (1) FIRM

(2) 
BRANCH 

02 Administrative 22 15 B02 Bridges 1 

06 Architect 2 C15 Construction Management 6 

08 CADD Technician 4 3 C18 
Cost Estimating; Cost Engineering and 

Analysis; Parametric Costing; 
Forecasting 

1 

12 Civil Engineer 21 6 E02 Educational Facilities; Classrooms 

15 
Construction 

Inspector 
40 25 E09 

Environmental Impact Studies; 
Assessments or Statements 

6 

16 
Construction 

Manager 
6 1 E10 

Environmental and Natural Resource 
Mapping 

1 

23 
Environmental 

Engineer 
4 E11 Environmental Planning 2 

24 
Environmental 

Scientist 
4 E13 Environmental Testing and Analysis 2 

29 
Geographic 

Information System 
Specialist 

2 
1 G06 Graphic Design 1 

30 Geologist 2 H07 
Highways; Streets; Airfield Paving; 

Parking Lots 
5 

38 Land Surveyor 2 I06 Irrigation; Drainage 1 

47 
Planner: 

Urban/Regional 
9 8 P05 

Planning (Community, Regional, 
Areawide and State) 

4 

48 Project Manager 4 6 P06 Planning (Site, Installation, & Project) 3 

57 Structural Engineer 1 1 R03 Railroad; Rapid Transit 2 

58 Technician/Analyst 6 S04 
Sewage Collection, Treatment and 

Disposal 
3 

60 
Transportation 

Engineer 
15 3 S10 

Surveying; Platting; Mapping; Flood 
Plain Studies 

2 

62 
Water Resources 

Engineer 
1 2 T02 Testing and Inspection Services 1 

Other Employees 8 T03 Traffic and Transportation Engineering 3 

Total 153 71 T06 Tunnels and Subways 1 
11. ANNUAL AVERAGE PROFESSIONAL SERVICES REVENUES

OF FIRM FOR THE LAST 3 YEARS 
(Insert Revenue index number shown at right) 

PROFESSIONAL SERVICES REVENUE INDEX NUMBER 
1. Less than $100,000 6. $2 million to less than $5 million
2. $100,000 to less than $250,000 7. $5 million to less than $10 million
3. $250,000 to less than $500,000 8. $10 million to less than $25 million
4. 500,000 to less than $1 million 9. $25 million to less than $50 million
5. $1 million to less than $2 million 10. $50 million or greater

 

a. Federal Work n/a 

b. Non-Federal Work 10 

c. Total Work 10 

12. AUTHORIZED REPRESENTATIVE
The foregoing is a statement of facts.

31. SIGNATURE: 32. DATE

12/30/15

33. NAME AND TITLE

Joe M. Corradino, AICP - President PSA - RFQ 2015.11.16 General Engineering Consulting Services 173 of 271



SECTION II | FIRM QUALIFICATIONS 

i. Background and History

Our Services 

Corradino has a thorough understanding of all elements 
that embody transportation planning and infrastructure 
development. Our process begins with exploring needs, 
wants, and options, which results in greater depth 
throughout the planning process, allowing viable ideas to 
be brought beyond the drawing board. Corradino excels 
at being able to vet and develop these ideas at their 
inception because of our comprehensive experience 
with Planning, Modeling, PD&E Studies, Roadway Design 
and Construction Engineering and Inspections. Our firm’s 
process is built upon the entire project development 
process encouraging our staff to provide personal insight 
into the feasibility, opportunities, and challenges that 
every project offers, while collaboratively approaching a 
solution to move the project beyond the planning phase 
to implementation.  

Corradino’s detailed knowledge of the growth 
management process and local municipal issues has 
enabled us to be FDOT reviewers for comprehensive plan 
changes and developments of regional impact for both 
District 4 and District 6. The firm has worked for the 
District 6 Right of Way office and Public Transportation 
Office in assessing the ability for the implementation of 
various transit services. The firm has participated as the 
District 4 representative on the Statewide Modeling Task 
Force, and has authored the SERPM 6 model which is 
used by our regional and all MPO’s as the Long Range 
Transportation Model. Statewide, the firm has 
performed a myriad of PD&E studies including the I-95 
Express, I-75, and US-1 Bus lanes projects. On its 
Construction Engineering and Inspection (CEI) efforts, 
Corradino has worked on the largest FDOT CEI project in 
the state, in the I-95 reconstruction through Palm Beach 
County, the I-595 Express, in addition to dozens of other 
similar projects over the years. The firm has also become 
an important player in the Public Private Participation 
process in both Florida and Michigan.   

Corradino’s detailed knowledge of 
the growth management process and 
local municipal issues has enabled us 

to be FDOT reviewers for 
comprehensive plan changes and 

developments of regional impact for 
both District 4 and District 6. 

T H E   C O R R A D I N O   G R O U P 
PSA - RFQ 2015.11.16 General Engineering Consulting Services 174 of 271



SECTION II | FIRM QUALIFICATIONS 

i. Background and History

Our History, developing in lockstep with yours 

Corradino began working on transportation issues in the South 
Florida Region.  Its most notable project was the planning of 
Miami-Dade’s Metrorail System.  Since then the firm has grown 
to about 150 people in planning, design, and construction 
management of transportation projects for cities, counties, 
states and regional governments.   

Corradino assisted in the realignment of all of Miami-Dade 
County’s Transit Routes in the Network 86 project.  Corradino 
acquired the civil engineering firm, Carr Smith Associates, and 
began work on the Louisville Airport Improvement Program, a 
project which was to become the largest economic development 
project in the State of Kentucky’s history.   

Corradino worked on groundbreaking projects like the planning 
and design of the US-1 Bus lanes, one of the nation’s first BRT 
lines; Corradino established its roots while establishing those of 
new cities in the county assisting with their municipal 
incorporation processes and formation of their new 
governments by developing their Comprehensive Plans and 
Transportation Master Plans.   

The 2000s were a tremendous period of expansion in Miami-
Dade County and for Corradino as our reputation of being the 
local “municipal expert” allowed us to accomplish more “first of 
their kind” projects. Early on Corradino began working on the I-
95 Managed Lanes Project, a national pilot program. Additionally, 
Corradino began work on the reconstruction of I-95 through Palm 
Beach County, the largest CEI project in Florida, and assisted with 
an international border crossing between the United States and 
Canada in Detroit.   

At the time, Corradino migrated from its private development 
work to exclusively focusing on providing municipalities with the 
same high quality land use and transportation expertise brought 
by the land development community.  

A great accomplishment for Corradino during this time was the 
creation of the State’s first Automated Concurrency 
Management Systems and the Transportation Concurrency 
Management Areas. This technology enabled cities to track 
remaining capacities in every category on a real-time basis which 
was done for Coral Gables, Miami Beach and Hialeah and enabled 
cities to continue growth, while collecting and allocating 
concurrency fee to multimodal projects. Since then, many other 
clients across the state have adopted both systems.  

1970s 

1980s 

1990s 

2000s 

1973: Coral Gables was one of the 
first cities in Florida to adopt a 
Historical Resources Ordinance, 
creating a Historical Resources 
Board and establishing a procedure 
for local landmark designations. 

1984: A revised and expanded 
Historic Preservation ordinance was 
enacted by the City of Coral Gables 
Commission and made a part of the 
City Code. 

1996: The National Register of 
Historic Places designated The 
Biltmore a National Historic 
Landmark, an elite title offered to 
only 3 perfect of all historic 
structures. 

2003: The non-profit Coral Gables 
Museum Corp. was formed to direct 
and operate the museum in 
partnership with the City of Coral 
Gables 

CORAL GABLES CORRADINO 

T H E   C O R R A D I N O   G R O U P 
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SECTION II | FIRM QUALIFICATIONS 

i. Background and History

Corradino produced another critical project for the County, 
the first municipal transportation master plan, focused on 
multimodal efforts in Miami-Dade County. The Miami Beach 
Municipal Mobility Plan recognized that roadway capacity 
could not be expanded and that additional capacity for 
movement would have to incorporate alternative modes. This 
prompted a demand for bicycle, pedestrian and transit 
systems that continues on today.  

Additionally, Corradino created many of the municipal 
circulators in the area, the first being the Miami Beach 
Electrowave, a battery powered bus circulating around South 
Beach.   

Corradino continues as a force for progressive transportation 
redesign. Our work on the I-75 Express lanes and 
management of the construction of the I-595 Managed Lanes 
project are but a few examples of Corradino’s capabilities that 
will change the way we move between our cities. For 
municipalities across the nation, Corradino has continued to 
be a leading provider, developing some of the most recent and 
innovative multimodal transportation master plans, while 
creating capacity for bicycles, pedestrians and transit while 
constrained within existing rights of way.  

Corradino teams with the City of Coral Gables to provide 
General Engineering Services to meet the needs of the 
growing city while retaining its City Beautiful character. 

Today 

2011: The Coral Gables Museum 
opened to the public in October. 

2015: Coral Gables ranked in the 
top 100 most livable cities in the 
United States. 

Today 
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SECTION II | FIRM QUALIFICATIONS 

ii. Office Locations

PRIMARY OFFICE LOCATION 

The Corradino Group 
4055 NW 97th Ave., Ste. 200 
Miami, FL 33178 

CORPORATE HEADQUARTERS 

The Corradino Group 
4055 NW 97th Ave., Ste. 200 
Miami, FL 33178 

SUB-CONSULTANTS OFFICE LOCATIONS 

Longitude Surveyors, LLC 
7715 NW 48th St., Ste. 310 
Doral, FL 33166 

Professional Services Industries, Inc. (PSI) 
6500 NW 15th Ave., Ste. 116 
Fort Lauderdale, FL 33309 

Curtis + Rogers Landscape Design Studio 
7520 South Red Road, Ste. M  
South Miami, FL 33143 

Network Engineering Services, Inc. / Bolton 
Perez & Associates Consulting Engineers 
7205 Corporate Center Dr., Ste. 201 
Miami, FL 33126 

Duran Consulting Engineers, Inc. 
8390 W. Flagler St., Unit 208 
Miami, FL 33144 

Fiallo’s MEP Design, Inc. 
10010 SW 83rd St. 
Miami, FL 33173 
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SECTION II | FIRM QUALIFICATIONS 

iii. Permitting Agencies & Procedures

Through years of extensive planning and design experience in Miami-Dade County, 
Corradino has a comprehensive knowledge of the permitting requirements relative to 
infrastructure improvement projects. Currently, Corradino is serving the City of Miami 
under its third consecutive Continuing Engineering Services Contract where the majority 
of its assignments are roadway improvement projects with a strong focus on traffic 
calming and neighborhood improvement projects. These types of projects require several 
different types of permits depending on the geographic location, scope and impacts to 
existing features. Corradino is also serving the City of Hialeah under a Continuing 
Engineering Services Contract and has been doing so for the past 20 years. In addition to 
coordinating with the various City Departments, Corradino also obtains any required 
permits from Miami-Dade County. Our familiarity with Miami-Dade County and its various 
permitting agencies from Regulatory and Economic Resources (RER) to the various 
sections contained within the Public Works and Waste Management Department will 
prove to be invaluable when obtaining permits for any of the assignments under this 
contract.  

Additionally, many of the City’s Departments need to review and provide approval for a 
permit to move beyond the planning and design phases. We expect the process to require 
approval from some, but not all of the following areas depending on the project scope: 
Public Works, Planning and Zoning, Building, Parking, Environment, Roadway, and 
Electrical. We are aware of the many tools on the City’s website and will employ them to 
our advantage to expedite all permit applications. We will coordinate with the City’s 
emergency services such as the fire and police departments to ensure their needs are met. 
Coordination with waste management routes and school routes is also imperative and 
will be a requirement of any permit application. 

We will also determine the required permit fees for each project as early as possible so 
that we can make any necessary request for permit fees from the City in a timely manner. 
This will allow us to submit the fees with the initial permit submittal and is another form 
of ensuring that permits are procured in a timely manner.  

RELATIONSHIPS MATTER 

The Corradino Team has developed relationships with each permitting 
agency/department whether at the City or at Miami-Dade County and will utilize these to 
expedite the permitting phase of each assignment under this contract. We will employ a 
proactive approach to permitting as we are aware that outside agencies can have the 
most impact to a project schedule. Interfacing with the agencies at project onset to make 
them aware of the project scope and to determine their involvement early in the project 
schedule is a tested practice of successful permitting. It is our belief that if the permitting 
agency expectations are well-defined prior to any submittal that the review time and 
permitting process is minimized for each project.  

Corradino has an extremely strong working relationship with the Miami-Dade County 
Public Works and Waste Management Department’s Traffic Engineering Division. This 
group is responsible for the review of all traffic related improvement projects throughout 
the County and will have to review and approve any proposed geometric and/or signing 
and pavement marking improvements. We have worked closely with the Division director 

Because the City of Coral 
Gables is bordered by The 
City of Miami to the north 
and east, Corradino’s long-
standing relationship with 
the City of Miami’s Public 
Works Department and its 
Capital Improvements 
Program Department 
provides the City with a 
valuable resource to 
expedite project 
coordination and any 
necessary permitting with 
the City of Miami as well. 

OUR ADVANTAGE 
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SECTION II | FIRM QUALIFICATIONS 

iii. Permitting Agencies & Procedures

Ms. Joan Shen, Ph.D., P.E. and primary plans reviewer Mr. David Hays, P.E. for many years 
and are extremely well versed in the Miami-Dade County Design Standards which are 
used to review any project which comes in for review to the County. This knowledge of 
the current policies and practices combined with a pre-application meeting with the 
prospective reviewers will reduce the number of plans reviews conducted by the 
County during the permitting process. We are also familiar with the County’s 
procedure for Public Works Dryrun Permit submittals to the 14th Floor of the Stephen 
P. Clark Government Center and will ensure that timely submittals and reviews are
made by the County by consistent follow-up with the assigned County reviewers.

For any project that may overlap into the City of Miami, Corradino has extensive 
experience in obtaining both public works, building and tree permits from the City of 
Miami through the over 35 projects that we have performed for the City over the past 
decade. We have excellent relationships with many of the key players at the City 
of Miami such as Jeovanny Rodriguez, P.E. (Director of Capital Improvements 
Program) and Hermes Diaz, P.E. (Chief Civil Engineer of the Public Works Department). 
We are also aware of the new direction at the City of Miami for greater scrutiny 
when it comes to Tree Permits and understand the importance early and 
continuous coordination with the City’s reviewers to assure that Tree Permit approval do 
not delay the project in any way.  

EXPERIENCE MATTERS 

Another major player in the permitting realm is the Miami-Dade County Regulatory and 
Economic Resources Department (RER) which is responsible for the review and 
issuance of all drainage and environmental permits in the County. If the proposed 
project has any impacts to existing or is proposing new drainage, then a RER permit is 
required. Many of the projects that Corradino does includes drainage impacts, 
therefore we have extensive experience with the RER permitting process. We have 
highly experienced in-house staff that are well versed in the applicable water quality 
and quantity criteria and calculations required to accompany these permit 
applications. Corradino always conducts pre-application meetings to introduce the 
RER staff to the project and the upcoming permit application as well as to 
specifically define what RER’s analytic and computational requirements will be for 
the project.  

SITE PLAN REVIEW 

From a planning standpoint, Corradino’s expertise is in site plan reviews. It not 
only provides us an understanding of the process as it relates to the County, but also 
allows us to provide targeted recommendations towards transportation infrastructure 
as part of the development review process. 
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SECTION II | FIRM QUALIFICATIONS 

iv. Bank and Trade References
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SECTION II | FIRM QUALIFICATIONS 

vi. Proposal and Firm Qualifications

The Corradino Group has considerable relevant 
experience as a general engineering consultant.  
The firm’s principal in charge, project manager, 
individual staff members and subconsultants are 
all highly experienced in providing these services 
under the framework of municipal general services 
contracts. Corradino is familiar with Federal 
Legislation, MPO processes, FDOT policies and 
procedures, Regional Transit (SFRTA and MDT), 
County codes, standards and regulations as well as 
municipal codes.  Having four decades of 
experience with similar contracts, Corradino 
maintains excellent relationships with local, 
county, regional, state and federal agencies and 
decision makers.  This knowledge enables our 
team to expedite client’s projects adding value 
more than provision of services.  The team’s 
experience in each of the disciplines that may be 
needed under this contract is significant. With 
examples highlighted in section F of the Standard 
Form 330. 

Corradino believes that quality of life is 
synonymous to the character of our 
communities which are dependent on 
its infrastructure, ability to serve us, 
and the aesthetic and functional 
capabilities. At the municipal level, 
Corradino’s reward is when our clients 
achieve their goals. Throughout the 
years, Corradino completed many 
similar projects delivering meaningful 
improvements to transportation 
systems with neighboring South Florida 
communities.  

Why We Are Pursuing This Work 
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SECTION II | FIRM QUALIFICATIONS 
vi. Proposal and Firm Qualifications

The Corradino Group is highly qualified and experienced in leading a team of consultants under a general engineering 
consultant contract and has been doing so continuously since 1971.  Corradino currently holds similar contracts for: 

• Miami Beach
• North Miami Beach
• Doral
• Miami Lakes
• Key Biscayne
• Virginia Gardens
• El Portal
• Hialeah Gardens
• South Miami
• Palmetto Bay
• Cutler Bay
• Homestead 

• Miami
• Hialeah 

• Fort Lauderdale
• Pembroke Pines
• Hallandale Beach

The Corradino Team is very familiar with the types of services required under this contract. Typically the firm works for 
local municipalities as its general engineer or planner. As such Corradino is tasked with a random palate of potential 
Engineering projects in a variety of disciplines, depending on what issues are important to the client.  Each assignment 
will require one or several of the following activities: feasibility study, planning, design, permitting, bidding assistance and 
construction engineering & inspection.  On each of these projects Corradino is responsible for the development of a scope 
of services, project schedule and budget, collecting data, analyzing the data, report preparation, design development, 
construction cost estimation, permit application/acquisition, public involvement, bid document preparation/review, 
construction engineering & inspection and project certification. Ultimately, it is our goal to help bring the City’s goals and 
needs to fruition in the form of a fully constructible set of plans and accompanying project specifications. Special attention 
to detail during the scoping and design development process ensures that the construction project will not be subject to 
claims by the selected contractor and that the projects are built on-time and within the City’s budget.   

As a contract for multiple disciplines, the Corradino approach to this project is to be prepared, responsive, 
effective and efficient.   

We are accustomed to working task order based contracts with large and undefined scopes of services and have the 
personnel, knowledge and the availability of personnel to handle each Work Assignment issued by the City of Coral Gables 
under this contract.  

The Team led by Mr. Joseph M. Corradino, AICP is prepared to respond to the City’s request on an immediate basis. It is 
assumed that the City will contact Mr. Corradino with a Work Assignment. Mr. Corradino along with Mr. Carlos Alcantara, 
PE, Project Manager, will develop a scope of services, timeline and a price to complete the requested Work Assignment. 
A Task Team will be developed for the project dependent upon the scope of the assignment and the discipline required 
to complete the assignment. Detailed information of the Team will be provided to the City Project Manager who will be 
kept up to date and informed on the status of all assigned work.  

Work will begin upon receipt of a written notice to proceed, and will be completed on-time and within budget. It is 
preferred to have frequent project meetings with the City Project Manager, to ensure a constant line of communication 
is open.  
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SECTION II | FIRM QUALIFICATIONS 

vi. Proposal and Firm Qualifications

As individual work assignments progress each of these will have Senior and Technical Project Managers assigned to them 
as the Point of Contact who will handle the day to day operations of the assignment working closely with City Project 
Manager to ensure the assignment is being handled in the most efficient, accurate and responsive manner. The Technical 
Project Manager will collect all data, assign/instruct all analysis and design activities, arrive at conclusions and 
recommendations, and facilitate report, plans and specifications preparation; presentations, etc. dependent upon the 
format of the deliverable. The Technical Project Managers will work closely with Mr. Alcantara on each level of the project 
to ensure an on-going level of quality control is maintained. Depending on the predominant discipline of the assignment 
the following list outlines the corresponding Technical Project Manager. 

 Planning: Joseph M. Corradino, AICP

 General Civil Design: Austin P’Pool, PE

 Paving & Drainage Assessments and Design: Carlos Verson, PE

 Surveying: Eduardo Suarez, PSM

 Mechanical, Electrical, Plumbing & HVAC: Jorge Fiallo, PE

 Structural Analysis & Design: Ronald Duran, PE

 CM/CA & CEI: Victor Ortiz, PE

 Bridges: Joaquin (Jake) Perez, PE

 Cost Estimating (Horizontal): Carlos Alcantara, PE

 Cost Estimating (Vertical): Ronald Duran, PE

 Public Involvement: Barbara Rodriguez

The Corradino Team is comprised of local and respected firms that fulfill all of the required types of work outlined in the 
Request for Qualifications of this contract. It is important to Corradino to utilize local firms that are familiar with the 
community and the distinct issues that may arise with infrastructure improvement projects within the City of Coral Gables. 

Detailed Approach to City’s Requirements 

Because of the nature of continuing contracts, we have presented a general, rather than project-specific, approach. We 
have staffed our team to assist the City as needed in alignment with the scope of services included in the RFQ. The 
approach for specific projects will come from listening to, and learning with, you.  

Our general approach would include the following: 

Project Objectives and Scoping – We will assemble the right member of our team to develop project objectives

and the complementary scope of work with you in a meeting or workshop setting. This will also include the preliminary 
development of the Project Management Work Plan to functionally integrate the project elements, such as scope, 
schedule, budget, staffing, standards, project-specific protocols, and other elements developed during our meetings with 
you. 

Project Scheduling – We will develop and maintain Project Schedules that meet the objectives of the City and reflect

activities and critical interim milestones. These could include detailed design activities related to deliverables required for 
the permit process and other agency review, shop drawing submission and review process, detailed construction activities 
such as the procurement process for long lead items and owner-furnished material, inspection, testing and acceptance 
dates, and dates that relate to substantial completion and final acceptance. The schedule will be updated weekly and will 
be submitted to the City on a monthly basis or as project conditions require.  

Project Budgeting and Funding Tracking – We will develop and provide budget and funding information on all

projects we are supporting. We will utilize a Program Management Control System (PMCS) as the reporting basis for the 
cost report. The cost report will summarize the status of the project budget, commitments against the budget, changes 
to the commitments, the estimated cost of the project at completion and any known forecasted risk. 
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SECTION II | FIRM QUALIFICATIONS 
vi. Proposal and Firm Qualifications

Project Reporting - Reporting is very important. In a format acceptable to you, we will record the progress of the
Projects and submit written progress reports to the City on a monthly basis. Monthly reports will include, at a minimum, 
overall status by project, critical project elements, financial data reflecting budget, commitments, changes and activities, 
and other data, which may be requested, for the reporting period. The monthly report will also address project schedule 
status. The monthly report will be produced on both electronic media (CD-ROM) and as a hardcopy document and the 
monthly report will be distributed in accordance with directions from the City. The monthly report shall be produced at 
two levels, an executive summary for distribution to Senior City Management and a detailed report for distribution to City 
staff. 

Document Control - We will implement and maintain a document control system that will track, log and file all
documents produced and received. Our document control system will utilize an electronic file management system for 
document retrieval and queries. 

Workload Management - The Corradino Group have successfully completed projects for repeat clients over many
years; for some clients, several decades. To satisfy clients once or repeatedly, we must correctly staff projects and manage 
workload. For your continuing contract where you may expect us to act as an extension of the City’s staff, we will work 
with you to understand and forecast staffing needs so we have the appropriate staff available when we are assigned a 
project. Our current workload at the time you approach us will be shared so the City can rely on us to complete assigned 
projects to meet your objectives.

Available Facilities, Technological Capabilities and Other Available Resources - Our team will work
for you from our local facilities in and around Coral Gables. Our offices are staffed to support your continuing contract. As 
with most firms in our business we will complete your projects using the “right technologies”—computers and software, 
field sampling and testing equipment, safety procedures and equipment, etc. More importantly, we will make available 
our best resources—our people. Our team includes local professionals who are solutions-oriented, good listeners, aptly-
skilled and experienced in their fields, with the motivation and dedication to get the “right job, done right” for the City of 
Coral Gables. 

Why Are We Pursuing This Work 
The Corradino Team is pursuing this contract because we are uniquely experienced and structured to provide the City with 
exceptional service while helping bring the City’s vision to reality. As discussed throughout this proposal Corradino has 
been successfully executing this type of general engineering consultant contract for numerous municipalities in South 
Florida over the past 40 years and the repeat contracts with many of our existing clients is a testament to the quality of 
work that we produce.  

Corradino believes that quality of life is synonymous to the character of our communities which are dependent on its 
infrastructure, ability to serve us, and the aesthetic and functional capabilities. At the municipal level, Corradino’s reward 
is when our clients achieve their goals. Throughout the years, Corradino completed many similar projects delivering 
meaningful improvements to municipal infrastructure and facilities with neighboring South Florida communities. 
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vii. Relevant Experience

BROWARD COUNTY DISTRICTWIDE SERVICES 

OWNER 

Name: Florida Department of Transportation, District 4 
Address: 3400 West Commercial Boulevard, Fort Lauderdale, FL 33309 
Phone: (954) 777-4601 
Email: shi-chiang.li@dot.state.fl.us 

OWNER’S PROJECT MANAGER 

Name: Shi-Chiang Li 
Address: 3400 West Commercial Boulevard, Fort Lauderdale, FL 33309 
Phone: (954) 777-4601 
Email: shi-chiang.li@dot.state.fl.us 

PROJECT SUMMARY 

Name: Broward County Districtwide Services 
Location: Broward County 
Description: Districtwide Minor Contract: The Corradino Group, Inc. (Corradino) is providing transportation 
engineering services to the FDOT District 4. This contract includes 3R (resurfacing, restoration and rehabilitation) 
improvements and signal design to several roadways and intersections within FDOT District 4, Broward and Palm 
Beach Counties. The following are some projects completed within this contract: Sample Road at NE 3rd Avenue 
right-of-way and signalization improvements at the intersection of Sample Road and NW 3rd; Lake Worth right-of-
way and signalization improvements at Military Trail and Lake Worth Road; Pembroke Road at NW 72nd Avenue 
right-of-way and signalization improvements at NW 72nd Avenue; Railroad crossing signal pre-emption at various 
locations; Sunrise Boulevard right-of-way signalization improvements from I-95 to Federal Highway. 
Transportation Model Development and Updates: The Corradino Group, Inc. (Corradino) completed a 
Transportation Travel Demand Model development and updates for the entire FDOT District Four, covering several 
MPOs 
Contract Start/End: 2011 - Present 
Dollar Amount: $295,652 
Additional Services Provided: none  
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vii. Relevant Experience

CITY OF MIAMI CIVIL ENGINEERING SERVICES 

OWNER 

Name: City of Miami  
Address: 444 SW 2nd Avenue, 8th Floor, Miami, FL 33130 
Phone: (305) 416-1236 
Email: hbadia@miamigov.com 

OWNER’S PROJECT MANAGER 

Name: Hector Badia, Senior Project Manager 
Address: 444 SW 2nd Avenue, 8th Floor, Miami, FL 33130 
Phone: (305) 416-1236 
Email: hbadia@miamigov.com 

PROJECT SUMMARY 

Name: City of Miami Civil Engineering Services  
Location: Miami, FL 
Description: The Corradino Group, Inc. (Corradino) was selected by the City of Miami for ongoing Civil Engineering 
Services contract. This is the third consecutive selection for this contract by the City of Miami. This is a direct 
testament to the quality of the work and service that we have provide the City of Miami with on these contracts. 
This two-year, $500,000 work-order based contract is to provide engineering services mainly for, but not limited to, 
roadway reconstruction and resurfacing, landscaping, signage and striping, verification of the City’s pavement 
Analysis Report, and other services required to produce a complete set of signed and sealed construction 
documents, specifications and estimate of probable construction costs. The contract can be renewed for an 
additional two years Services Performed: Miscellaneous Civil Engineering Services includes roadway reconstruction 
and resurfacing, landscaping, signage and striping, verification of the City’s pavement Analysis Report.  
Corradino has produced numerous roadway reconstruction, resurfacing and traffic calming and corridor planning 
projects for the City.  The firm has recently renewed this contract for a third consecutive 5 year period. Corradino 
has designed projects on various types of City roadways ranging from local / residential roadways to major arterials 
within the City.   
Some of the more recent projects which we have provided these services on are as follows:  

• Bird Avenue Roadway Improvements
• Coral Nook Neighborhood Improvements
• NW 24th Avenue Roadway and Drainage Improvements
• Coconut Grove Traffic Study
• I-95 Side Street Improvements
• SW 40th Avenue and SW 2nd Street Traffic Circle
• Little River Street Ends Roadway and Drainage Improvements
• La Pastorita Neighborhood Traffic Calming

Contract Start/End: 2003-Present 
Dollar Amount: $500,000 
Additional Services Provided:  none 
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vii. Relevant Experience

CITY OF SUNRISE CONTINUING PROFESSIONAL ENGINEERING CONSULTING 
SERVICES FOR WATER AND WASTEWATER INFRASTRUCTURE 

OWNER 

Name: City of Sunrise 
Address: 777 Sawgrass Corporate Parkway, Sunrise, FL 33325 
Phone: (954) 888.6027 
Email: sdinneen@sunrisefl.gov 

OWNER’S PROJECT MANAGER 

Name: Sean Dinneen, PE, Assistant Director of Utilities Department 
Address: 777 Sawgrass Corporate Parkway, Sunrise, FL 33325 
Phone: (954) 888.6024 
Email: sdinneen@sunrisefl.gov 

PROJECT SUMMARY 

Name: City of Sunrise Continuing Professional Engineering Consulting Services for Water and Wastewater 
Infrasturcture 
Location: Sunrise, FL 
Description: The Corradino Group, Inc. (Corradino) is providing water and wastewater infrastructure design, 
engineering, permitting, construction management, regulatory and permitting compliance, project management 
and all other utility related engineering services and studies request by the City of Sunrise. This is a work order 
based contract. Some of the assigned work orders include:  Golf Village Water Main Improvements; East Sunrise 
Water Main Improvements; Hiatus Road Water Min Relocations; Escape and Valencia Water Main Improvements. 
Services Performed: Providing water and wastewater infrastructure design, engineering, permitting, construction 
management, regulatory and permitting compliance, project management. 
Contract Start/End: 01/2011 - Present 
Dollar Amount: $1,148,609.73 
Additional Services Provided: none 
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vii. Relevant Experience

CITY OF WEST PARK PROFESSIONAL GENERAL ENGINEERING AND 
ARCHITECTURAL SERVICES 

OWNER 

Name: City of West Park 
Address: 1965 South State Road 7, West Park, FL 33023 
Phone: (954) 989.2688 

Email: abalogun@cityofwestpark.org 

OWNER’S PROJECT MANAGER 

Name: Ajibola Balogun, REM, CFEA, City Manager 
Address: 1965 South State Road 7, West Park, FL 33023 
Phone: (954) 989.2688 

Email: abalogun@cityofwestpark.org 

PROJECT SUMMARY 

Name: City of West Park Professional General Engineering and Architectural Services 
Location: West Park, FL 
Description: The Corradino Group, Inc. (Corradino,) and its team of subconsultants, is providing General Engineering, 
Architectural, and additional professional services as needed including, but not limited, to: General Engineering 
services –  roadway, drainage design, civil, traffic and environmental engineering; General Architectural services –  
plan preparation, design specifications and preliminary/shop drawings, 3D rendering, inspection activities, 
permitting/licensing, and master planning; Additional Professional Services – Needs Analysis, Planning studies, and 
Design services. McTyre Park Parking Lot Drainage Improvement. Corradino performed the planning, design, 
permitting, bidding and construction administration. The project included removal and reconstruction of existing 
parking lot, replacement and addition of surface and subsurface drainage facilities, addition of emergency access 
entrance, relocation of existing entrance, addition of two roundabouts, site landscaping, electrical and other 
incidental improvements; SW 56th Avenue (MLK Blvd.) Streetscape Improvements. Corradino provided all project 
management and professional engineering services for the design and preparation of a complete set of 
construction plans for the streetscape improvements along SW 56t h Avenue (MLK Blvd) from County Line Road to 
Pembroke Road. The proposed improvements included milling and resurfacing, widening to provide paved 
shoulders and designated bicycle lanes, landscaped medians, signing and pavement improvements, as well as 
lighting enhancements. Services Performed: General Engineering, Architectural.  Roadway, drainage design, civil, 
traffic and environmental engineering; General Architectural services. 
Contract Start/End: 03/2011 – 03/2015 
Dollar Amount: $313,918.41 
Additional Services Provided: none 
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vii. Relevant Experience

CITY OF HIALEAH GENERAL ENGINEERING SERVICES AND 
ROADWAY IMPROVEMENT PROGRAM 

OWNER 

Name: City of Hialeah 
Address: 5601 East 8th Avenue, Hialeah, FL 33013 
Phone: (305) 687.2668 
Email: jhernandez@hialeahfl.gov 

OWNER’S PROJECT MANAGER 

Name: Jorge Hernandez, PE, Public Works Director 
Address: 5601 East 8th Avenue, Hialeah, FL 33013 
Phone: (305) 687.2668 
Email: jhernandez@hialeahfl.gov 

PROJECT SUMMARY 

Name: Cutler Bay Transportation Master Plan 
Location: Cutler Bay, FL  
Description: The Corradino Group, Inc. (Corradino) provided roadway design services to the City of Hialeah for the 
reconstruction and streetscape of several streets and avenue. The scope included complete reconstruction of the 
corridor, including travel lanes, parking lanes, drainage improvements, signing and pavement markings, lighting, 
and landscape enhancements.  These projects included total reconstruction, including roadway lanes, parking 
lanes, new drainage system, signing and pavement markings, lighting and landscape. Drainage reconstruction 
generally consisted of installation of exfiltration trenches to meet DERM’s water quality and flood protection 
criteria.  All the projects were permitted with the Department of Environmental Resource Management.  
A few selected projects illustrating our experience on projects of similar scope with the City of Hialeah include: 

  West 18th Ave. from West 60th St. to West 65th St.  
East 6th Ave. from East 37th St. to East 41st St.  
East 6th Ave. from East 32nd St. Street to East 37th St.  
East 29th St., East 30th St., and East 31st St., from East 6th Ave. to East 8th Ave. East 43rd St. and East 42nd 

St. from East 5th Ave. to East 7th Ave.  
West 14th Ln. from West 60th St. to West 68th St. 
West 23rd Street:  West 12th Avenue to West 8th Avenue 
East 10th Avenue:  East 25th Street to East 41st Street  
West 41st Street:  West 4th Avenue to Palm Avenue  
East 41st Street:  East 4th Avenue to East 8th Avenue  
East 32nd Street:  East 4th Avenue to East 8th Avenue 

Services Performed: General Engineering Services for the Reconstruction and Streetscapes of several roadways and 
avenues in the City of Hialeah. 

Contract Start/End: 1993 - Present 
Dollar Amount: $1,000,000+ 
Additional Services Provided: none 
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SECTION III | STAFFING PLAN 

i. Personnel

For detailed resumes, please refer to Section E of the SF 330 forms submitted as part of this proposal starting on page 10
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ii. Workload

The table below reflects Corradino staff’s current and three to six month projected workload. The team members assigned 
to this project have more than enough capacity to commit their availability to the completion of these services on-time 
and within budget. 

PERSONNEL MONTH 1 90 DAYS 180 DAYS 

Joseph M. Corradino, AICP 30% 30% 30% 
Carlos Alcantara, PE 75% 85% 80% 
Edward Ng 85% 70% 55% 
Veronica Pena 80% 75% 70% 
Austin P’Pool, PE 60% 55% 55% 
Marvin Guillen, EI 70% 70% 70% 
Carlos Verson, PE 65% 75% 85% 
Juan Sotero, PE 65% 80% 70% 
Barbara Rodriguez 60% 50% 50% 
Victor Ortiz, PE 50% 50% 50% 
Scott Cavendish, PE 70% 70% 75% 
Luis O. Perez 70% 70% 75% 
Jorge Fiallo, PE 40% 40% 40% 
Riley O’Brien, ME, EI 50% 50% 60% 
Paul Passe, PE 35% 40% 50% 
Morgan Dickinson, PE 50% 50% 50% 
Eduardo Suarez 60% 60% 60% 
John Adler 75% 75% 75% 
Joaquin Perez, PE 60% 60% 50% 
Roberto Vasquez, PE 70% 70% 70% 
Victoria Franco, PE 75% 75% 75% 
Ronald Duran, PE 100% 100% 100% 
Erlan Palenzuela, EI 100% 100% 100% 
Leonardo Duran, EI 100% 100% 100% 
Aida M. Curtis 70% 70% 70% 
Jennifer Rogers, LEED AP 70% 70% 70% 
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iii. Interdisciplinary / Subconsultant Coordination

In the contemporary planning and engineering world, high levels of 
success can be attained through interdisciplinary work. We value 
bringing multiple disciplines together and working at those 
intersections, as each brings a unique and distinct set of tools and 
approaches to the table. Nurturing this idea creates a dynamic 
process involving multiple professionals with complementary 
backgrounds and skills, sharing common goals and focused efforts. 
Corradino feels a high level of value is accomplished through 
interdependent collaboration, open communication and shared 
decision-making. This in turn generates great projects. Our 
collaborative efforts with professionals from other disciplines allows 
us to deliver the best of the best to every project we take on. 

Because many of the assignments under a general engineering 
consultant contract require various disciplines, Corradino has 
extensive experience in a collaborative project approach between 
all of the disciplines involved on this contract. Our subconsultants 
are treated as an extension of Corradino when working on 
assignments under these types of contracts. We actually view our 
subconsultants as another department under the Corradino 
umbrella. All involved disciplines whether internal or external to 
Corradino are included on regularly scheduled project meetings. 
This allows us to coordinate and address issues related to all project 
disciplines in a timely manner so schedule, budget and scope are 
not jeopardized.  

Additionally, Corradino takes great pride in quality control and 
ensures that all deliverables, whether created by Corradino or not, 
undergo Corradino’s rigorous quality control procedure. This 
procedure is also distributed to all subconsultants so that they 
employ the same procedure when developing all deliverables prior 
to submittal to Corradino for final review before submission to the 
City. 

We value bringing 
multiple disciplines 
together and working 
at those intersections… 
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iv. Qualification, Licenses and References

KEY PERSONNEL REFERENCES 

Joseph M. Corradino, AICP 
Principal-in-Charge 

Name: Steve Alexander 
Agency: Town of Cutler Bay 
Phone: (305) 234-4262 

Carlos Alcantara, PE 
Project Manager 

Name: Jason Chang, PE 
Agency: Florida Department of Transportation District 6 
Phone: (305) 470-5331 

Jorge Fiallo, PE, EC 
MEP & HVAC Design & Assessment 

Name: Peter Gordo 
Agency: HNTB, Corp 
Phone: (305) 551-8100 

Riley O’Brien, ME, EI 
Geotechnical / Mechanical Testing 

Name: Matthew Gisondi, PE 
Agency: Florida Department of Transportation District 4 & 6 
Phone: (954) 677-7038 

Joaquin (Jake) Perez, PE 
Structural Analysis & Design 

Name: Dennis J. Fernandez 
Agency: Florida Department of Transportation, District 6 
Phone: (305) 470-5182 

Ronald Duran, PE 
Bridges (Structural Design and Inspection) & Construction Cost Estimating 

Name: Mark Mosbat 
Agency: CHM Consulting Engineering 
Phone: (305) 667-1621 

Eduardo Suarez, PSM 
Surveying 

Name: Mark Spanioli 
Agency: Village of Pinecrest, Public Works Department 
Phone: (305) 669-6916 
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SECTION IV | PROJECT CONTROL EXPERIENCE 
i. Project Approach / Community & City Staff Involvement

As stated in several areas of this proposal it is Corradino’s mission to work closely with the City to bring its vision for this 
contract and each individual assignment to fruition. We will work closely with City Staff to identify projects that the 
Corradino Team is best suited to execute for the City. We will take a proactive approach by identifying Capital 
Improvement Projects that are already scheduled for completion as well as working with the City to execute special or 
high priority projects that may arise. 

Our extensive resume of municipal general engineering consultant contracts has provided us with a proven general project 
approach that will be employed on this contract. This general approach is as follows: 

The Team led by Mr. Joseph M. Corradino, AICP is prepared to respond to the City’s request on an immediate basis. It is 
assumed that the City will contact Mr. Corradino with a Work Assignment. Mr. Corradino along with Mr. Carlos Alcantara, 
PE, Project Manager, will develop a scope of services, timeline and a price to complete the requested Work Assignment. 
A Task Team will be developed for the project dependent upon the scope of the assignment and the discipline required 
to complete the assignment. Detailed information of the Team will be provided to the City Project Manager who will be 
kept up to date and informed on the status of all assigned work.  

Work will begin upon receipt of a written notice to proceed, and will be completed on-time and within budget. It is 
preferred to have frequent project meetings with the City Project Manager, to ensure a constant line of communication 
is open.  

As individual work assignments progress each of these will have Senior and Technical Project Managers assigned to them 
as the Point of Contact who will handle the day to day operations of the assignment working closely with City Project 
Manager to ensure the assignment is being handled in the most efficient, accurate and responsive manner. The Technical 
Project Manager will collect all data, assign/instruct all analysis and design activities, arrive at conclusions and 
recommendations, and facilitate report, plans and specifications preparation; presentations, etc. dependent upon the 
format of the deliverable. The Technical Project Managers will work closely with Mr. Alcantara on each level of the project 
to ensure an on-going level of quality control is maintained.  

The Corradino Team is comprised of local and respected firms that fulfill all of the required types 
of work outlined in the Request for Qualifications of this contract. It is important to Corradino to 
utilize local firms that are familiar with the community and the distinct issues that may arise with 

infrastructure improvement projects within the City of Coral Gables. 

Detailed Approach to City’s Requirements  
Because of the nature of continuing contracts, we have presented a general, rather than project-specific, approach. We 
have staffed our team to assist the City as needed in alignment with the scope of services included in the RFQ. The 
approach for specific projects will come from listening to, and learning with, you.  
Our general approach would include the following: 

Project Objectives and Scoping – We will assemble the right member of our team to develop project objectives
and the complementary scope of work with you in a meeting or workshop setting. This will also include the preliminary 
development of the Project Management Work Plan to functionally integrate the project elements, such as scope, 
schedule, budget, staffing, standards, project-specific protocols, and other elements developed during our meetings with 
you. 
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Project Scheduling – We will develop and maintain Project Schedules that meet the objectives of the City and reflect
activities and critical interim milestones. These could include detailed design activities related to deliverables required for 
the permit process and other agency review, shop drawing submission and review process, detailed construction activities 
such as the procurement process for long lead items and owner-furnished material, inspection, testing and acceptance 
dates, and dates that relate to substantial completion and final acceptance. The schedule will be updated weekly and will 
be submitted to the City on a monthly basis or as project conditions require.  

Project Budgeting and Funding Tracking – We will develop and provide budget and funding information on all
projects we are supporting. We will utilize a Program Management Control System (PMCS) as the reporting basis for the 
cost report. The cost report will summarize the status of the project budget, commitments against the budget, changes 
to the commitments, the estimated cost of the project at completion and any known forecasted risk. 

Project Reporting - Reporting is very important. In a format acceptable to you, we will record the progress of the
Projects and submit written progress reports to the City on a monthly basis. Monthly reports will include, at a minimum, 
overall status by project, critical project elements, financial data reflecting budget, commitments, changes and activities, 
and other data, which may be requested, for the reporting period. The monthly report will also address project schedule 
status. The monthly report will be produced on both electronic media (CD-ROM) and as a hardcopy document and the 
monthly report will be distributed in accordance with directions from the City. The monthly report shall be produced at 
two levels, an executive summary for distribution to Senior City Management and a detailed report for distribution to City 
staff. 

Document Control - We will implement and maintain a document control system that will track, log and file all
documents produced and received. Our document control system will utilize an electronic file management system for 
document retrieval and queries. 

Workload Management - The Corradino Group have successfully completed projects for repeat clients over many
years; for some clients, several decades. To satisfy clients once or repeatedly, we must correctly staff projects and manage 
workload. For your continuing contract where you may expect us to act as an extension of the City’s staff, we will work 
with you to understand and forecast staffing needs so we have the appropriate staff available when we are assigned a 
project. Our current workload at the time you approach us will be shared so the City can rely on us to complete assigned 
projects to meet your objectives. 

Available Facilities, Technological Capabilities and Other Available Resources - Our team will work
for you from our local facilities. Our offices are staffed to support your continuing contract. As with most firms in our 
business we will complete your projects using the “right technologies”—computers and software, field sampling and 
testing equipment, safety procedures and equipment, etc. More importantly, we will make available our best resources—
our people. Our team includes local professionals who are solutions-oriented, good listeners, aptly-skilled and experienced 
in their fields, with the motivation and dedication to get the “right job, done right” for the City of Coral Gables. 

Innovative Interaction/Communication 
Community - Public engagement begins with the development and verification of, the visioning and direction of the 
community. Concurrently, data providing a more scientific background to the analysis is collected and utilized to paint the 
story of the neighborhoods impacted by the specific project. In our experience, positive movement in project development 
as the plans are molded from concepts to vetted and embraced outcomes begins with dialogue on the factors that create 
the community narrative. Ultimately, each project serves to benefit the citizens of the City of Coral Gables, and they feel 
a developed stake in the process is to create positive ownership of the plan’s results. Fundamentally, this narrative begins 
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and builds on individual interactions with stakeholders, and is guided by the development of mutual understanding of the 
community’s wants and needs. To accomplish this dialogue, stakeholders will be met with during the project development. 
The number of meetings will depend on the complexity and how controversial the project may be. Each project requires 
different input from the community as well as information to be relayed to a diverse populace, Corradino proposes to use 
multipronged approach to maximize public outreach. This approach combines stakeholder meetings, a series of public 
workshops, and innovative application of existing technology designed to move the planning and/or design process 
beyond the conflicts of the traditional town hall. Through the establishment of dialogue and refinement of the narrative, 
we will build the basis by which consensus can be achieved.  

STAKEHOLDERS 
A starting point for this public engagement process is to work with stakeholders to identify concerns, evaluate them, 
propose solutions and select the ones that both solve the problems and are acceptable to those that they impact. In a City 
as diverse as Coral Gables, there are multiple stakeholder groups who must be engaged. These include cycling groups such 
as Bike Walk Coral Gables, civic groups such as the City of Coral Gables Traffic and Parking Advisory Committee, local 
business and education entities such as the Chamber of Commerce developers and the University of Miami, among others. 
At the beginning of each project, Corradino will meet with City staff to finalize an initial list of these key individuals and 
groups in the community.  

Stakeholders will be met in each phase of the project. Ultimately, the attitude of the project team is an open door policy: 
we will meet anytime, anywhere, and about any topic. This is particularly important as other stakeholder may emerge as 
other issues become known.  

COMMUNITY WORKSHOPS 
Corradino will hold a workshop for each phase of the project. Due to the scale of the City, it may be prudent to hold 
multiple sessions for each round of public workshops. Multiple times based on community availability will also aid 
outreach. Workshops will be held in more formal locations, such as civic facilities and schools, and will begin with a brief 
introduction that will set the stage for audience interaction. This will vary by project phase. In the beginning, we will target 
the vision of their community. For transportation, this may range from the ideal streetscape to aspects of their ability to 
travel.  

In subsequent workshops, we may highlight how the impact of the public has guided the process in positive ways, to 
encourage continued involvement and provide feedback on proposed alternatives to planning issues.  

This feedback component will be achieved through interactive conversations with the audience, where comments will be 
documented. This interaction can be achieved through the use of real time polling during the meeting to guide decisions, 
a technique Corradino has successfully used in public outreach for long range transportation planning, most recently for 
the Memphis MPO LRTP.  

CITY STAFF 
The feedback obtained from the various Stakeholder Meetings and Community Workshops will be reviewed in detail 
with City staff to ensure that resident and stakeholder interest/concerns are being taken into consideration during the 
design of a project. We will also periodically meet with City Staff to ensure that the City’s vision is being maintained 
during the development of the project. We are no strangers to preparing presentations to the City Commission or other 
City Staff and we are prepared to do so on this contract as well. 
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ENGAGEMENT 
Contemporary public engagement has the ability to exponentially expand the number and diversity of people who 
contribute to the dialogue. Corradino proposes that each round of workshop presentation be taped and placed on either 
a branded project website or on the City’s site, based on preference. This video will be linked to a form by which citizens 
may leave comments or questions, which will be answered by Corradino on a regular basis. Arrangements can also be 
made on the City’s Municipal Television feed. With this video option, Corradino may set up a question drop box via email, 
Facebook, and Twitter from which questions may be pulled during the workshops interactive portion.  

To expand beyond the time and location constraints, Corradino has utilized Community Remarks, an online public 
participatory GIS program, to allow citizens to provide location specific comments about various issues on an online forum. 
These comments may have photos attached to them, and provides a basis for further interaction and direction in the 
project. Later in the process, project ideas can be uploaded to Community Remarks for discussion as needed. All of this 
technology will be monitored, tracked and responded to. The results will be reported on a task by task basis to determine 
the impacts of the efforts.  

THE HEART OF THE MATTER 
We understand that each neighborhood has unique desires for improvements, often without understanding the full 
context of the project. Our staff has a unique ability to stand in front passionate neighbors and speak with them in plain 
language, so that they can gain a full understand of the issues and concepts. Not only are we good at it, we enjoy it, 
because that’s where real progress is made where credibility and consensus are built. 
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Corradino’s ability to keep a project moving from the conceptual phase to a clearly 
defined project that can be designed and constructed is inherent to the make-up of our 
firm. This is because we not only have in-house planning but also in-house engineering. 
Our design and planning professionals work closely together to ensure that what is being 
done in the conceptual/planning phases of a project are “real world” solutions that will 
meet the applicable design criteria once the project becomes a design project.  

Our planning and design staff work closely together on traffic calming studies, mobility 
plans, complete streets manuals and various other studies to ensure that the 
recommended projects that come from the various planning studies produced by 
Corradino are in fact projects that can be designed and permitted. Recently we have 
performed this in-house collaborative effort on various traffic studies that were 
performed for the City of Miami in the Coconut Grove Business Improvement District. The 
various recommendations from the traffic studies have then turned into projects that 
Corradino has also designed for the City of Miami under our previous and current general 
engineering consultant contract. This is also the case for various roadway improvement 
projects in the City of Hialeah which were originally traffic studies.  

In addition to ensuring that these conceptual/planning projects are implementable design 
and construction projects, it is extremely important to interface with the community to 
ensure that their input is being taken into consideration and that any impact to them is 
being minimized as much as possible. Public Involvement during the conceptual and 
design development of the project ensures that the community is keenly aware of the 
upcoming impacts during construction. This is achieved through a proactive and 
consistent public involvement effort. Corradino has internal staff that is well versed in 
efficient and consistent public involvement for all types of projects.  

The Corradino Public Involvement Team was pivotal in the decade long Krome South 
PD&E Study that was done for the District 6 Office of the Florida Department of 
Transportation. The Public Involvement effort included numerous public hearings and 
workshops, meetings with elected officials and project stakeholders. The extensive Public 
Involvement effort led to consensus being reach for the major widening of Krome Avenue 
from SW 296th Street to SW 136th Street. This stretch is now under design using the 
consensus reached through our Public Involvement effort during the Krome South PD&E 
Study. The projects will begin construction in 2020 and all project stakeholders/residents 
are fully aware of the upcoming projects.  

The following studies also required intensive Public Involvement to reach consensus and 
are now being used as the basis for many capital improvement projects with each 
respective client.  
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City of Miami Beach - Corradino produced the Miami Beach Municipal Mobility 
Plan in the early 2000s.  This effort was the genesis of $97 million in General 
Obligation Bonds which set out to address multimodal transportation issues city-  
wide.  As a master plan, it looked at the entire community in each mode. Levels 
of service for modes of transportation were graded and as a result, it suggested 
many key projects which have been built on incrementally over the years.  
Resulting projects included the ElectroWave, (the first municipal circulator, which 
at the time was run by an electrically powered bus) at nearly 100 intersections.  
Operational improvements were suggested, such as enhanced crosswalks, signal 
optimization, and pedestrian prioritization improved turning radii, as a result, 
transit circulators were suggested in North Beach and Middle Beach and led to 
bicycle and pedestrian master plans. A city-wide parking analysis was completed 
by Corradino, as was an intermodal feasibility study for a potential rail line. It was 
the first multimodal attempt at municipal master planning, and pioneered the 
evolution of Miami Beach today.   

By the mid-2000s, the initial Miami Beach plan was updated by Corradino in the 
form of the Coastal Communities Transportation Master Plan. That analysis was 
funded by an MPO grant and participated by all the cities on the barrier islands 
from Golden Beach to Miami Beach. Its focus was an elaborate origin and 
destination study which tracked each vehicle that entered and exited the system 
over the causeways via camera.  A detailed picture of travel patterns was 
established and improvements to the roadway network were suggested and 
implemented.  The results guided another shift toward multimodal Complete 
Streets type efforts, as the City was realizing that its needs could no longer be 
served by roadway projects.  Projects such as the shared bicycle programs and 
enhance greenways were implemented as a result.  This year, Miami Beach built 
on this historic policy effort by formally prioritizing alternative transportation 
modes, and ranking pedestrian and bicycle modes first. 

City of Doral - Corradino has produced three updates for the City of Doral, 
including their Mobility Plan and multiple traffic calming analysis.  Doral is a 
relatively newly incorporated city in west central Miami-Dade County that is 
built on a giant one mile grid, which is completely unwalkable. Initially, they 
undertook a mobility master plan that focused on all modes.  City leaders began 
to implement roadway projects within the right-of-way to improve traffic flow 
and planned a bicycle and pedestrian master plan.  The second update of the 
master plan further focused on the development of multimodal projects. 
Through both iterations, projects in this fast growing city were planned, 
designed and built and require more projects to place into the development 
pipeline.  Most recently in 2014, Doral and Corradino completed the third of 
these studies, the Doral Transit Mobility Plan that focused on the more definitive 
shift from roadway projects to alterative mode projects.  All modes of 
transportation had their levels of service graded. Heavy focus was placed on 
filling gaps in the bicycle and pedestrian network at specific locations which will 
be subject to the most intensive development. This is currently being  
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implemented by the City and will be used to assist in the mitigation of traffic 
impacts. 

Village of Palmetto Bay - Corradino produced multiple reports for the Village of 
Palmetto Bay including their Mobility Plan, Bicycle and Pedestrian Master Plan, 
Safe Routes to School, multiple traffic calming analysis, and their Transit 
Circulator. After analyzing and grading level of service in every mode and 
projecting capacity deficiencies on each road, it was found that while there were 
many operational improvements, the roads were essentially built out and 
significant capacity would not come from road widenings. To maintain quality of 
life and mobility, people needed alternative options. Levels of service for all 
modes were measured and deficiencies were identified in which they were 
tested and projects were planned to mitigate those issues.  Policies were placed 
in the Comprehensive Plan to ensure that implementation of these projects. This 
award-winning effort was led by Corradino.  Projects were designed to existing 
standards.  Subsequently, another award-winning plan was their Bicycle and 
Pedestrian Master Plan focused on providing connections to local generators, 
other city bicycle and pedestrian facilities, as well as regional lanes, paths and 
trails.  Similarly, multiple Safe Routes to School Studies were conducted, 
providing children with alternate safe walking paths to school. The Palmetto Bay 
Circulator was studied and routes initiated. This provided service between the 
various generators within the community. Today, Corradino is updating the 
Circulator study to gain more efficiency from its routes allowing Palmetto Bay to 
have one of the most well-planned diverse transportation networks in the 
County. 
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The wheel that moves any process is one of administration.  Corradino is 
an expert at administering to its projects so that they produce results on-
time and within budget.  Many of the projects that will be assigned under 
this contract will impact the community especially when projects go into 
construction. The impacts can range from traffic pattern changes to 
service interruptions/modifications. Our goal is to minimize the impacts 
to the community through intelligent design choices and consistent/clear 
coordination of the projects impacts during design and construction. 

In one sense, we want to impact the community with this project. We 
want to communicate with them, informing them what we are doing, and 
engage them in the process.  

Our project management team is designed to assure the technical tasks 
are completed on-time and within budget, and that all the contract 
requirements are met.  Joseph M. Corradino, AICP will be the project 
manager for this effort.  The project team will be split into functional 
disciplines, led by a discipline manager, as per the organization chart.   

Once per week at a regularly scheduled time, the Project Manager will 
convene a staff meeting of all the functional managers.  The agenda will 
be first to address the status of the items on the next deliverable per 
discipline.  Next would be to provide an update on issues or concerns 
from each discipline.  This keeps all in the project informed of the status, 
and allows issues to be communicated so as to identify problems before 
they arise.  The information shared in this meeting will be communicated 
from Corradino’s Project Manager to Coral Gables’ Project Manager on 
regular basis. 

Administratively, invoices will be submitted monthly, in conjunction to a 
project status report, indicating the percentage of work completed by 
task.  All of this will be supported by individual time sheets.  Corradino’s 
Project Administrator will be responsible for the adherence to all terms 
specified by the contract. 

The Corradino and Coral Gables project team should have formal 
meetings related to the projects progress at multiple time during the 
effort.  Typically these would be scheduled two weeks before the 
beginning and ending of each task.  The purpose would be to confirm the 
work to be done, time frames and approaches of upcoming tasks, and to 
review and approve the work produced in ending tasks.   

All of Corradino’s technical work will be reviewed by professionals other 
than the author of that work, so that administrative and technical errors 
can be eliminated.  Corradino will also review the work of any deliverable 
produced by subconsultants to ensure that a quality product is being 
delivered to the City regardless of the author. All team members, 
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including subconsultants, will be required to follow Corradino’s proven 
quality control plan for each item produced.  

This process works for the firm on keeping its projects moving on-time 
and within budget, while minimizing any disruption to the community. 

A distinct example of these processes keeping a project on-time and 
within budget is many of the traffic calming projects that we have done 
for the City of Miami under our previous and existing general engineering 
consultant contracts. We have provided over 40 traffic calming projects 
on-time and within budget for the City. This success has been a direct 
result of the practices detailed above with respect to management of the 
project scope, budget and schedule. Additionally, many of these projects 
have required meetings with residents and elected officials that 
represent the impacted areas to build a consensus prior to taking the 
design past 60% completion. This minimizes rework and builds a 
consensus. 
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Corradino’s history of successful project delivery is underpinned by public 
engagement processes which by their nature have significant community and 
business involvement.  The public engagement task is generally listed first in our 
scopes of work.  Our approach is to work with all stakeholders including citizens, 
homeowners associations, businesses, chambers of commerce, activists and 
religious leaders, on an individual basis for the entirety of each project.  This is 
typically done with multiple methods of interacting, including personal meetings, 
workshops and social media.     

Corradino is used to working is complicated environments similar to Coral Gables. 
These places can be diverse cities, affluent communities, or university towns, 
where people tend to be well educated, and are not afraid to argue a strong 
opinion on the solutions they want to see.  Corradino has delivered projects with 
successful public involvement campaigns in many municipalities in Miami-Dade 
County including Key West, Florida; Ann Arbor, Michigan; Gainesville, Florida; 
Miami Beach, Doral, Sarasota, Islamorada, and Pinecrest, to name a few.   

Corradino was an integral member of the public involvement team for the Krome 
Avenue South PD&E Study for the Florida Department of Transportation. This 
extremely controversial project proposes to widen Krome Avenue between SW 
296P

th
P Street and SW 136P

th
P Street from a 2-lane undivided rural typical section to 

a 4-lane divided suburban/rural typical section. The expansion of the roadway 
brought about many concerns to the residents and business in the area. The 
concerns varied widely and some of the main concerns were right-of-way takes, 
additional traffic, access management, large vehicle (18-wheel trucks) 
maneuverability and overall changes in the make-up of the community. This 
became extremely controversial due to the safety concerns and high fatality rates 
along the corridor and the Corradino team was able to build consensus for the 
project through a series of public hearings and meetings with elected officials and 
stakeholders. This proven experience and methodology will be the same that will 
be used to engage the public and build consensus for any assignment given under 
this contract.  

In the City of Doral, where we just completed their Transit Mobility Plan, as the 
third update of their initial transportation master plan, which was initiated soon 
after their incorporation in 2002.  The transportation planning process in Doral 
has evolved from a multimodal plan primarily based on roadway projects, to a 
plan predominantly based on alternative mode projects.  Corradino has been able 
to remain engaged in the process because we have excelled at involving the 
community.  Presentations are made in a manner that effectively communicates 
complex planning and engineering principles to every level of audience.  We are 
able to diffuse contentious meetings, and keep projects moving towards their 
goals.  Doral has a diverse constituent base.  One third of the community is 
residential, one-third is commercial, consisting of service industry uses like law 
firms, professional service firms, retailers, and even many Fortune 500 companies, 
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SECTION IV | PROJECT CONTROL EXPERIENCE 

iv. Community and Business Involvement

and one third of the community is light industrial and highly dependent on 
trucking.  Each of these groups had differing needs, and all were dependent on 
mitigating traffic congestion.  The problem was that each group’s solution 
entailed restricting the other group’s use of the roads.  A diverse palate of 
projects needed to be developed to satisfy each group.  Truck routes were 
incentivized by narrowing or expanding turning radii at intersections, or providing 
enforcement measures.  Pedestrian, and bicycle projects were instituted to 
connect commercial areas with residential areas.  A transit circulator was set up 
to connect residential areas with schools and employment centers with retail 
centers.  Ultimately, the project was approved with the full support of the 
community and City Council.   

In Gainesville and Alachua County, where Corradino updated the Transportation 
Element of the Comprehensive Plan, the community consist of many university 
professors and well educated people, who tend to consider themselves experts 
on many things.  This makes stakeholder’s meetings, public workshops, building 
consensus and credibility more difficult.  Corradino interacted with multiple 
stakeholders from the University of Florida, chamber of commerce, religious 
community, staff and the elected decision-making body. It was an iterative 
process, where several rounds of individual and group meetings were held.  As 
can be seen from time to time, one powerful group’s solution was in direct 
opposition to another’s solution. Shuttle diplomacy was employed to develop a 
plan that was satisfactory to all. We were able to painstakingly work thorough 
such meetings and reach agreements on the future projects in the community.   

In Miami Beach, as a part of the Municipal Mobility Plan, multiple neighborhoods 
had traffic issues with traffic calming desired in most instances.  In order to 
address these studies and meetings were held with neighborhood groups. 
Although these groups had the tendency to begin the conversation with wanting 
to close streets to restrict traffic flow.  Corradino would educate residents on the 
negative impacts of this course of action and educate that street closures were 
the last alternative. Corradino’s recommendations are highlighted more passive, 
that effective traffic calming designed to mitigate the root cause of the speeding 
problems. Although initially skeptical and a time consuming commitment, the 
results was that almost all cases, months after projects were implements, the 
passive calming features were greatly appreciated by the neighborhoods, even 
those property owners who were most skeptical or whose property was directly 
impacted by the project.   
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SECTION IV | PROJECT CONTROL EXPERIENCE 
v. Collaboration

Most cities have several consultants employed at any given time.  Typically, these 
firms will be in a variety of related disciplines and can either be addressing issues 
as part of the city’s general services contract or as part of more specific efforts.  
Corradino has held general services contracts and specific project contracts for 
the majority of cities in Miami Dade County over the past several years.  We are 
familiar and willing to interact, share information and work with other city 
consultants as part of the city’s process.  We have done so on many occasions for 
our clients in Miami Beach, Cutler Bay, Homestead, Miami Gardens, Palmetto Bay, 
Sunny Isle Beach, and many others.   

The most significant examples includes our work as program managers.  For our 
work at the Louisville Airport Improvement Program we work with a variety of 
professionals over the course of what is now 30 year effort to manage the 
planning, design and construction at this airport.  On our construction 
management projects, such as the reconstruction of I-95 thorough Palm Beach 
County and the I-595 Managed Lanes construction, Corradino worked with all 
surveying, design, architecture, and construction disciplines.  When we were part 
of the Kaiser Transit Group, which planned, designed and constructed the 
Metrorail we did the same.  Roadway projects where we provide design for 
streetscape, drainage, above ground and below ground infrastructure, provided 
in Miami Beach, Hialeah, Miami, Cutler Bay and Palmetto Bay involved extensive 
interaction with other design professionals and permitting agencies to ensure 
projects happening at various levels don’t interfere with one another.   

Corradino’s attitude is that we are part of the City’s team and each consultant is 
working toward the common goals of the city. Each of our firms have 
relationships with each other, often as partners on projects and often as 
competitors on projects.  We generally know each other’s capabilities and have 
demonstrated our willingness to complement and enhance each other’s 
strengths to deliver a higher quality product to our client.  
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State of Florida
Department of State

I certify from the records of this office that THE CORRADINO GROUP, INC.
is a Kentucky corporation authorized to transact business in the State of Florida,
qualified on January 13, 1997.

The document number of this corporation is F97000000207.

I further certify that said corporation has paid all fees due this office through
December 31, 2015, that its most recent annual report/uniform business report
was filed on January 13, 2015, and its status is active.

I further certify that said corporation has not filed a Certificate of Withdrawal.

Given under my hand and the
Great Seal of the State of Florida
at Tallahassee, the Capital, this
the Fourth day of March, 2015

Authentication ID: CU5396102107

To authenticate this certificate,visit the following site,enter this
ID, and then follow the instructions displayed.

https://efile.sunbiz.org/certauthver.html
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SCHEDULE “D” CITY OF CORAL GABLES 

CONSULTANT’S QUALIFICATION STATEMENT 

The legal affairs of Corradino are under the responsibility of its in-house General Counsel, Burt J. 

Deutsch (800.880.8241; 502.587.7221; bdeutsch@corradino.com).  Any questions should be referred 

to him.  

IN RESPONSE TO: Please identify each incident within the last five (5) years where (a) a civil, criminal, 

administrative, other similar proceeding was filed or is pending, if such proceeding arises from or is a 

dispute concerning the Consultant’s rights, remedies or duties under a contract for the same or similar 

type services to be provided under this RFQ;    

Miami-Dade County v. The Corradino Group, Inc., 11-20418 CA 08, 11th Judicial Circuit 

Court, Miami-Dade County, Florida.  Filed June 30, 2011; dispute between the parties as 

to the scope of architectural services for Crandon Park and for Amelia Earhart Soccer 

Complex for the Miami-Dade County Park and Recreation Department.  Dismissed with 

Prejudice on 4/10/14.  As part of the Joint Stipulation of Dismissal with Prejudice, the 

parties executed a MUTUAL GENERAL RELEASE.  As part of the MUTUAL GENERAL 

RELEASE, Corradino and the County denied "any and all liability to the other upon all 

claims which have been asserted or might hereafter be asserted.  The parties to this 

agreement stipulate that this Mutual General Release is not intended nor shall it be 

interpreted as an admission of any liability, fault, or responsibility; said fault and liability 

being expressly disclaimed.  [County and Corradino] stipulate and agree the exchange of 

funds is solely for the purpose of economic considerations to avoid further litigation.  

[County] acknowledges and agrees that [Corradino] has viable defenses, and a viable 

counterclaim that could have resulted in a judgment adverse to the [County] and, if asked 

about the Subject Case in connection with obtaining BCC Approval, [County] agrees to 

acknowledge as such." 
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SECTION 6 
REQUEST FOR QUALIFICATIONS  CHECK LIST 

RFQ 2015.11.16 GENERAL ENGINEERING CONSULTING SERVICES 

  COMPANY NAME: (Please Print): 

Phone:   Fax: 

- - N O T I C E - - 
BEFORE SUBMITTING YOUR RFQ, MAKE SURE YOU: 

1. Carefully Read and Complete the Qualification Submittal (Page 13) Provide the
page number in the blanks provided where compliance information is located in
your Qualification Statement for each of the required submittal items.

2. Carefully read the SPECIFICATIONS/SCOPE OF SERVICES and then properly fill
out the RFQ SHEET and CERTIFICATION PAGE (Schedule "A").

3. Fill out and sign the NON-COLLUSION AFFIDAVIT (Schedule "B") and have it
properly notarized.

4. Sign the VENDOR DRUG FREE STATEMENT (Schedule "C").

5. Complete, sign and have notarized RESPONDENT’S QUALIFICATIONS  STATEMENT
(Schedule "D").

6. Complete STATEMENT OF NO RESPONSE (Schedule “E”) if applicable.

7. Sign and return acknowledgement of CODE OF ETHICS, CONFLICT OF INTEREST
AND CONE OF SILENCE (Schedule “F”). These can be found on the City’s website,
under Government, City Department, Procurement, Procurement Links, Ordinance No.
2009-53; Sec 2-1055; Sec 2-677; and Sec 2-1059, respectively.

8. Complete, sign and have notarized American with Disabilities Act (ADA) Non-
Discrimination Statement (Schedule “G”).

9. Complete, sign and have notarized the Sworn Statement Pursuant to Section
287.133 (3) (a), Florida Statutes, On Public Entity Crimes (Schedule “H”).

10. Complete and submit Acknowledgement of Addenda (Schedule “I”) if applicable.

11. Complete, sign and have notarized LOBBYIST forms (if applicable).  Forms are
available at www.coralgables.com, City Clerk

12. Complete and submit STANDARD FORM 330, Architect-Engineer Qualifications,
(if applicable).

13. Clearly mark the RFQ NUMBER AND RFQ NAME on the outside of your envelope.

14. Submit ONE ORIGINAL and FIVE PHOTOCOPIES with ONE disk or flash drive in pdf
format of your RFQ.

15. Make sure your RFQ is submitted prior to the deadline. Late RFQs will not be accepted.

The Corradino Group, Inc. 

305.594.0735 305.594.0755

X

X

X

X

X

X

X

X

X

X

n/a

X

X

X

X
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16. Include Bond (if applicable).

FAILURE TO PROVIDE THE REQUESTED SCHEDULES MAY RESULT IN YOUR RFQ BEING DEEMED 
NON-RESPONSIVE. THIS PAGE ALONG WITH SCHEDULES “A” THRU “I” ARE TO BE RETURNED 
WITH YOUR RFQ (DRAW A LINE ACROSS A FORM WHICH IS NOT APPLICABLE). 

n/a
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RFO 2015.11.16 General Engineering Consulting Services 

EXHIBIT 'D' 

PRICING SCHEDULE 

Upon agreement of a fee, the Director of Public Works or his/her designee, will issue a written 
authorization to proceed to the PROFESSIONAL. In the case of an emergency, the CITY 
reserves the right to issue oral authorization to the PROFESSIONAL with the understanding that 
written confinnation will follow immediately thereafter. The CITY reserves the right to contract 
with the PROFESSIONAL for additional services. Any increase in the agreed upon amount shall 
be approved by the Public Works director or designee, and shall be in accordance with applicable 
CITY and State regulations. 

The fees for professional services for each of the WORK shall be determined by one of the 
following methods or a combination thereof, as mutually agreed upon by the CITY and the 
PROFESSIONAL. 

Multiple of Direct Salary expense: The "Not to Exceed'' fee may be based on multiple of 3.0 
times the salary rate, as detennined from salaries reported to the Director of Internal Revenue, of 
the personnel engaged directly on a project, such multiplied rate not to exceed $202.00 dollars 
per hour by either principles or employees. 

Fixed Sum (Lump Sum): The fee for a task or Scope of Work may be fixed sum as mutually 
agreed upon by the CITY and the PROFESSIONAL. 

Hourly Rate Fee: The CITY agrees to pay, and the PROFESSIONAL agrees to accept, for the 
services rendered pursuant to this agreement, fees in accordance with the following: 

Category 

• Principal
• Project Manager
• Senior Engineer
• Project Engineer
• Construction Inspector
• CADD Technician
• Clerical

(J.£0. 
1tle 

Hourly Rates 

$ 202.00 
$ 191.00 
$ 165.00 
$ 140.00 
$ 101.00 
$ 90.00 
$ 75.00 
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ACORD• CERTIFICATE OF LIABILITY INSURANCE I
DATE (MM/00/YYYYI 

� 12/1/2015 
THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS 
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICI ES 
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S}, AUTHORIZED 
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER. 
IMPORTANT: If the certificate holder Is an ADDITIONAL INSURED, the pollcy(les} must be endorsed. If SUBROGATION IS WAIVED, subject to 
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the 
certificate holder In lieu of such endorsemenllsl. 

PRODUCER CONTACT Lindsav Voloe NAME: 
Arthur J. Gallagher Risk Management Services, Inc. r&HJ)NJ_ r .,. 617-531-7712 I ft-i .. 01. 617-531-7724Two Liberty Square, 5th Floor 
Boston MA 02109 ��5c. Lindsay_ Volpe@ajg.com

INSURER(Sl AFFORDING COVERAGE NAIC • 
INSURER A ,Endurance American Specialty Ins Co 41718 

INSURED THECORR-03 INSURER a ,Mitsui Sumitomo Insurance USA Inc. 22551 
The Corradino Group Inc INSURER c ,Mitsui Sumitomo Insurance Company L 
200 S 5th St, Suite 300N INSURER D: Louisville, KY 40202 

INSURER E: 
INSURER F: 

COVERAGES CERTIFICATE NUMBER· 615432960 REVISION NUMBER· 
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD 
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS 
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, 
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. 

1�.w: 

-

TYPE OF INSURANCE -v�nl 
INSD WVDI 

c x COMMERCIAL GENERAL LIABILITY y y 
-D CLAIMS-MADE w OCCUR 
-

-

-

GEN'L AGGREGATE LIMIT APPLIES PER: 

� POLICY O �f8,: D LOC
OTHER: 

·�---� 
X �Y AUTO 

"-'-8""'" � '°'iii"''"AUT S AUT 
X HIRED AUTOS X �3f�W

NED

y y 

B UMBRELLA LIAB 
M

OCCUR 
EXCESS LIAB CLAJMS,MAOE 
OED I I RETENTION$

B WORKERS COMPENSATION 
YINI AND EMPLOYERS' LIABILITY 

/WY PROPRIETOAIPARTNER'EXECUTIVE 0HIA OFFICER/MEMBER EXCLUDED? 
(Mandala,y In NH) I 

�l;��r�'f�� 'g':48PERATIONS below I 
A Professional Liability 

POLICY NUMBER ,��M5�1 
PKG3126606 51112015 

BVR8406268 51112015 

UMB5700138 
1

5/112015 

' 

WCP9112503 51112015 

CPL 10003346504 1 8/3112015

I 

1,:Sli\'6�1, 
-- --

LIMITS 
5/ll2016 

5/l/2016 

511/2016 

511(2016 

8J31/2016 

EACH OCCURRENCE 51.000.000 
.............. c_ \Yr"c ... c ... PREMISES Ea occurrence\ 5300.000 

MED EXP (Any one person) $10.000 

PERSONAL & ADV INJURY $1.000.000 
GENERAL AGGREGATE $2.000.000 
PRODUCTS • COMP/OP AGG $2 000.000 

Property Damage Ded. s2.ooo 

( 
. �

r
'Nl,;Lt LIMl I Eaacodenl s1,ooo.ooo 

BODILY INJURY (Pet person) s 

BODILY INJURY (Pet accident) S 

1p';,';'i�d
1

i:i,r
MA

UC 

: EACH OCCURRENCE 
'AGGREGATE 
I 

x I �J:TUTE I I ��H·
E.L. EACH ACCIDENT
E.L. DISEASE • EA EMPLOYEI 
E.L DISEASE • POLICY LIMIT

Each Claim 
Agg�ate 

I 
Each lalm Retention

$ 
$ 
54,000.000 
$4.000,000 ---
$ 

51.000,000 
51.000.000 
51.000. 000 
$5,000,000 
$5,000,000 
$50,000 

DESCRIPTION OF OPERATIONS I LOCATIONS I VEHICLES (ACORD 101, AddlUonal R•muks Sch•dule, may b• a11ach1d If mot• 1pao II roqulrodl 
Professional Retroactive Date: 07 /09/1968 
City Of Coral Gables, FL· Request for Qualifications General Engineering Consulting Services. 
City of Coral Gabtes, GL is included as additional insured on a primary non-contributory basis with respects to general Liability per form 
MS6401-0110 and additional insured as respects Auto Liability per form MS1431-0406, where required by written contract and subject to the 
terms and conditions of the policy. Upon award of the contract, the policy can be endorsed to provide coverage on a primary and 
non-contributory basrs. Waiver of subrogation included on General Liability per form MS 64 01 01 10 and on auto liability per form MS 1415 
See Attached ••. 

CERTIFICATE HOLDER CANCELLATION 

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE 
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN 

City of Coral Gables ACCORDANCE WITH THE POLICY PROVISIONS, 
Insurance Compliance 
PO BOX 12010-CE AUTHORIZED REPRESENTATIVE 
Hemet CA 92546-8010 USA 

�I 
© 1988-2014 ACORD CORPORATION. All rights reserved. 

ACORD 25 (2014101) The ACORD name and logo are registered marks of ACORD 
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EXHIBIT F 
PROFESSIONAL’S EXCEPTIONS TO TERMS AND CONDITIONS 
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