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CITY OF CORAL GABLES, FL
2800 SW 72™ Avenue, Miami, FL 33155
Finance Department / Procurement Division
Tel: 305-460-5102/ Fax: 305-261-1601

BIDDER ACKNOWLEDGEMENT

Bids must be received prior to 2:00 p.m.,
: Friday, July 07, 2017, and may not be
AT withdrawn for a period of up to 90 calendar
CITYWIDE RIGHT OF WAY IMPROVEMENTS days after bid opening. Bids received by the
date and time specified will be opened in the
Procurement Office located at 2800 SW 72™

IFB No. 2017.06.LS Avenue, Miami, FL 33155. All Bids received
after the specified date and time will be
A cone of silence is in effect with respect to this returned unopened.

IFB. The Cone of Silence prohibits certain
communication between potential vendors and the | Contact: Letrice Y Smith

City. For further information, please refer to the Title: Contract Specialist
City Code Section 2-1059 of the City of Coral Telephone:305-460-5121
Gables Procurement Code. Facsimile: 305-261-1601

Email: Lsmith@coralgables.com
/contracts@coralgables.com

THIS FORM MUST BE COMPLETED AND SUBMITTED ALONG WITH THE COMPLETE BID
PRIOR TO THE DATE AND THE TIME OF BID OPENING.

Bidder Name: FEIN or SS r\fmber:

HMed o Tuness MY S OFILOT!
C?omplete Mailing Adbress S—* Telephone No.&\g —%S - /330
\’\@(l/kﬂ,q \’_E_ 23 (38 Cellular No.qu_S’( S-5500

Indicate type ygamzatmn below: Fax No.:

Corporation: &~ Partnership: ___ Individual: ___ Other: | 25 S -8 C —|132%

— Email:
Bid Bond / Security Bond (if applicable) 5> % de Go@™elvoexy ©SSCoP - conn

ATTENTION: FAILURE TO SIGN (PREFERABLY IN BLUE INK) OR COMPLETE ALL IFB SUBMITTAL
FORMS, INSURANCE, ADDENDUM(S) ACKNOWLEDGEMENT AND ALL PAGES OF THE IFB

DOCUMENT MAY RENDER YOUR IFB NON-RESPONSIVE.

THE BIDDER CERTIFIES THAT THIS BID IS BASED UPON ALL CONDITIONS AS LISTED IN THE
BID DOCUMENTS AND THAT THE BIDDER HAS MADE NO CHANGES IN THE BID DOCUMENT
AS RECEIVED. THE BIDDER FURTHER AGREES, IF THE BID IS ACCEPTED, THE BIDDER WILL
EXECUTE AN APPROPRIATE AGREEMENT FOR THE PURPOSE OF ESTABLISHING A FORMAL
CONTRACTUAL RELATIONSHIP BETWEEN THE BIDDER AND THE CITY OF CORAL GABLES,
FOR THE PERFORMANCE OF ALL REQUIREMENTS TO WHICH THIS BID PERTAINS.
FURTHER, BY CHECKING THE AGREE BOX LISTED BELOW AND BY SIGNING
BELOW PREFERABLY IN BLUE INK ALL IFB PAGES ARE ACKNOWLEDGED AND ACCEPTED,
AS WELL AS, ANY SPECIAL INSTRUCTION SHEET(S), IF APPLICABLE. | AM AUTHORIZED TO
BIND P!%?@%\\AANCE OF THIS IFB FOR THE ABOVE BIDDER.

Agree (Please check box to acknowledge this solicitation)
DloAN s oboes /?*QS\&W—* o031 /0% /20"l
Authorized Name and Signature Title Date
IFB 2017.06.LS Page 1 of 230
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CITY OF CORAL GABLES, FL
2800 SW 72nd Avenue, Miami, FL 33155
Finance Department / Procurement Division
Tel: 305-460-5102, Fax: 305-261-1601

PUBLIC NOTICE
Invitation for Bids (IFB) No. 2017.06.LS

The City of Coral Gables is seeking bids for CITYWIDE RIGHT OF WAY IMPROVEMENTS- IFB
2017.06.LS. This solicitation consists of general construction and repair of right of way improvements that
may include but not limited to drainage systems, traffic calming facilities, pavement, sidewalks, curbs,
gutters and restoration of work areas.

The Invitation for Bids (IFB) package may be downloaded by visiting PublicPurchase
(www.publicpurchase.com). Prospective bidders must register with PublicPurchase, free-of-
charge, in order to download the solicitation. A detailed user guide for the registration process
may be downloaded by visiting the Procurement Division Supplier Services webpage
at: www.coralgables.com/index.aspx?page=1275.

Any prospective bidder who has received this solicitation by any means other than through PublicPurchase
must register immediately with PublicPurchase to ensure it receives any addendum issued to this
solicitation. Failure to acknowledge receipt of an addendum may result in disqualification of bid submitted.

A non-mandatory pre-bid meeting will be held at: Procurement Division Conference Room, 2800 S.W.
72 Avenue Miami, FL 33155 on Friday, June 09, 2017 at 10:00 am. Attendance (in person or via
telephone) is encouraged and recommended as a source of information, but is not mandatory. Bidders
who are interested in participating via telephone should send an e-mail to the contact person listed in this
IFB expressing their intent to participate via telephone.

Any request for additional information or clarification must be received in writing via e-mail
to contracts@coralgables.com or PublicPurchase no later than Friday , June 16, 2017 at 4:00 PM.
Bidders should not rely on any representations, statements or explanations other than those made in this
IFB or in any written addendum to this IFB.

Bids for IFB NO. 2017.05.LS will be received until 2:00 PM, Friday, July 07, 2017. Bids submitted by
mail or hand delivered should be sent to the City of Coral Gables, Procurement Division, 2800 SW 72™
Avenue, Miami, Florida 33155. The City of Coral Gables will not accept and will in no way be responsible
for any bids received after the submittal deadline. The responsibility for submitting bids before the stated
time and date is solely the responsibility of the Bidder. Verbal or electronic (e-mailed) bids are not
acceptable.

One (1) original bid, two (2) copies and one (1) digital copy on a CD or flash drive (PDF format) must be
signed and submitted in a sealed envelope and clearly marked: (1) CITYWIDE RIGHT OF WAY

IMPROVEMENTS - IFB 2017.06.LS and (2) Bidder's Name, Address, Contact Name, and Telephone

Number..

Certified minority business enterprises (as defined in Florida Statutes §287.0943 and §288.703) and other
minority or woman-owned enterprises are encouraged to respond to this solicitation.

Anticipated Schedule of Events:

Solicitation Advertisement Thursday, June 01,2017
Non-Mandatory Pre-Bid Meeting 10:00 am, Friday, June 09, 2017
Deadline for Questions 4:00 pm, Friday, June 16, 2017
Deadline for Answers 4:00 pm, Friday, June 23, 2017
Submittal Deadline / Bid Opening 2:00 pm, Friday, July 07, 2017
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Award of bid will be made to the lowest responsive responsible bidder, within a reasonable time after
opening. However, the City reserves the right to consider other conditions, which may be in the best
interest of the City. Bid must be firm for ninety (90) calendar days. The City reserves the right to
cancel this solicitation at any time, reject any and/or all submittals, and waive any technicalities,
irregularities or any other minor variations.

ESCALATION CLAUSES OF ANY KIND CONTAINED IN YOUR BID ARE NOT ACCEPTABLE.
This solicitation is subject to the following Ordinances/Resolutions which may be found on the City of

Coral Gables Website: http://www.coralgables.com, click on Government, City Departments,
Procurement, Procurement Code (City code, Chapter 2, Article VIII)

Cone of Silence — Sec. 2-1059

Ethics — Sec. 2-1054 to 2-1060
Debarment Proceedings — Sec. 2-952
Protest Procedures — Sec. 2-950
Polystyrene — Sec. 2-801

Buy American — Sec. 2-780
Sustainability (Green) — Sec. 2-778
Local Preference — Sec. 2-777

e o o o o o o o

Conflict of Interest and Code of Ethics
e Coral Gables, FL, Code of Ordinances, Chapter 2 — Administration, Article V
City Clerk, Lobbyist Registration, Applications and Forms

e Lobbyist Registration & Disclosure of Fees — Ordinance No. 2006-11

Sincerely,

Chief Procurement Officer
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SOLICITATION SUBMISSION CHECKLIST
IFB 2017.06.LS
CITYWIDE RIGHT OF WAY IMPROVEMENTS

COMPANY NAME: (Please Print): He)t\cf) :C’_,qz?veSSl R -

Phone: A0S- &B5- (330 Email:%@mwﬁ SCOP conf

--NOTICE--

BEFORE SUBMITTING YOUR SOLICITATION, MAKE SURE YOU...

IFB General Requirements
1L Have read and have a clear understanding of the SPECIFICATIONS / SCOPE OF WORK and

PLANS of this IFB.

D 2. Submit ONE ORIGINAL RESPONSE and TWO (2) PHOTOCOPIES with ONE disk(s) or
memory stick of your IFB. (Please insert TABS and PAGE NUMBERS on the following sections
in the ORIGINAL copy — Bid Bond, Schedule of Values and Addendum Acknowledgement.)

D 3 Clearly mark the IFB NUMBER AND IFB NAME on the outside of your envelope.
I:' Make sure your bid is submitted prior to the deadline. Late bids will not be accepted.
Bid Submittal Format
D 5. Title Page, refer to Section 1.5(a), Bid Format
D 6. Business Experience, refer to Section 1.5(b), Bid Format
D 7. Key Personnel Experience, refer to Section 1.5(c), Bid Format
D 8. Financial Stability, refer to Section 1.5(d), Bid Format
l:] 9. Experience Modification Rating (EMR) Score, refer to Section 1.5(e), Bid Format
I:] 10. Submit the following Forms:
e Bidder Acknowledgement Form
e Bid Bond pg.
*  Contractor’s Affidavit including Schedules A through I (as applicable). Pg.
D 11. Carefully review the Construction Forms; however completion of these documents is not
required with bid submittal:
e Contract (draft)
e Partial and Final Release of Lien
e  Contractor’s Payment Request Form
D 12. Complete, verify and submit SCHEDULE OF VALUES, Section 6. Pg.

FAILURE TO SUBMIT CHECKLIST AND THE REQUESTED DOCUMENTATION MAY RENDER YOUR
IFB RESPONSE NON-RESPONSIVE AND CONSTITUTE GROUNDS FOR REJECTION. THIS PAGE IS TO
BE RETURNED WITH YOUR RESPONSE PACKAGE.

IFB 2017.06.LS Page 5 of 230
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CONTRACTOR’S AFFIDAVIT

SUBMITTED TO: City of Coral Gables
Procurement Division
2800 SW 72 Avenue
Miami, Florida 33155

The undersigned acknowledges and understands the information contained in response to this
IFB Schedules A through | shall be relied upon by Owner awarding the contract and such
information is warranted by Contractor to be true and correct. The discovery of any omission or
misstatements that materially affects the Contractor to perform under the contract shall be cause
for the City to reject the solicitation submittal, and if necessary, terminate the award and/or
contract. | further certify that the undersigned name(s) and official signatures of those persons
are authorized as (Owner, Partner, Officer, Representative or Agent of the Contractor that has
submitted the attached Response). Schedules A through | are subject to Local, State and Federal
laws (as applicable); both criminal and civil.

e SCHEDULE A — CERTIFICATE OF BIDDER

e SCHEDULE B — NON-COLLUSION AND CONTINGENT FEE AFFIDAVIT

e SCHEDULE C — DRUG-FREE STATEMENT

e SCHEDULE D — BIDDER’S QUALIFICATION STATEMENT

e SCHEDULE E — STATEMENT OF NO-RESPONSE

¢ SCHEDULE F — CODE OF ETHICS, CONFLICT OF INTEREST, AND CONE OF SILENCE

* SCHEDULE G — AMERICANS WITH DISABILITIES ACT (ADA)

e SCHEDULE H— PUBLIC ENTITY CRIMES

e SCHEDULE | — ACKNOWLEDGEMENT OF ADDENDA

This affidavit is to be furnished to the City of Coral Gables with its IFB response. It is to be filled
in, executed by the Contractor and notarized. If the Response is made by a Corporation, then it
should be executed by its Chief Officer. This document MUST be submitted with the Response.

@w w/m Q&e@wl R /oz/zoR

" Authorized Name and Signature Title Date
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STATE OF H pa,da
COUNTY OF Yliami Dndse

On this 3 day of lo \\4] , 20 }7 , before me the undersigned Notary Public of
the State of'_fgg ‘AO\ , personally appeared DQXLO A TCCLW >

(Name(s) of individual(s) who appeared before Notary

And whose name(s) is/are subscribes to within the instrument(s), and acknowledges it's

execution.

DFFICIAL NOTARY SEAL
ELAYNE PATRICIA REINA HAYEK

NOTARY PUBLIC STATE OF FLORIDA |

Lo
NOTART PUBLIT, STATE OF Flonce .

COMMISSION # FF102081

AY COMM. EXPIRES: JULY 7, J

(Name of notary Isublic; Print, Stamp or
Type as Commissioned.)

NOTARY PUBLIC
SEAL OF OFFICE:
Personally know to me, or Produced
Identification:
(Type of Identification Produced)
IFB 2017.06.LS Page 145 of 230

CITYWIDE RIGHT OF WAY IMPROVEMENTS



SCHEDULE "A" - CITY OF CORAL GABLES - CERTIFICATE OF BIDDER

Neither I, nor the firm, hereby represent has:

a. employed or retained for a commission, percentage brokerage, contingent fee, or
other consideration, any firm or person (other than a bona fide employee working
solely for me or the Contractor) to solicit or secure this contract.

b. agreed, as an express or implied condition for obtaining this contract, to employ or
retain the services of any firm or person in connection with carrying out the contract, or

C. paid, or agreed to pay, to any firm, organization or person (other than a bona fide
employee working solely for me or the Contractor) any fee, contribution, donation or
consideration of any kind for, or in connection with, procuring or carrying out the
contract except as here expressly stated (if any):

SCHEDULE "B" - CITY OF CORAL GABLES - NON-COLLUSION AND CONTINGENT FEE AFFIDAVIT

1. (Hgishe is the /Pceal Aout

(Owner, Partner, Officer, Representative or Agent)

of the Contractor that has submitted the attached Response.

2. she is fully informed with respect to the preparation and contents of the attached Response
and of all pertinent circumstances respecting such Response;

3. Said Response is made without any connection or common interest in the profits with any other
persons making any Response to this solicitation. Said Response is on our part in all respects fair
and without collusion or fraud. No head of any department, any employee or any officer of the City
of Coral Gables is directly or indirectly interested therein. If any relatives of Contractor’s officers or
employees are employed by the City, indicate name and relationship below.

Name: Relationship:

Name: Relationship:

4. No lobbyist or other contractor is to be paid on a contingent or percentage fee basis in connection
with the award of this Contract.
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SCHEDULE "C" - CITY OF CORAL GABLES - VENDOR DRUG-FREE STATEMENT

Preference may be given to vendors submitting a certification with their bid/proposal certifying they have
a drug- free workplace in accordance with Section 287.087, Florida Statutes. This requirement affects
all public entities of the State and becomes effective January 1, 1991. The special condition is as follows:

1.  Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing,
possession, or use of a controlled substance is prohibited in the workplace and specifying the
actions that will be taken against employees for violations of such prohibition.

2. Inform employees about the dangers of drug abuse in the workplace, the business's policy of
maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee
assistance programs, and the penalties that may be imposed upon employees for drug abuse
violations.

3. Give each employee engaged in providing the commodities or contractual services that are under
solicitation a copy of the statement specified in subsection (1).

4. In the statement specified in subsection (1), notify the employees that, as a condition of
working on the commodities or contractual services that are under solicitation, the employee will
abide by the terms of the statement and will notify the employer of any conviction of, or plea of
guilty or nolo contendere to, any violation of chapter 893 or of any controlled substance law of
the United States or any state, for a violation occurring in the workplace no later than five (5) days
after such conviction.

5. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or
rehabilitation program if such is available in the employee's community, by any employee who is so
convicted.

6. Make a good faith effort to continue to maintain a drug-free workplace through implementation of this
section. As the person authorized to sign the statement, | certify that this form complies fully with the
above requirements.

The company submitting this solicitation has established a Drug Free work place program in accordance with
Sate Statute 287.087
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SCHEDULE “E” — CITY OF CORAL GABLES - STATEMENT OF NO-RESPONSE

NOTE: If you do not intend to bid on this IFB, please return this form immediately. Failure to return this form
may result in your name being removed from the list of Bidders for the City of Coral Gables. Please
indicate Invitation for Bid name and number on the outside of the envelope.

MAIL TO: CITY OF CORAL GABLES
2800 S.W. 72nd AVENUE
MIAMI, FL 33155
ATTN: PROCUREMENT DIVISION
EMAIL: contracts@coralgables.com

We, the undersigned have declined to respond for the following reason:
Insufficient time to respond to the Invitation for Bid.
We do not offer these services or an equivalent.
Our schedule would not permit us to perform.
Unable to meet specifications.
Unable to meet Bond requirements.
Specifications unclear (explain below).
Unable to meet insurance requirements.
Other (specify below)

REMARKS:

COMPANY NAME:
SIGNATURE:
ADDRESS:
TELEPHONE NO.
FAX NO.

EMAIL ADDRESS:
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SCHEDULE “D”- CITY OF CORAL GABLES - BIDDER’S QUALIFICATION STATEMENT

The undersigned declares the truth and correctness of all statements and all answers to questions made
hereinafter:

Company Name: nQ:\ D (g)(_% S \cC -
Address: 9442 UW 1 a \’\pd(og i A3 138

Street City | State Zip Code

Telephone No: @) ¥5S- 1330 Fax No: @$)885-1321 Email: delio®mokneQ essan]. coon

How many years has your organization been in business under its present name?20Years

If Contractor is operating under Fictitious Name, submit evidence of compliance with Florida Fictitious Name
Statue:

Under what former names has your business operated? :

At what address was that business located?

Are You Certified? Yes Y No If Yes, ATTACH COPY of Certification.
Are You Licensed? Yes o' No If Yes, ATTACH COPY of License

Has your company or its senior officers ever declared bankruptcy?
Yes No__ X If yes, explain:

Please identify each incident within the last five (5) years where (a) a civil, criminal, administrative, other
similar proceeding was filed or is pending, if such proceeding arises from or is a dispute concerning the
Contractor’s rights, remedies or duties under a contract for the same or similar type services to be provided
under this IFB:

<

\‘\)(/\/\}/

Have you ever been debarred or suspended from doing business with any government entity?

Yes ___ No_X_ If Yes, explain

IFB 2017.06.LS Page 148 of 230
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SCHEDULE “F” — CITY OF CORAL GABLES - CODE OF ETHICS, CONFLICT OF INTEREST, AND
CONE OF SILENCE

THESE SECTIONS OF THE CITY CODE CAN BE FOUND ON THE CITY’S WEBSITE, UNDER
GOVERNMENT, CITY DEPARTMENT, PROCUREMENT, PROCUREMENT LINKS,
ORDINANCE NO. 2009-53; SEC 2-1055; SEC 2-677; AND SEC 2-1059, RESPECTIVELY.

IT IS HEREBY ACKNOWLEDGED THAT THE ABOVE NOTED SECTIONS OF THE CITY OF CORAL
GABLES CITY CODE ARE TO BE ADHERED TO PURSUANT TO THIS SOLICITATION.

SCHEDULE "G" - CITY OF CORAL GABLES - AMERICANS WITH DISABILITIES ACT (ADA)
DISABILITY NONDISCRIMINATION SWORNSTATEMENT

| understand that the above named firm, corporation or organization is in compliance with and agreed to
continue to comply with, and assure that any sub-contractor, or third party contractor under this project
complies with all applicable requirements of the laws listed below including, but not limited to, those
provisions pertaining to employment, provision of programs and service, transportation,
communications, access to facilities, renovations, and new construction.

The American with Disabilities Act of 1990 (ADA), Pub. L. 101-336, 104 Stat 327, 42 U.S.C. 12101,12213
and 47 U.S.C. Sections 225 and 661 including Title |, Employment; Title 11, Public Services; Title Il
Public Accommodations and Services Operated by Private Entities; Title IV, Telecommunications: and
Title V, Miscellaneous Provisions.

The Florida Americans with Disabilities Accessibility Implementation Act of 1993, Sections 5553.501-
553.513, Florida Statutes

The Rehabilitation Act of 1973, 229 U.S.C. Section 794
The Federal Transit Act, as amended, 49 U.S.C. Section 1612
The Fair Housing Act as amended, 42 U.S.C. Section 3601-3631

SCHEDULE "H" - CITY OF CORAL GABLES - STATEMENT PURSUANT TO SECTION

287.133 (3) (a), FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES

1. | understand that a “public entity crime” as define in Paragraph 287.133(1)(g), Florida Statutes,
means a violation of any state or federal law by a person with respect to and directly related to
the transaction of business with any public entity or with an agency or political subdivision of any
other state or of the United States, including, but not limited to, any Proposal or contract for goods
or services to be provided to any public entity or an agency or political subdivision of any other
state or of the United States and involving antitrust, fraud, theft, bribery, collusion, racketeering,
conspiracy, or material misrepresentation.

2. | understand that “convicted” or “conviction” as defined in Paragraph 287.133(1)(b), Florida
Statutes, means a finding of guilt or a conviction of a public entity crime, with or without an
adjudication of guilt, in any federal or state trial court of record relating to charges brought by
indictment or information after July 1, 1989, as a result of a jury verdict, non-jury trial, or entry of a
plea of guilty or nolo contendere.
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3. lunderstand that an “affiliate” as defined in Paragraph 287.133(1)(a), Florida Statutes, means:

1. A predecessor or successor of a person convicted of a public entity crime; or 2. An entity under
the control of any natural person who is active in the management of the entity and who has been
convicted of a public entity crime. The term “affiliate” includes those officers, directors, executives,
partners, shareholders, employees, members, and agents who are active in the management of an
affiliate. The ownership by one person of shares constituting a controlling interest in another
person, or a pooling of equipment or income among persons when not for fair market value under
an arm’s length agreement, shall be a prima facie case that one person controls another person.
A person who knowingly enters into a joint venture with a person who has been convicted of a
public entity crime in Florida during the preceding 36 months shall be considered an affiliate.

4. | understand that a “person” as defined in Paragraph 287.133(1)(e), Florida Statutes. means
any natural person or entity organized under the laws of any state or of the United States with the
legal power to enter into a binding contract and which Proposals or applies to Proposal on
contracts for the provision of goods or services let by a public entity, or which otherwise transacts
or applies to transact business with a public entity. The term “person” includes those officers,
directors, executives, partners, shareholders, employees, members, and agents who are active in
management of an entity.

5. Based on information and belief, the statement which | have marked below is true in relation to
the entity submitting this sworn statement. [indicate which statement applies.]

Aeither the entity submitting this sworn statement, nor any of its officers, directors, executives,
partners, shareholders, employees, members, or agents who are active in the management of the
entity, nor any affiliate of the entity has been charged with and convicted of a public entity crime
subsequent to July 1, 1989.

____The entity submitting this sworn statement, or one or more of its officers, directors, executives,
partners, shareholders, employees, members, or agents who are active in the management of the
entity, or an affiliate of the entity has been charged with and convicted of a public entity subsequent
to July 1, 1989.

____The entity submitting this sworn statement, or one or more of its officers, directors, executives,
partners, shareholders, employees, members, or agents who are active in the management of the
entity, or an affiliate of the entity has been charged with and convicted of a public entity crime
subsequent to July 1, 1989. However, there has been subsequent proceeding before a Hearing
Officer of the State of Florida, Division of Administrative Hearings and the Final Order entered by
the Hearing Officer determined that it was not in the public interest to place the entity submitting this
sworn statement on the convicted vendor list.

[attach a copy of the final order]

| UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR
THE PUBLIC ENTITY IS FOR THAT PUBLIC ENTITY ONLY AND, THAT THIS FORM IS VALID
THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS FILED. | ALSO
UNDERSTAND THAT | AM REQUIRED TO INFORM THE PUBLIC ENTITY PRIOR TO ENTERING
INTO A CONTRACT IN EXCESS OF THE THRESHOLD AMOUNT PROVIDED IN SECTION
287.017, FLORIDA STATUTES FOR CATEGORY TWO OF ANY CHANGE IN THE INFORMATION
CONTAINED IN THIS FORM.
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SCHEDULE "I" - CITY OF CORAL GABLES - ACKNOWLEDGEMENT OF ADDENDA

1. The undersigned agrees, if this IFB is accepted, to enter in a Contract with the CITY to
perform and furnish all work as specified or indicated in the IFB and Contract Documents
within the Contract time indicated in the IFB and in accordance with the other terms and
conditions of the solicitation and contract documents.

2. Acknowledgement is hereby made of the following Addenda, if any (identified by number)
received since issuance of the Invitation for Bid.
Addendum No__| _Date L l 1 \l 0\ Addendum No. Date
Addendum No._Z-__ Date ia'/ 23/ (3 Addendum No. Date
Addendum No._> __ Date G/2¢ //7’ Addendum No. Date
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SECTION 6

Invitation for Bid (IFB) No 2017.06.LS

6.0: SCHEDULE OF VALUES

Bidder shall submit a Bid expressing its interest in providing the services described herein. Bids must be
typed or printed in blue ink. Use of erasable ink is not permitted. All corrections to prices made by the
Bidder must be initialed. Any additional information to be submitted as part of the Bid may be attached to
this form.

BIDDERS NAME: Metco Expeas Aac

CONTACT NAME / TITLE: Do\is A - lasdaes, / Pesidend

SIGNATURE‘:/DJJLU &A«/\ﬁ/ DATE: CP:/ O?/ 20/
ADDRESS: 9442 LD /0T S
TELEPHONE: 308-885- /1330 FACSIMILE: 3pC-898S - 323

EMAL:_ Aelio @Me\'roagvessco( \\D - SN

The bidder shall provide the following Schedule of Values for administrative purposes. This information is
required with the submission of bid and when approved by the Architect/Engineer, will be used to
evaluate Applications for Payment of the successful bidder. The Bidder may add line items as desired,
but must provide those items indicated as a minimum. The total amount shall equal the Total Bid Price.

The prices stated in the Bid shall include full compensation for mobilization, maintenance of traffic,
overhead and profit, taxes, labor, equipment, materials, home office expenses, insurance, bond and any
and all other costs and expenses for performing and completing the work as shown on the plans and
specifications.
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BID PRICING SCHEDULE

ITEM COST

1. |Roadwork - asphalt $ G 50} A s
2. |Roadwork - concrete $ 1,228 BIS o
3. |Drainage $ 8 ll,EiD-OO
4. |Roadwork - signs & markings $§ 206 ,L/OO- eo
5. |Roadwork - landscape $ / 5‘7{,c7woo
6. [Labor and Equipment $ L—{@Q) oo

TOTAL BASE BID:|$ 2, F1 0, 8200

Notes:

1. The quantities shown are given only for the purpose of facilitating the uniform comparison of
Bids submitted. The City does not guarantee that may specific quantities will be utilized. The
quantities for any item may be increased, decreased, or deleted as the need occurs.

2. The prices stated in the bid shall include full compensation for mobilization, maintenance of
traffic, overhead & profit, taxes, labor, equipment, materials, home office expenses, insurance,
bond and any all other costs and expenses required, for performing and completing the work as
per the Contract and Specifications.

Award of bid will be made to the lowest responsive responsible bidder who bids on all
items and whose bid offers the lowest total price when all items are added together.
Bidders must bid on all items. Failure to do so may deem your bid non-responsive.
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ROADWORK.- ASPHALT

Bid o Approx. .
Tem & Description Quantity Unit Amount
1  Construct 1” asphalt concrete finish course for the unit price of 20,000 sqyd / 80 OQ( ) . eo
NVine dollars &

= cents per square yard.

2 Mill 1” asphalt concrete (including removal and disposal of material) 20,000 sqyd (j O‘OOO )
and construct 1” asphalt concrete (finish course) for the unit price of

\GoO dollars &
—— __cents per square yard.

3 Mill 2” asphalt concrete (including removal and disposal of material) 10,000 sq yd 2-2‘ OcD. ©o
and construct 2” asphalt concrete (finish course) for the unit price of
\Lo dollars &
'\’u)&/\‘\&,i cents per square yard

59

4  Construct asphalt concrete leveling for the unit price of 1,000 tons / , OO0 - oo
(Zm hlm EQ!% dollars &

cents per ton.

5  Construct 1” asphalt concrete with 6 lime rock base including prime 500 sq yd 1 ?- | 500- eo
& tack coats, subgrade compaction for the unit price of | V"2
dollars & = cents per square yard.
6  Construct 1” asphalt concrete with 8” lime rock base including prime
& tack coats, subgrade compaction for the unit price of M\A_i@wo_n
dollars & cents per square yard. 1000 sqyd 21! 000 -
7  Construct 1” asphalt concrete with 12” lime rock base including prime 100 sq yd D) OO 00
& tack coats, subgrade compaction for the unit price of _\\a\f
dollars & cents per square yard.
8 C nstruc\6” thick asphalt concrete base course for the unit price of 50 sqyd q OO. S
aljee dollars &

— cents per square yard.

9  Construct widening strip, including compaction of sub-grade, 100 sqyd 2 | OO0 -co
restoration of parkway (6:1 slope maximum) and installation of
6”asphalt base, for the unit price of ___}udexady

dollars & S cents per square
yard.
10 Construct new 6™ lime rock base for the unit price of 500 sq yd _(Q*M
lwelve. dollars &

—

cents per square yard.

11 Construct nominal 2” asphalt concrete overlay on driveways for the unit 2,000 sqyd Qq' OO . o
priceof __|uwoelve dollars &

—— __cents per square yard.
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12  Construct stamped colored asphalt concrete for the unit price of
R\ rlk, dollars &
\ - cents per square yard.

13  Repair pot hole — sawcut square or rectangle, fill with asphalt and

conpact for the unit price of o’ dollars &
— cents per square foot.

14 Remove and dispose existing asphalt, scarify existing base a minimum
6” deep, install or remove lime rock base as needed including prime &
tack coats for the unit price of - . dollars
& cents per square yard.

15 Remove and dispose existing-asphalt pavement & lime rock base 127
min. for the unit price of V.2 dollars &

— cents per square yard.

16 Mill (2” maximum depth) or scarify existing asphalt surface (including
remoy, d disposal of material) for the unit price of

wWo dollars &
_ cents per square yard.

17  Adjust exiting utility manholes without using riser rings to finish grade
for the unit price of Ove undeyes) dollars &

— cents each.
18 Adjust existing manholes-using riser rings to finish grade for the unit
price om_%i‘;\_dollars &
— cents'each.
19 Adjust existing valve boxes to finish grade for the unit price of
e wonceed — dolans —
cents each.
20 Adjust existing storm sewer inlet to finish grade for the unit price of
Cwe Wwadsed dollars &
— cents each.
ROADWORK - ASPHALT TOTAL
IFB 2017.06.LS
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500

100

4,000

300

2,500

200

200

200

200

sqyd

sqyd

sqyd

ea

ea

ea

ea
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DRAINAGE

Bid
Item # Description

1  Construct 2’ wide storm trench (this shall i "§, rcd: placement of ballast

rock in trench), for the unit price of
dollars & = cents per1me2\r foot.

2 Construct3’ wide storm trench, for the unit price of
= ¥ dollars &
cents per linear koot.

3  Construct 3’ wide french drain (this shall include placement of ballast
rock in trench), for the unit price of Q@ !Mmggé EERZME’
dollars & cents per linear foot

4 Expose existing 2’ wide storm sewer trench and excavate to the bottom
elevation of —3.0 feet, including installation of new trench slabs, ballast
raock, disposal of waste material & restoration for the unit price of

W ( dollars & ==
cents per linean foot

5 Expose existing 3” wide storm trench and excavate to a bottom elevation
of 3.0 feet, including installation of new trench slabs, ballast rock,
disposal o{2 ste material & restoration for the unit price of

dollars & ’

cents per lmear }oot.

6 Construct 2 ft. wide, 3ft deep drainage pit as per Standard Detail 1-2B,

including filter fabric, ballast rock, disposal of waste material &
restoration for the unit price of _Cia M\ A eew dollars &
== cents per linear foot.

7  Construct Type “D” catch basin for the unit price of

— dollars & -~
cents each.
8 Construct Type “V” catch basin for the unit price of
(eQ A&\ dollars & —
cents each.

9 Construct Type “N” catch basin for the unit price of
"{p dollars & =

cents each.

10 __ Construct Type “C” catch basin for the unit price of
W ee OQSxud  dollars & ol
cents each.

IFB 2017.06.LS
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Approx.
Quantity

500

500

500

500

100

500

40

10

10

10

Unit

If

If

If

ea

ea

Amount

25,000 06
0S 0oo-00
60,000. 00

)5, 000 00
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11 S/upply and install 42” concrete riser in 2’ increments for the unit price of
wo \Wwnadced dollars &
cents each
12  Construct 15” HDPE storm sewer piping for the unit price of
NiaeAu dollars & ____ ——
cents per linear foot. '
13 I@lation of underwagr coupling for above, for the unit price of
“wo Wwndee dollars & ___—
cents each.
14  Supply and install 24” HDPE pipe, including detector tape cut depth 0°-
6” for the unit price of 31 x4 dollars &
— cents each.
15 Supplyand infzall 12” C-900 PVC pipe including detector tape for the
unit price of | W ( dollars &
= \ cents per linear foot.
16  Construct modified Type “D” catch basin for the unit price of
S dollars &
= cents each
17 Construct Type “B” catch basin for the unit price of
(22 \oosonk dollars &
— cents each.
18 Relocate existing catch basin for the unit price of
dollars &
— cents each.
19 vert existing manhole to catch basin for the unit price of
&x ZWwoaded dollars &
— cents each.
20 Convert emg catch basin to manhole for the unit price of
B adeed dollars &
il cents each
21  Clean existing storm sewer pipe up to 24" diam. for the unit price of
L, dollars &
— cents per linear foot.
22  Clean existing storm sewer trench for the unit price of
— cents per linear foot.
23 C_ls_an existing catch basin for the unit price of
Tve Wwoondsed  dollars&
— cents each
IFB 2017.06.LS
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100
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24

25

26

27

28

29

Remove and dispose of existing manhole or catch basin, including 5

backfilling and plugging of pipe for the unit
price of AJQ ?M )naced\ dollars &

— cents each.

Open, backfill and abandon (including disposal of waste materials) 30
existing storm sewer trench for the unit price

of i Q“\'u\ dollars &

— cents per linear foot.

Supply and install miscellaneous concrete for filling trench voids 10
including form work for the unit price of
dollars &

— cents per cubic yard.

Convert auger hole/pit to catch basin for the unit price
of e i\_&xg@ dollars &  ~— cents per cubic yard. 10

Construct drainage swale as per standard detail including all
Materials and restoration for the unit price
of_1Wi( ‘ dollars & — cents per sq foot. 1000

Construct apron at catch basin per standard detail including all

Materials and restoration for the unit price
of dollars & cents per sq foot. 500

DRAINAGE TOTAL

IFB 2017.06.LS
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ea 2,STO. oo

If mo

cuyd l 1 OO0

cuyd QLOOO-OQ

sq ft 30 O OD- oo

Sqft 31 O@-Ob
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Bid Item

#

1

10

11

12

IFB 2017.06.LS

ROADWORK - CONCRETE
Description

Conﬁ:}ct 4” thick colored concrete sidewalk for the unit price of
dollars &

RO
% % -X.fu\ cents per square foot.

Construct 4” thick colored concrete sidewalk with integral 12” deep
curb (thickened edge) for the unit price of A
dollars & cents per square foot.

Conswﬁ’ thick gray concrete sidewalk for the unit price of
dollars &
% &\%¥u cents per square foot.

\

Construct 6” thick reinforced colored concrete sidewalk for the unit
price of _C\ Cj\/\}t dollars &
— cents per square foot.

Construct 6” thick reinforced gray concrete sidewalk for the unit price

of Tour dollars & —
cents per square foot.

Construct 127 thick colored concrete slab with one #5 rebar @ 12" o.c.

each way for the unit price of VBV, dollars &
. cents per square foot.

Construct additignal sidewalk thickness in 1” increments, for the unit
price of @'\/\Q dollars &
cents per square foot.

Construct 36” cofored concrete curb and gutter for the unit price of
Tweuly Xiue  dollars &
= cents per linear foot.

Construct 24” colo d concrete curb & gutter for the unit price of
‘ﬂ'(;u dollars &
= cents per linear foot.

Construct 18” colored concrete curb & gutter for the unit price of
&Agu-‘ceeu dollars &
— cents per linear foot.

Construct 24” gray concrete curb & gutter for the unit price of
“Foweuly oo dollars &
|- cents per linear foot.

Construct 18” gray concrete curb & gutter for the unit price of
orxautreew dollars &
- cents per linear foot

CITYWIDE RIGHT OF WAY IMPROVEMENTS

Approx.

Chuantity Unit Amount

100,000 sqft IS0 00O, o6

10,000 sq ft _Gﬁ,me

1000 sqft _R,500.%
500 sqft <, ©OO:- oo

500 sqft Q, 000 0g

25 sq ft QSOQO
25 sq ft ZSOO

100 I 2, S00- <o

100 If D S0O.es

= entins o

500 If Q, OOD. %o

100 If D 200 oo

100 I [ &0 e
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13

14

15

16

17

18

19

20

21

22

23

24

25

26

Construct 36” colored concrete valley gutter for the unit price of 100 If Q. !2®- s
/\w@uc\q\ X500 dollars &

f— cents per linear foot

Construct 30” colored concrete valley gutter for the unit price of 100 If Q l'ZOO .00
e l ‘o O dollars &

cents per linear foot

Construct 24" colored concrete valley gutter for the unit price of 1,000 If 22 OO oo
oo o dollars &
T cents per linear foot.
Construct 18” colored concrete valley gutter for the unit price of 100 If ] [ 8(‘3@- <o
UTee dollars &
’ - cents per linear foot.
Construct 24” gray concrete valley gutter for the unit price of 250 If é‘ OOO. oo
"\'uJQAAJ‘*'{ dollars &
— cents per linear foot.
Construct 18” gray concrete valley gutter for the unit price of 100 If 2. 0P- oo
dollars &
= cents per linear foot.
Construct~ additional curb height for the unit price of 100 If q 00. o0
[ NITACE dollars &
= cents per inch of height per linear foot.
Construct Type “B” mountable colored concrete curb for the unit price 1,000 If ’ (85 O0O. oo
of 63\4\2&4 dollars & —
cents per linear foot.
Construct Type “D” batterface colored concrete for the unit price of 1,000 If ’ 8 ) 8]S SN

,\% U dollars & —
cents per linear foot

Install Old Chicago brick pavers including sand installation and post 2,000 sqft )B (@ b @ aT,

construction resetting for the unit price oM&_@m_dollars &

—___cents per square foot.

unit price of/‘\:OU ( dollars & cents per square foot.

Construct 4” thick colored concrete sidewalk @'th WWEF for the 100,000 sq ft S SO, 00O, co

Remove and dispose of material, concrete curb, or curb and gutter

(&
for the unit price o (¢ dollarsand _— _ cents per linear foot. 1,500 If / ( S00.«
Remove and replace 4” thick colored concrete sidewalk for the unit 15,000 sqft ?O S SYNY

ey

Price of O X dollarsand _—  cents per square foot.

Remove and replace 6” thick colored concrete sidewalk for unit price of 2,000 sq ft / G L OO <o

Agﬂ”%“ t dollarsand __ —  cents per square foot.

ROADWORK - CONCRETE TOTAL $ / ) e 28; 3_}‘5-'_ <o
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Note: item I through 8 shall include temporary striping.

Item # Approx. Quantity

1 Construct 4” wide thermoplastic striping (skip or solid in white,
yellow or blue) for the unit price of

dollars &

cents per lineal foot.

—r

2 Construct 6” wide thermoplastic striping (skip or solid in white,
yellow or blue) for the unit price of

dollars &
2\5\ 9, *&1 cents per linear foot.
3 Construct 8” wide white or yellow thermoplaétic striping for the unit
price of dollars &
S cents per linear foot.

4  Construct 12* wide white or yellow thermoplastic striping for the

unit price of _ \ WO dollars &
‘ cents per linear foot.

5  Construct 24” wide white or yellow thermoplastic striping for the

unit price of {ée dollars &

& Ko cents linear foot.

6  Remove existing pavement markings by grinding, for the unit price

of Tl dollars &

=== cents per square foot.

7 Construct white thermoplastic pavement arrows, straight or turn, for
the unit price of QW \weded m dollars &

cents each

8  Construct pavement markings other than arrow, such as letters and
bikes, for the unit price of _\0 wondced dollars
& E— cents each

w0

Supply and install raisgdqgavement markers in white, yellow or blue
for the unit price of Vaca dollars &
— cents each.

10 Provide 2 ft x 4 ft curb ramp detectable warning surface (FDOT
Standard Detail Index No 304), for the unit price of
Ineee honded  dollars& . —
cents per square foot

11 Supply and install new traffic regu tély:r informational signs for

the unit price of WO Wurae & dollars &
— cents each
12 Provide roundabout circle signs as(pepattached standard detail for
the unit price of W Wndegd X %‘(‘-( dollars &
) cehts each.
IFB 2017.06.LS
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6uantity

5,000

5,000

1,000

1,000

500

100

100

1,000

200

100

100

Unit Amount

—

if 3, 500.c

If |, Q0. o0
If 2 el

If D, 25D oo

ea /5, OCO. op

ea 2O OO0 -o0

ea _D OO.co

ea 60 O0co.c0

ea é_ OC0- oo
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13 Provide tubular markers No. 2 guide posts 48” high, yellow round 100 ea @‘ OO 06
post flattened on top with one (1) 3” x 9” reflective and surface

mounted pin lock base (SMA) with standard reflective sheeting 3M
p&g high intensity orange for the unit price of

LA dollars &
- cents each.
14  Supply and install all materials to construct traffic signal detector 6 ea l 2 OO0 o
loops for the unit price of \Wo ‘\'\Aasaud dollars
& — cents each.
15  Supply and install in-ground pedestrian signs (R1-6C) for the unit price 50 each lt" I bw 08
on&sm‘ma_&@“donm &_, =
cents per each.
ROADWORK - SIGNS & MARKINGS TOTAL $ 206,100 o6
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Bid
Item #

10

IFB 2017.06.LS

ROADWORK - LANDSCAPE
Description

Root removal to a depth of 12” and restoration of lime rock base
. . SRl

for the unit price of __ OO dollars &
— cents per square yard.

Supply and install clean sand (not to be used for restoration) for
the unit price of lwelve dollars &

— cents per cubic yard.

Supply and install clean lime rock fill for the unit price of
rawteecy dollars &

- cents per cubic yard.

Supply and install planting soil for the unit price of

\wel\ve dollars &
cents per cubic yard

Supply and install floratam variety of St. Augustine sod (not to be
used for restoration) for the unit price of

dollars &
cents per square foot.

Supply and install palmetto variety of St. Augustine sod (not to be
used for restoration) for the unit price of

dollars &
cents per square foot.

Supply and install varieties of sod other than the Floratam or
Palmetto varieties of St. Augustine (not to be used for restoration)

for@c{a it price of ___ (940 dollars &
c 4\-‘\-4 cents per square foot.
voN [

Supply and install cypress mulch for the unit price of
\een dollars &

— cents per cubic yards.

Supply and install eucalyptus mulch for the unit price of
\ QA dollars &

—_ cents per cubic yards.

Furnish and install 4” schedule 40 PVC. sleeve with 1-1/2” PVC

inside with minimum 24” gqver, including detector tape and caps,
for the unit price of _ ¥ » Q dollars &

— cents per linear foot.

CITYWIDE RIGHT OF WAY IMPROVEMENTS

Approx.
Quantity

100

100

20

100

20,000

20,000

1,000

200

200

1,000

Unit

sq ft

cuyd

cu yd

cuyd

sq ft

sq ft

sq ft

cuyd

cuyd

If

Amount
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11

12

13

14

15

16

17

18

19

20

21

IFB 2017.06.LS

Furnish and install 6” ductile iron sleeve with 1-1/2” PVC inside

with minimum 24" coverincluding detector tape and caps, for the
unit price of {uRA\wy \‘\\/Q, dollars &
— ] cents per linear foot.

Furnish and install 2 -2 schedule 40 PVC sleeves with min 30~

cover, including detector tape and caps, for the unit price of
+Hopeeaw dollars &
cents per linear foot.

Furnish and install 6” schedule 40 PVC sleeve with minimum of
24” cover, insluding detector tape and caps, for the unit price of

‘Tw&,&{ Qave. dollars &

cents per linear foot.

Furnish and install 2 -6” HDPE sleeves with min 30” cover,
including caps,. for the unit price of

i \ “ o dollars &

— cents per linear foot.

Construct trench 36”deep/12” wide, including backfill and

compaction, for the unit price of \walu
dollars & = cents per linear foot.

Provide flowable fill for the unit price of

(9w adeed dollars &

— cents per cubic yard.

Mechanical root pruning to a minimum depth of 18~ for the unit
price of _| gy dollars &

— \ cents each.
Supply and install chemical root barrier (bio-barrier or equal) in
12” depth for the unit price of __\ €sA_
dollars & = cents per linear foot.

Supply and install chemical root barrier (bio-barrier or equal) in
18” depth for the unit price of _| bJeA V@
dollars & = cents per linear foot.

Supply and install chemical root barrier (bio-barrier or equal) in
24” depth for the unit price of _ W o
dollars & e cents per linear foot.

Supply and install deep root barrier (as per City Specs.: 4-4,4-5)
36” depth for the unit price of \weundy S0
dollars & = cents per linear foot.

CITYWIDE RIGHT OF WAY IMPROVEMENTS

500

500

50

500

500

50

25

50

50

50

50

If 2. 500 .8

If 8006,
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£ 12, SWO0es

If ég O000-0

cuyd Ot OOO- oo

00 oo

ea

" 500.

If / OO0 oo
If PANOR:N
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22

23

24

25

26

27

28

29

30

31

32

IFB 2017.06.LS
CITYWIDE RIG

Provide and install Cast Iron 36" x 36" tree grate with steel frame 5
for the unit price of = dollars &
cents each.

Provide and install Cast Iron 48" x 48" tree grate with steel frame 5
for the unit price of (9wl Hoasau d dollars &
cents each.

Provide and install Cast Iron 60" x 60" tree grate with steel frame 5
for the unit price of Guo ‘l\l\m dollars &

cents each.

Restore trash holes in swale per standard detall
for the unit price of ‘\'\ ve Wnked dollars & 50

cents each.

Furnish and install Palmetto sod (no site preparation)
for the unit price of (CAvS Y dollars & 500
- cents per sq foot

Furnish and install St Augustine sod (no site preparation)
for the unit price of () \MA— dollars & 500
— cents per sq foot

Remove sod and 2” of tg;fs/i&(gepare for sodding

for the unit price of dollars & 500

== cents per sq foot

Swale remediation per standard detail (100sf min)
for the unit price of \wo dollars & 100
== cents per sq foot

Furnish & install 3” compacted depth Grey Granite screenings
(fines with maximum 3/8” rocks) with geotextile fabric placed
underneath. (100 sf minimum) for the unit price of _dollars &
“\hree Wollas ﬁ — cents per sq foot 100

Furnish & install 3” compacted depth Crushed Golden Florida Coquina
Shell with geotextile fabric placed underneath. (100 sf minimum) for
the unit price of _—YO O dollars &

cents per sq foot 100

Furnish & install 3” compacted depth Oolite (Limestone) Cyclone
Blend - 2:1 blend oolite cyclone (fines) and % oolite rice rock with
geotextile fabric placed underneath. (100 sf minimum) for
the unit price of _\ ¥\ (&2 dollars &
— cents per sq foot 100

HT OF Way IMPROVEMENTSROADWORK — LANDSCAPE TOTAL

ea

ea

ea

ea

sf

sf

sf

sf

sf

sf

5000-00

QSAQCDQ)—OQ

S500-c0
H00-e0

500 o

26)0-90

SHebiee,
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LABORAND EOUIPMENT

Bid;tem Description QA::::l’t‘y Unit Amount
Labor
1 Supervisor 40 hr 20 0o
2 Laborer 40 hr /@ - o
3 Foreman 40 hr L
4 Equipment Operator 40 hr 20. 00
3 Driver 40 hr 208
6 Carpenter 40 hr 90.e0
Equipment

1 Pickup Truck 40 hr AS . oo
2 Dump Truck 40 hr .00
3 Track hoe 40 hr z Q- 0o
4 Loader 40 hr iz 0. oo
g Bob cat 40 hr <’QO oo
®  Street Broom Sweeper 40 hr éo %0
7 Water truck 40 hr é ©-o0
5 Backhoe 40 hr —:}S - 0O
9 Roller 40 hr 1S oo

10 Grader 40 hr ES .00
LABOR AND EQUIPMENT TOTAL $ q' 86 co
IFB 2017.06.LS agéid50 e 2an
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" BUSINESS CERTIFICATE OF COMPETENCY

E201301

TRASOBARES DELIO A
Is certified under the provisic

QUALIFYING TRADE(S)
0001 GENERAL ENGINEERING

Secretary ot e Boars P De0lon 7

Mismi-Dade County retains all property rights herein. W s Soiesonony
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BID BOND

STATE OF FLORIDA }
COUNTY OF MIAMI DADE }SS.
CITY OF CORAL GABLES }

KNOWN ALL MEN BY THESE PRESENTS, That we
as Principal, and __FCCI Insurance Company .as
Surety, are held and firmly bonded unto the City of Coral Gables as Owner in the penal sum
of  Five Percent of Amount Bid Dollars ($******5%***** ) lawful

money of the United States, for the payment of which sum well and truly to be made, we bind
ourselves, our heirs, executors, administrators, and successors, jointly and severally, firmly by
these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has
submitted to the City of Coral Gables the accompanying Bid, signed
sealed .and dated July 7th ,2017

for

CITYWIDE RIGHT OF WAY IMPROVEMENTS
IFB 2017.06.LS
CORAL GABLES, FLORIDA

in accordance with the Plans and Specifications therefore, the call for Bids or Proposals, and the Instructions to
Bidders, all of which are made a part hereof by reference as if fully set forth herein.

NOW, THEREFORE,

(a) If the Principal shall not withdraw said bid within thirty (30) days after date of opening of the
same, and shall within ten (10) days after written notice being given by the City Manager or his
designee, of the award of the contract, enter into a written contract with the City, in accordance
with the bid as accepted, and give bond with good and sufficient surety or sureties, as may be
required for the faithful performance and proper fulfillment of such contract,

(b) in the event of the withdrawal of said bid or proposal within the period specified, or the failure
to enter into such contract and give such bond within the time specified, if the Principal shall
pay the City the difference between the amount specified in said bid or proposal and the
amount for which the City may procure the required work and/or supplies, if the latter amount
be in excess of the former, the above obligation shall be void and of no effect, otherwise to
remain in full force and effect.

IFB 2017.06.LS Page 142 of 230
CITYWIDE RIGHT OF WAY IMPROVEMENTS



BID BOND
IN WITNESS HEREOF, the above bounded parties have executed this instrument under their several

seals this 7th day of

July

AD., 2017 the

name and corporate seal of each corporate party being hereto affixed and these presents duly signed by its
undersigned representative, pursuant to authority of its governing body.

WITNESS

(If Sole Ownership or Partnership,
Two (2) Witnesses Required.

If Corporation, Secretary Only

will attest and affix seal).

) Jelu &/(W, S~&

PRINCIPAL

Metro Express, Inc.

Name of Firm

FDM«» O\/ («f/b—\‘SEAL)

e

{
M g lrca Surer

IFB 2017.06.LS
CITYWIDE RIGHT OF WAY IMPROVEMENTS

Signature of Authorized Officer

Title
9442 NW 109th Street, Ste. 100

Business Address
Medley, FL 33178

City, State

SURETY
FCC Iniurance Company

i Al e
« &

Attorney-In-Fact - Mighael A Bonet

6300 University Parkway

Business Address
Sarasota, FL 32440

City, State
Kahn Carlin & Co., Inc.

Name of Local Agency

Page 143 of 230
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FCCI gy

More than a policy. A promise.
GENERAL POWER OF ATTORNEY

Know all men by these presents: That the FCCI Insurance Company, a Corporation organized and existing under
the laws of the State of Florida (the “Corporation”) does make, constitute and appoint:
Roy V Fabry; Michael A Bonet

Each, its true and lawful Attorney-In-Fact, to make, execute, seal and deliver, for and on its behalf as surety, and
as its act and deed in all bonds and undertakings provided that no bond or undertaking or contract of suretyship executed
under this authority shall exceed the sum of (not to exceed $7,500,000): $7,500,000.00

This Power of Attorney is made and executed by authority of a Resolution adopted by the Board of Directors. That
resolution also authorized any further action by the officers of the Company necessary to effect such transaction.

The signatures below and the seal of the Corporation may be affixed by facsimile, and any such facsimile
signatures or facsimile seal shall be binding upon the Corporation when so affixed and in the future with regard to any
bond, undertaking or contract of surety to which it is attached.

In witness whereof, the FCCI Insurance Company has caused these presents to be signed by its duly authorized

officers and its corporate Seal to be hereunto affixed, this 22N day of September , 2011 .
Attest: 0%
Crai hnjfn, President 2 Thom . Koval Esq., EVP, CrﬁEH:egaIQfﬁcer,
FCCl'fnsurafice Company Gov ent Affairs and Corporate Secretary
FCCI Insurance Company
State of Florida

County of Sarasota

Before me this day personally appeared Craig Johnson, who is personally known to me and who executed the

foregoing document for the purposes expressed therein.

Notary Public

My commission expires: 9/25/2020

State of Florida
County of Sarasota

Before me this day personally appeared Thomas A. Koval, Esq., who is personally known to me and who

executed the foregoing document for the purposes expressed therein.

Notary Public

My commission expires: 9/25/2020

CERTIFICATE

I, the undersigned Secretary of FCCI Insurance Company, a Florida Corporation, DO HEREBY CERTIFY that the
foregoing Power of Attorney remains in full force and has not been revoked; and furthermore that the February 24, 2011
Resolution of the Board of Directors, referenced in said Power of Attorney, is now in force.

Dated this day of

Thomas’A. Koval, Esg./EVP, Chief Legal Officer,
Gov ent Affairs and Corporate ry

1-IONA-3592-NA-04, 8/16
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METRO-7 OP ID: SD

DATE (MM/DD/YYYY)

)
ACORD
\ g’ CERTIFICATE OF LIABILITY INSURANCE 09/16/2016

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

PRODUCER CONTACT
Kahn-Carlin & Company, Inc. e EAX -
3350 S. Dixie Highwa | (AIC, No, Ext;; 305-446-2271 [, noy: 305-448-3127
Miami, FL 33133-988 AbbRess: certificates@kahn-carlin.com D
INSURER(S) AFFORDING COVERAGE NAIC# |
INSURER A : Zurich-American Insurance Co 16535
INSURED g‘ﬁ?Na‘g’:::; 'S'IC ¢ Sulte 100 INSURER B : American Guarantee & Liab Ins 26247
reet Suite =
Medley, FL 33178 INSURER C :No_rth River Insurance Co. 21105 J
insurer p : Bridgefield Employers Ins Co 10701
INSURERE :
INSURER F :
COVERAGES CERTIFICATE NUMBER: REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

- .
i TYPE OF INSURANCE mm POLICY NUMBER ﬁ%ﬁ)’ﬁ@@; (ﬂl%%’v%@) LIMITS
A | X | COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE $ 1,000,000
| cLamsmane | X | occur X | X |GLO0184185-00 09/12/2016 | 09/22/2017 | DAVACETORENTED o) |'s 300,000
X | XCU Included | MED EXP (Any one person) | § 10,000
— PERSONAL & ADV INJURY | § 1,000,000
GEN'L AGGREGATE LIMIT APPLIES PER: | GENERAL AGGREGATE $ 2,000,000
poLicy [ X] 5B [ ] Loc | PRODUCTS -COMPIOPAGG |§ 2,000,000
OTHER: 3 $
AUTOMOBILE LIABILITY R s L g 1,000,000
B | X | anvauto X | X |BAP 0184184-00 09/12/2016 | 09/22/2017 | BODILY INJURY (Per person) | §
B A LOINNED E‘gﬁ%’;ﬁz Bogmg n:\J(uDRY (P;rEacddent) $ - |
PROPERTY DAMA
| X | HIRED AUTOS AUTOS (Per accident) $
$
| X |umsrertaLiag | X | ocour EACH OCCURRENCE |s 3,000,000
c EXCESS LIAB CLAIMS-MADE 581-105887-2 09/12/2016 | 09/22/2017 AGGREGATE $ 6,000,900
DED I X | Retenions 0 $
WORKERS COMPENSATION PER OTH-
AND EMPLOYERS' LIABILITY YIN X I STATUTE [ l ER S B
D |ANY PROPRIETOR/PARTNER/EXECUTIVE X 830-38388 09/22/2016 | 09/22/2017 | £ EACH ACCIDENT s 1,000,000
OFFICER/MEMBER EXCLUDED? D N/A S
(Mandatory in NH) | E.L. DISEASE - EA EMPLOYEE| § 1,000,000
If yes, describe under
DESCRIPTION OF OPERATIONS below | E.L. DISEASE - POLICY LIMIT | § 1,000,000
| ‘
DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

City of Coral Gables is an Additional Insured with respects to General
Liability on a primary and non- contributory basis. As well as additional
insured with respects to Auto Liability. Waiver of Subrogation is granted
with respects to General Liability, Auto Liability & Workers Compensation.
30 days' notice of cancellation applies except 10 days' for non-payment.

CERTIFICATE HOLDER CANCELLATION
CITY-25

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN

. ACCORDANCE WITH TH NS.
City of Coral Gables Ol E POLICY PROVISIONS.

Insurance Compliance
PO Box 12010 - CE AUTHORIZED REPRESENTATIVE

Hemet, CA 92546-8010 %

© 1988-2014 ACORD CORPORATION. All rights reserved.
ACORD 25 (2014/01) The ACORD name and logo are registered marks of ACORD




POLICY NUMBER: BAP 0184184-00

Z

Notification to Others of Cancellation ZURICH'

Policy No. Eff. Date of Pol. Exp. Date of Pol. Eff. Date of End. Producer No. Add'’l. Prem Return Prem.

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

This endorsement modifies insurance provided under the:
Commercial Automobile Coverage Part

A. If we cancel this Coverage Part by written notice to the Named Insured for any reason other than nonpayment of
premium, we will mail or deliver a copy of such written notice of cancellation:

1. To the name and address corresponding to each person or organization shown in the Schedule below: and

2. At least 10 days prior to the effective date of the cancellation, as advised in our notice to the Named Insured, or
the longer number of days notice if indicated in the Schedule below.

B. If we cancel this Coverage Part by written notice to the Named Insured for nonpayment of premium, we will mail or
deliver a copy of such written notice of cancellation to the name and address corresponding to each person or
organization shown in the Schedule below at least 10 days prior to the effective date of such cancellation.

C. If notice as described in Paragraphs A. or B. of this endorsement is mailed, proof of mailing will be sufficient proof of
such notice.

SCHEDULE
Name and Address of Other Person(s) / Organization(s): “"'“:fﬁg;!’ays

CITY OF CORAL GABLES 30
ATTN: INSURANCE COMPLIANCE
P O BOX 12010-CE
HEMET, CA 92546-8010
All other terms and conditions of this policy remain unchanged.

U-CA-812-A FL (05/10)

Page 1 of 1

Includes copyrighted material of Insurance Services Office, Inc., with its permission.




POLICY NUMBER: BAP 0184184-00 COMMERCIAL AUTO
CA 20480299

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.
DESIGNATED INSURED

This endorsement modifies insurance provided under the following:

BUSINESS AUTO COVERAGE FORM
GARAGE COVERAGE FORM

MOTOR CARRIER COVERAGE FORM
TRUCKERS COVERAGE FORM

With respect to coverage provided by this endorsement, the provisions of the Coverage Form apply unless modified by
this endorsement.

This endorsement identifies person(s) or organization(s) who are "insureds" under the Who Is An Insured Provision of
the Coverage Form. This endorsement does not alter coverage provided in the Coverage Form.

This endorsement changes the policy effective on the inception date of the policy unless another date is indicated
below.

Endorsement Effective: Countersigned By:

Named Insured:

(Authorized Representative)

SCHEDULE

Name of Person(s) or Organization(s):
ANY PERSON OR ORGANIZATION WITH WHOM YOU HAVE AGREED, THROUGH WRITTEN
CONTRACT, AGREEMENT OR PERMIT, EXECUTED PRIOR TO THE LOSS, TO PROVIDE
ADDITIONAL INSURED COVERAGE.

(If no entry appears above, information required to complete this endorsement will be shown in the Declarations as
applicable to the endorsement.)

Each person or organization shown in the Schedule is an "insured" for Liability Coverage, but only to the extent that

person or organization qualifies as an "insured" under the Who Is An Insured Provision contained in Section Il of the
Coverage Form.

CA 2048 02 99 Copyright, Insurance Services Office, Inc., 1998 Page 1of1 -



POLICY NUMBER: BAP 0184184-00

Waiver Of Transfer Of Rights Of Recovery Against Others To Us

Policy No. Eff. Date of Pol. Exp. Date of Pol. Eff. Date of End. Agency No. Addl. Prem. Return Prem.

This endorsement is issued by the company named in the Declarations. It changes the policy on the effective date listed above
at the hour stated in the Declarations.

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.
Named Insured:
Address (including ZIP code):
This endorsement modifies insurance provided under the:

Business Auto Coverage Form
Truckers Coverage Form
Garage Coverage Form
Motor Carrier Coverage Form

SCHEDULE

Name of Person or Organization:

ALL PERSONS AND/OR ORGANIZATIONS THAT ARE REQUIRED BY WRITTEN
CONTRACT OR AGREEMENT WITH THE INSURED, EXECUTED PRIOR TO THE
ACCIDENT OR LOSS, THAT WAIVER OF SUBROGATION BE PROVIDED UNDER THIS
POLTEY..

We waive any right of recovery we may have against the designated person or organization shown in the schedule because of
payments we make for injury or damage caused by an "accident’ or "loss" resulting from the ownership, maintenance, or use of a
covered "auto" for which a Waiver of Subrogation is required in conjunction with work performed by you for the designated
person or organization. The waiver applies only to the designated person or organization shown in the schedule.

Countersigned: Date:
Authorized Representative

U-CA-320-B CW (4/94)
Page 1 of 1




POLICY NUMBER: GLO0184185-00

Z

Notification to Others of Cancellation ZURICH

Policy No. Eff. Date of Pol. Exp. Date of Pol. Eff. Date of End. Producer No. Add’l. Prem Return Prem.

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

This endorsement modifies insurance provided under the:

Commercial General Liability Coverage Part
Liquor Liability Coverage Part
Products/ Completed Operations Liability Coverage Part

A. If we cancel this Coverage Part(s) by written notice to the Named Insured for any reason other than nonpayment of
premium, we will mail or deliver a copy of such written notice of cancellation:

1. To the name and address corresponding to each person or organization shown in the Schedule below: and

2. At least 10 days prior to the effective date of the cancellation, as advised in our notice to the Named Insured, or
the longer number of days notice if indicated in the Schedule below.

B. If we cancel this Coverage Part(s) by written notice to the Named Insured for nonpayment of premium, we will mail or
deliver a copy of such written notice of cancellation to the name and address corresponding to each person or
organization shown in the Schedule below at least 10 days prior to the effective date of such cancellation.

C. If notice as described in Paragraphs A. or B. of this endorsement is mailed, proof of mailing will be sufficient proof of

such notice.
SCHEDULE
Name and Address of Other Person(s) / Organization(s): Db;ly?:zr ﬁg;_
CITY OF CORAL GABLES 30

ATTN: INSURANCE COMPLIANCE

P O BOX 12010-CE

HEMET, CA 92546-8010

All other terms and conditions of this policy remain unchanged.

U-GL-1446-A FL (05/10)
Page 1 of 1
Includes copyrighted material of Insurance Services Office, Inc., with its permission.



POLICY NUMBER: GLO0184185-00

Z

Additional Insured — Automatic - Owners, Lessees Or ZUR]CH"
Contractors

Policy No. Eff. Date of Pol. Exp. Date of Pol. Eff. Date of End. Producer No. Add’l. Prem Return Prem.

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

Named Insured: METRO EXPRESS, INC.

Address (including ZIP Code):

9442 NW 109TH ST

MEDLEY, FL 33178

This endorsement modifies insurance provided under the:
Commercial General Liability Coverage Part

A. Section Il -~ Who Is An Insured is amended to include as an additional insured any person or organization whom you
are required to add as an additional insured on this policy under a written contract or written agreement. Such person
or organization is an additional insured only with respect to liability for "bodily injury”, "property damage" or "personal
and advertising injury" caused, in whole or in part, by:

1. Your acts or omissions; or
2. The acts or omissions of those acting on your behalf,

in the performance of your ongoing operations or "your work" as included in the "products-completed operations
hazard", which is the subject of the written contract or written agreement.

However, the insurance afforded to such additional insured:
1. Only applies to the extent permitted by law; and

2. Will not be broader than that which you are required by the written contract or written agreement to provide for
such additional insured.

B. With respect to the insurance afforded to these additional insureds, the following additional exclusion applies:
This insurance does not apply to:

"Bodily injury”, "property damage" or "personal and advertising injury" arising out of the rendering of, or failure to
render, any professional architectural, engineering or surveying services including:

a. The preparing, approving or failing to prepare or approve maps, shop drawings, opinions, reports, surveys,
field orders, change orders or drawings and specifications; or

b. Supervisory, inspection, architectural or engineering activities.

This exclusion applies even if the claims against any insured allege negligence or other wrongdoing in the supervision,
hiring, employment, training or monitoring of others by that insured, if the "occurrence” which caused the "bodily
injury" or "property damage", or the offense which caused the "personal and advertising injury”, involved the
rendering of or the failure to render any professional architectural, engineering or surveying services.

U-GL-1175-F CW (04/13)
Page 1 of 2
Includes copyrighted material of Insurance Services Office, Inc., with its permission.



C. The following is added to Paragraph 2. Duties In The Event Of Occurrence, Offense, Claim Or Suit of Section IV —
Commercial General Liability Conditions:
The additional insured must see to it that:

U
2.
3.

We are notified as soon as practicable of an "occurrence" or offense that may result in a claim;
We receive written notice of a claim or "suit" as soon as practicable; and

A request for defense and indemnity of the claim or "suit" will promptly be brought against any policy issued by
another insurer under which the additional insured may be an insured in any capacity. This provision does not
apply to insurance on which the additional insured is a Named Insured if the written contract or written agreement
requires that this coverage be primary and non-contributory.

D. For the purposes of the coverage provided by this endorsement:

1.

The following is added to the Other Insurance Condition of Section IV — Commercial General Liability Conditions:
Primary and Noncontributory insurance

This insurance is primary to and will not seek contribution from any other insurance available to an additional
insured provided that:

a. The additional insured is a Named Insured under such other insurance; and

b. You are required by written contract or written agreement that this insurance be primary and not seek
contribution from any other insurance available to the additional insured.

The following paragraph is added to Paragraph 4.b. of the Other Insurance Condition of Section IV —Commercial
General Liability Conditions:

This insurance is excess over:

Any of the other insurance, whether primary, excess, contingent or on any other basis, available to an additional
insured, in which the additional insured on our policy is also covered as an additional insured on another policy
providing coverage for the same "occurrence”, offense, claim or "suit". This provision does not apply to any
policy in which the additional insured is a Named Insured on such other policy and where our policy is required
by a written contract or written agreement to provide coverage to the additional insured on a primary and non-
contributory basis.

E. This endorsement does not apply to an additional insured which has been added to this policy by an endorsement
showing the additional insured in a Schedule of additional insureds, and which endorsement applies specifically to
that identified additional insured.

F. With respect to the insurance afforded to the additional insureds under this endorsement, the following is added to
Section Il —Limits Of Insurance:

The most we will pay on behalf of the additional insured is the amount of insurance:

1. Required by the written contract or written agreement referenced in Paragraph A. of this endorsement; or
2. Available under the applicable Limits of Insurance shown in the Declarations,

whichever is less.

This endorsement shall not increase the applicable Limits of Insurance shown in the Declarations.

All other terms and conditions of this policy remain unchanged.

U-GL-1175-F CW (04/13)
Page 2 of 2
Includes copyrighted material of Insurance Services Office, Inc., with its permission.



POLICY NUMBER: GLO0184185-00

Waiver Of Subrogation (Blanket) Endorsement

Policy No.

Eff. Date of Pol.

Exp. Date of Pol.

Eff. Date of End.

Producer

Add’l. Prem

Return Prem.

This endorse ment modifies insurance provided under the:

Commercial General Liability Coverage Part

The following is added to the Transfer Of Rights Of Recovery Against Others To Us Condition:

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

If you are required by a written contract or agreement, which is executed before a loss, to waive your rights of recovery from
others, we agree to waive our rights of recovery. This waiver of rights shall not be construed to be a waiver with respect to
any other operations in which the insured has no contractual interest.

U-GL-925-B CW (12/01)
Page 1 of 1




POLICY NUMBER: BAP 0184184-01

COMMERCIAL AUTO
CA 20480299

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

DESIGNATED INSURED

This endorsement modifies insurance provided under the following:

BUSINESS AUTO COVERAGE FORM

GARAGE COVERAGE FORM

MOTOR CARRIER COVERAGE FORM

TRUCKERS COVERAGE FORM

With respect to coverage provided by this endorsement, the provisions of the Coverage Form apply unless modified by

this endorsement.

This endorsement identifies person(s) or organization(s) who are "insureds" under the Who Is An Insured Provision of
the Coverage Form. This endorsement does not alter coverage provided in the Coverage Form.

This endorsement changes the policy effective on the inception date of the policy unless another date is indicated

below.

Endorsement Effective:

Countersigned By:

Named Insured:

(Authorized Representative)

Name of Person(s) or Organization(s):

CITY OF CORAL GABLES
INSURANCE COMPLIANCE
PO BOX 12010 - CE

HEMET, CA 92546-8010

SCHEDULE

(If no entry appears above, information required to complete this endorsement will be shown in the Declarations as

applicable to the endorsement.)

Each person or organization shown in the Schedule is an "insured" for Liability Coverage, but only to the extent that
person or organization qualifies as an "insured" under the Who Is An Insured Provision contained in Section Il of the

Coverage Form.

CA 2048 0299 Copyright, Insurance Services Office, Inc., 1998

Pagelof1 H



WORKERS COMPENSATION AND EMPLOYERS LIABILITY INSURANCE POLICY WC 00 03 13
(Ed. 4-84)

WAIVER OF OUR RIGHT TO RECOVER FROM OTHERS ENDORSEMENT

We have the right to recover our payments from anyone liable for an injury covered by this policy. We will
not enforce our right against the person or organization named in the Schedule. (This agreement applies only
to the extent that you perform work under a written contract that requires you to obtain this agreement from
us.)

This agreement shall not operate directly or indirectly to benefit anyone not named in the Schedule.

Schedule

*Blanket Waiver of Subrogation Applies*

This endorsement changes the policy to which it is attached and is effective on the date issued unless otherwise stated.
Date Prepared: July 7, 2016

Carrier: Bridgefield Employers Insurance Company
Effective Date of Endorsement: September 22, 2016

Policy Number: 830-38388 Countersigned by: i l B
N

Insured: Metro Express Inc

WC 00 03 13 (Ed. 4-84)

"Includes copyright material of the National Council on Compensation Insurance, Inc. used with its permission. Copyright 1984 NCCI"



WORKERS COMPENSATION AND EMPLOYERS LIABILITY INSURANCE POLICY WC 99 06 08
(Ed. 7-11)

NOTICE OF CANCELLATION AND NON-RENEWAL TO THIRD PARTIES

It is hereby understood and agreed PART SIX: CONDITIONS, Section D, of the policy is amended by adding the
following subsection 5:

If we initiate cancellation of this policy, we will notify the person(s) or organization(s) as shown at the address in
the Schedule below, as follows:

a. 30 days notice will be given for notice of cancellation for non-payment of premium.
b. 30 days notice will be given for notice of cancellation for any reason other than non-payment of premium.

c. _30 days notice will be given for notice of non-renewal.

If the insured initiates cancellation of this policy, notification will be mailed upon receipt of the cancellation request
from the insured.

Notwithstanding the provisions above, in no event will the number of days notice of cancellation or non-renewal
be fewer than the number of days required by the applicable state workers compensation law.

SCHEDULE
Name of Person or Organization: City of Coral Gables Insurance Compliance

Mailing Address: PO Box 12010
Ce
Hemet, CA 92546-8010

This endorsement changes the policy to which it is attached and is effective on the date issued unless otherwise stated.

Date Prepared: September 16, 2016

Carrier: Bridgefield Employers Insurance Company

Effective Date of Endorsement: September 22, 2016

Policy Number: 0830-38388 Countersigned by: 2 —3
>

Insured:

WC 99 06 08 (Ed. 7-11)
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HERNANDEZ & TACORONTE, P.A.
& Certified Public Accountants

INDEPENDENT AUDITORS’ REPORT

To the Stockholder of
Metro Express, Inc. and 9442 NW 109 Street, LLC

Report on the Financial Statements

We have audited the accompanying combined financial statements of Metro Express, Inc. and 9442 NW
109 Street, LLC, which comprise the combined balance sheet as of December 31, 2016, and the related
combined statements of income and retained earnings and cash flows for the year then ended, and the
related notes to the combined financial statements.

Management’s Responsibility for the Financial Statements

Management is responsible for the preparation and fair presentation of these combined financial
statements in accordance with accounting principles generally accepted in the United States of America:
this includes the design, implementation, and maintenance of internal control relevant to the preparation
and fair presentation of combined financial statements that are free from material misstatement, whether
due to fraud or error.

Auditor’s Responsibility

Our responsibility is to express an opinion on these combined financial statements based on our audit.
We conducted our audit in accordance with auditing standards generally accepted in the United States of
America. Those standards require that we plan and perform the audit to obtain reasonable assurance
about whether the combined financial statements are free from material misstatement.

An audit involves performing procedures to obtain audit evidence about the amounts and disclosures in
the combined financial statements. The procedures selected depend on the auditor's judgment, including
the assessment of the risks of material misstatement of the combined financial statements, whether due
to fraud or error. In making those risk assessments, the auditor considers internal control relevant to the
entity’s preparation and fair presentation of the combined financial statements in order to design audit

‘procedures that are appropriate in the circumstances, but not for the purpose of expressing an opinion on

the effectiveness of the entity's internal control. Accordingly, we express no such opinion. An audit also
includes evaluating the appropriateness of accounting policies used and the reasonableness of significant
accounting estimates made by management, as well as evaluating the overall presentation of the
combined financial statements.

We believe that the audit evidence we have obtained is sufficient and appropriate to provide a basis for
our audit opinion.

8500 West Flagler Street » Suite B-208 e« Miami, Florida 33144
Tel: (305) 225-8646 + Fax: (305) 226-2446
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Opinion

In our opinion, the combined financial statements referred to above present fairly, in all material respects,
the financial position of Metro Express, Inc. and 9442 NW 109 Street, LLC as of December 31, 2016 and
the results of its operations and its cash flows for the year then ended in accordance with accounting
principles generally accepted in the United States of America.

Other Information

Our audit was conducted for the purpose of forming an opinion on the combined financial statements as a
whole. The supplementary information presented in the accompanying Schedules I, 11, 1, 1V, V and VI is
presented for purposes of additional analysis and is not a required part of the financial statements. Such
information is the responsibility of management and was derived from and relates directly to the
underlying accounting and other records used to prepare the combined financial statements. The
information has been subjected to the auditing procedures applied in the audit of the combined financial
statements and certain additional procedures, including comparing and reconciling such information
directly to the underlying accounting and other records used to prepare the combined financial statements
or to the combined financial statements themselves, and other additional procedures in accordance with
auditing standards generally accepted in the United States of America. In our opinion, the information is
fairly stated in all material respects in relation to the combined financial statements as a whole.

/;Z/Z/({%?A

Miami, Florida
March 22, 2017



Metro Express, Inc. and 9442 NW 109 Street, LLC
Combined Balance Sheet
December 31, 2016

ASSETS

CURRENT ASSETS
Cash
Contracts receivable
Cost and estimated earnings in excess of billings
on uncompleted contracts
Refundable deposit

Total current assets
LAND
PROPERTY AND EQUIPMENT — NET
OTHER ASSETS
Total assets
LIABILITIES AND STOCKHOLDER’S EQUITY
CURRENT LIABILITIES
Accounts payable and accrued expenses
Billings in excess of cost and estimated earnings
on uncompleted contracts
Installment loans payable, current

Mortgage payable, current

Total current liabilities

INSTALLMENT LOANS PAYABLE
MORTGAGE PAYABLE
Total liabilities

STOCKHOLDER’S EQUITY

Common stock — $1.00 par value, 500 shares

authorized, issued and outstanding
Paid-in capital
Retained earnings

Total stockholder’s equity

Total liabilities and stockholder's equity

The accompanying notes are an integral part of this statement
3

$ 4,034,012
4,500,297

150,450

18,363

8,703,122
1,000,000

2,282 587

10,750

$ 11,996,459

$ 3,054,397

4,642,661
240,276

35,276

7,972,610

511,508

1,231,286

9,715,404

500
1,383,337

897,218

2,281,055

$11,996,459



Metro Express, Inc. and 9442 NW 109 Street, LLC
Combined Statement of Income and Retained Earnings
For the year ended December 31, 2016

Contracts revenues earned $ 16,276,437
Cost of revenues earned 14,118,724
Contracts gross profit 2,157,713

General and administrative expenses 1.654,759

income from operations 502,954

Other income (expense)

Other income 46,632
Interest expense (75.,462)
— (28.830)

Net income 474 124

Retained earnings, January 1, 2016 688,044
Distributions (264.950)
Retained earnings, December 31, 2016 $ 897,218

The accompanying notes are an integral part of this statement
4



Metro Express, Inc. and 9442 NW 109 Street, LLC
Combined Statement of Cash Flows
For the year ended December 31, 2016

Cash flows from operating activities
Net income
Adjustments to reconcile net income to net cash
provided by operating activities:
Depreciation
Changes in assets and liabilities
(Increase) decrease:
Contracts receivable
Cost and estimated earnings in excess of billings
on uncompleted contracts
Other assets
Increase (decrease):
Accounts payable and accrued expenses
Billings in excess of cost and estimated earnings
on uncompleted contracts

Net cash provided by operating activities

Cash flows from investment activities
Acquisition of equipment
Proceeds on assets sold

Net cash used in investing activities

Cash flows from financing activities
Net pay down on line of credit
Net financing of instaliment loans
Net payments on mortgage payable
Distributions

Net cash used in financing activities

DECREASE IN CASH

Cash at January 1, 2016
Cash at December 31, 2016

Supplementary cash flows disclosure:
Cash paid for interest

The accompanying notes are an integral part of this statement
' 5

$ 474124

452,943

(1,486,905)

(96,756)
489

746,330

2,292,553

2,382,778

(335,828)
(60,625)

(396.453)

(2,507,165)
76,157
(35,393)
(264,950)
(2,731.351)
(745,026)
4,779,038

$ 4,034,012

$ 75462



Metro Express, Inc. and 9442 NW 109 Street, LLC
Notes to Combined Financial Statements
December 31, 2016

NOTE A — ORGANIZATION AND NATURE OF OPERATIONS

The combined financial statements include the accounts of Metro Express, Inc., a Florida
corporation organized in 1996, and, 9442 NW 109 Street, LLC, a Florida limited liability
company organized in 2009, collectively referred to as the ‘Company.” All significant
intercompany transactions have been eliminated in combination. The Company is engaged
in general contracting work.

The length of the contracts varies but is typically between one and two years. In accordance
with normal practice in the construction industry, the Company includes asset and liability
accounts relating to construction contracts in current assets and liabilities even when such
amounts are realizable or payabie over a period in excess of one year.

NOTE B — SUMMARY OF SIGNIFICANT ACCOUNTING POLICIES

This summary of significant accounting policies of the Company is presented to assist in
understanding its financial statements. These financial statements are representations of the
Company's management who is responsible for their integrity and objectivity. These
accounting policies conform to generally accepted accounting principles and have been
consistently applied in the preparation of the financial statements.

1. Revenue Recognition

The Company recognizes revenues on contracts using the percentage-of-completion
method. Under this method, the percentage of contract revenue to be recognized currently
is computed as that percentage of estimated total revenue that incurred costs to date bear
to total estimated costs, after giving effect to the most recent estimates of cost to complete.
It is reasonably possible that changes in cost and revenue estimates may occur in the near
term. Revisions in cost and revenue are reflected in the period in which the facts which
require the revision become known. When the revised cost estimates indicate a loss on an
individual contract, the total estimated loss is provided for currently in its entirety without
regard to the percentage of completion.

Contract costs include direct material and labor costs and those indirect costs related to
contract performance, such as indirect labor, supplies, equipment rental, repairs and
subcontractor costs.  Selling, general and administrative expenses are charged to
operations as incurred.

The asset, “costs and estimated earnings in excess of billings on uncompleted contracts,”
represents revenues recognized in excess of amounts billed. The liability “billings in excess
of costs and estimated earnings on uncompleted contracts,” represents billings in excess of
revenues recognized.



Metro Express, Inc. and 9442 NW 109 Street, LLC
Notes to Combined Financial Statements - Continued
December 31, 2016

NOTE B - Continued

2. Concentration of Credit Risk

Financial instruments which potentially subject the Company to concentration of credit risk
consist principally of bank deposits. At December 31, 2016, the Company had bank
deposits in excess of FDIC coverage. Contracts receivable are primarily from local
municipal governments. The Company performs ongoing evaluations of its accounts
receivable and monitors its exposure for credit losses.

3. Property, Equipment and Depreciation

Property and equipment are stated at cost. Depreciation is provided on the straight-line
basis over the estimated service lives of the assets, ranging from five to thirty-nine years.

4. Use of Estimates

The preparation of financial statements in conformity with generally accepted accounting
principles requires management to make estimates and assumptions that affect certain
reported amounts and disclosures. Accordingly, actual results could differ from those
estimates.

NOTE C — INCOME TAXES

The Company uses the percentage of completion method of reporting income from long-
term construction contracts for financial statement purposes and for income tax purposes.

The Company has elected to be treated as a Subchapter S-Corporation. As an S-
Corporation, the Company passes through items of income and expense to the stockholder
each year, and thus pays no federal corporate income tax itself. However, the Company
generally distributes funds to the shareholder through bonuses and/or capital distributions to
pay income taxes attributable to corporate earnings.

At December 31, 2016, current federal income tax liabilities passed through to the
shareholder using an estimated effective rate of 30% are summarized as follows:

Estimated taxable income pass-through to stockholder $ 105427
Estimated effective tax rate 30
Estimated stockholder’s current tax liability 31,628

Less: estimated tax deposits and credits

44,625

Net stockholder’s current federal tax overpayment 3 12,997



Metro Express, Inc. and 9442 NW 109 Street, LLC
Notes to Combined Financial Statements - Continued
December 31, 2016

NOTE C - Continued

Although not accrued in the accompanying financial statements, deferred federal income
taxes passed through to the stockholder at December 31, 2016 are summarized as follows:

Current Long-Term Total

Differences in depreciation methods $ 120,000 $ 194,943 $ 314,943
Differences in revenue recognition

related to the completed contract

method for long-term contracts - - -

Net deferred federal tax

liability pass-through $_120,000 $_194,943 $_314,943
NOTE D - CONTRACTS RECEIVABLE

At December 31, 2016, contracts receivable billed consisted of the following:

Billed
Completed contracts $ 1,242,679
Contracts in progress
Due $ 2,544 442
Retainage _ 855,024
—3.399,466
4,642,145
Less: Allowance for bad debt 141,848
$ 4,500,297
These receivables are aged as follows:
0 - 30days $ 2,186,066
31 - 60 days 203,377
61 - 90 days 577,655
Over 90 days 820,023
Retainage 855,024
$ 4,642,145

The Company collected approximately $3,138,895 of the receivables through February 28,
2017, which includes $415,663 of receivables older than 90 days.



Metro Express, Inc. and 9442 NW 109 Street, LLC
Notes to Combined Financial Statements - Continued
December 31, 2016

NOTE E — PROPERTY AND EQUIPMENT

At December 31, 2016, property and equipment consisted of the following:

Machinery and equipment $ 5,012,018
Trucks and trailers 1,582,305
Building 714,253
Leasehold improvements 150,000
7,458,576

Less accumulated depreciation 5,175,989
$ 2,282,587

During the year ended December 31, 2016, depreciation expense of $452,943 was charged
to operations.

NOTE F — COSTS AND ESTIMATED EARNINGS ON UNCOMPLETED CONTRACTS

At December 31, 2016, cost and estimated earnings on uncompleted contracts consisted of
the following:

Costs incurred on uncompleted contracts $ 15,318,527
Estimated earnings 1.549,018
16,867,545
Less billings to date 21,359,756
| $ (4492211)
Presented in the accompanying balance sheet under the following caption:
Costs and estimated earnings in excess of
billings on uncompleted contracts $ 150,450
Billings in excess of costs and estimated
earnings on uncompleted contracts 4,642,661
3 (4492.211)

NOTE G - LINE OF CREDIT

The Company has a line of credit with a bank in the amount of $2,750,000 at 3.75% interest
rate. Principal is payable on demand and interest is payable monthly. Renewals are at the
lender’s discretion. Advances are secured by a general business security agreement on all
of the Company’s present and future assets and real estate owned by the stockholder. At
December 31, 2016, there were no advances under this line of credit.



Metro Express, inc. and 9442 NW 109 Street, LLC
Notes to Combined Financial Statements - Continued
December 31, 2016

NOTE H — INSTALLMENT LOANS PAYABLE

The Company financed the acquisition of equipment and other assets with installment loans
payable in monthly installments totaling approximately $20,301 at interest rates ranging from
0t0 6.14%.

Principal payments due for the years ending December 31, are:

2017 $ 240,276
2018 229,455
2019 196,704
2020 72,939
2021 12,410
Total 751,784
Less current portion 240,276
LONG-TERM DEBT $ 511,508

NOTE | - MORTGAGE PAYABLE
Mortgage payable to a financial institution maturing in July 2021, payable in monthly
installments of $6,860 including principal and interest at 3.59%. The mortgage is
collateralized by real estate and guaranteed by the Company.

Principal payments due for the years ending December 31, are:

2017 $ 35,276
2018 37,651
2019 39,025
2020 40,449
2021 42,300
Thereafter 1,071,861

Total 1,266,562

Less current portion 35,276

LONG-TERM DEBT $ 1,231,286
NOTE J — ASSIGNMENT OF RIGHTS AND PROPERTY UNDER INDEMNITY
AGREEMENT

In order to procure a bonding line, the Company has assigned certain rights and property
collateral to secure its obligations under the indemnity agreements. These rights consist
principally of rights under construction contracts, subcontracts, insurance policies and legal
claims. The property assigned consists of all property and equipment, cash and accounts
receivable.

10
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Metro Express, Inc. and 9442 NW 109 Street, LLC
Notes to Combined Financial Statements - Continued
December 31, 2016

NOTE K - BACKLOG

The following schedule summarizes changes in backlog on contracts during the year ended
December 31, 2016. Backlog represents the amount of revenue the Company expects to
realize from uncompleted contracts in progress at period end and from contractual
agreements on which work has not yet begun:

Balance at January 1, 2016 $ 14,494,029
New contracts 14,027,041

28,521,070
Less: revenues earned during the period __ 16,276,437
Balance at December 31, 2016 $ 12,244,633

NOTE L - ECONOMIC DEPENDENCY

For the year ended December 31, 2016, three customers accounted for approximately 51%
of total revenues, amounting to approximately $8,300,000.

NOTE M — SUBSEQUENT EVENTS

In preparing the financial statements, the Company has evaluated events and transactions
for potential recognition or disclosure through March 22, 2017, the date the financial
statements were available to be issued.

11
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Completed Contracts

Contracts in Progress

Metro Express, Inc.

For the year ended December 31, 2016

SCHEDULE | - ANALYSIS OF CONSTRUCTION CONTRACTS

Revenues Cost of Gross Gross Profit
Earned Revenues Profit Prior Period

$ 7,115,497 $ 5,737,832 $ 1,377,665 $ 359,470
9,160,940 8,380,892 780,048 768,970

$ 16,276,437 $ 14,118,724 $ 2,157,713 $ 1,128,440

12
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Metro Express, Inc. and 9442 NW 109 Street, LLC
SCHEDULE IV - COMBINING BALANCE SHEETS
December 31, 2016

ASSETS

CURRENT ASSETS
Cash
Contracts receivable

Cost and estimated earnings in excess of billings
on uncompleted contracts

Due from affiliate

Refundable deposit

Total current assets

LAND
PROPERTY AND EQUIPMENT - NET

OTHER ASSETS

Total assets

LIABILITIES AND STOCKHOLDER'S AND MEMBERS EQUITY

CURRENT LIABILITIES
Accounts payable and accrued expenses
Billings in excess of cost and estimaied earnings
on uncompleted contracts
Installment loans payable, current
Mortgage payable, current
Due to affiliate

Total current liabilities

INSTALLMENT LOANS PAYABLE
MORTGAGE PAYABLE

Total liabilities

STOCKHOLDER'S AND MEMBERS EQUITY
Common stock - $1. par value, 500 shares authorized,
issued and outstanding
Paid-in capital
Retained earnings and members deficit

Total stockholder's and members deficit

Metro Express, 9442 NW 109

Inc. Street, LLC Eliminations Combined
$ 3989573 § 44439 3 - $ 4,034,012
4,500,297 - 4,500,297
150,450 - - 150,450
536,706 - (536,706) -
18,363 - - 18,363
9,195,389 44 439 (536,706) 8,703,122

- 1,000,000 - 1,000,000

1,696,532 586,055 - 2,282 587

- 10,750 - 10,750
$10,891921 § 1641244 $ (536,708) $ 11,996,459
$ 3,054397 $ - 8 - $ 3,054,397
4,642,661 - - 4,642,661
240,276 = - 240,276

- 35,276 - 35,276

- 536,706 (536,706) -

7,937,334 571,982 (536,706) 7,972,610
511,508 - - 511,508

- 1,231,286 - 1,231,286

8,448,842 1,803,268 (536,706) 9,715,404
500 - - 500
1,383,337 - - 1,383,337
1,059,242 (162,024) - 897,218
2,443,079 (162,024) - 2,281,055

$ 1641244 $ (536,706) $ 11,996,459

Total liabilities and stockholder's and members equity $ 10,891,921

The accompanying notes are an integral part of these statements
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Metro Express, Inc. and 9442 NW 109 Street, LLC

SCHEDULE V - COMBINING STATEMENTS OF INCOME AND RETAINED EARNINGS

For the year ended December 31, 2015

Contracts revenues earned

Cost of revenues earned

Contracts gross profit

General and administrative expenses

Income from operations
Other income (expense)
Rental income
Other income

Interest expenses

NET INCOME (LOSS)

Retained earnings and members deficit,
January 1, 2016

Distributions

Retained earnings, December 31, 2016

Metro Express, 9442 NW 109 Combined
Inc. Street, LLC  Eliminations Balances
$ 16,276,437 $ - - $16,276,437
14,118,724 - - 14,118,724
2,157,713 - - 2,157,713
1,651,580 19,979 (16,800) 1,654,759
506,133 (19,979) 16,800 502,954
- 16,800 (16,800) -
46,632 - - 46,632
(28,529) (46,933) - (75,462)
18,103 (30,133) (16,800) (28,830)
524,236 (50,112) - 474 124
799,956 (111,912) - 688,044
(264,950) - - (264,950)
$ 1,059,242 $ (162,024) - $ 897,218

The accompanying notes are an integral part of these statements

16



Metro Express, Inc. and 9442 NW 109 Street, LLC
Schedule VI - Combining Statement of General and Administrative Expenses

For the year ended December 31, 2016

Auto expense

Bank charges

Depreciation and amortization
Insurance

Licenses and taxes
Miscellaneous

Office expenses and supplies
Payroll and payroll taxes
Professional fees

Rent

Repairs and maintenance
State, local and other taxes
Telephone

Travel and entertainment
Utilities

Metro Express 9442 NW 109 Combined
Inc. Street, LLC Eliminations Balances
7483 § - $ - $§ 7483
7,801 - - 7,801
6,819 18,803 - 25,622

138,485 - - 138,485
37,161 - - 37,161
16,752 - - 16.752
58,387 - - 58,387

891,084 - - 891,084
83,311 - - 83,311
16,800 - (16,800) -

220,727 - - 220,727
78,252 1,176 B 79,428
14,410 - - 14,410
36,432 - - 36,432
37,676 - - 37,676

17

$ 1651580 $ 19979 §  (16,800) $1,654,759



- Invitation for Bid
- = IFB 2017.06.LS

Citywide Right of Way Improvements

ADDENDUM NO. 3
Issued Date: June 26, 2017

These questions are not verbatim but are summarized for clarity and conciseness for response
purposes. You are to refer to the questions (Q) from prospective bidders and the City’s answers
(A) to those questions.

(Q1) Does the term “Construct” mean remove and reinstall?

(A1) The word “Construct” refers to “New” sidewalk installation. Removal and replacement of
concrete curbs gutters and sidewalks in this contract includes disposal of any associated
removed material.

(Q2) Can you provide the Bid Tabs for the last bid?

(A2) Yes, the bid tabs from the last bid was in 2013 (Attached).

> Bid Pricing Schedule - Roadway Asphalt Page 218

Bid Item # 5 -10 — includes associated excavation and disposal of material.

> Bid Pricing Schedule - Roadway Concrete (Page 224)

Bid Item # 13 - 22 — includes associated excavation and disposal of material.
Added Items #24, 25, 26.
Bid Item # 25-26 — includes disposal of any associated removed material.

*Page 224 is being replace by (Addendum No.3 Rev 2 Page 224 of 230)

This addendum shall be acknowledged in Section 5 (Schedule | - Acknowledgement of
Addenda) form. All other terms and conditions shall remain in full force and effect.

Sincerely,

Chief Procurement Officer
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Invitation for Bid

; RN IFB 2017.06.LS
‘ l_~:1’_ i Citywide Right of Way Improvements

ADDENDUM NO. 2

Issued Date: June 23, 2017

The Deadline for Answers has been changed from June 23, 2017 to June 27, 2017 at 4:00pm.

This addendum shall be acknowledged in Section 5 (Schedule | - Acknowledgement of
Addenda) form. All other terms and conditions shall remain in full force and effect.

Sincerely,

Chief Procurement Officer



Invitation for Bid

e ARTHON
[oF SLEZ R\ IFB 2017.06.LS
(G4~ 18 [v)
o R 7 {L" f / . . .
G NG/ Citywide Right of Way Improvements

ADDENDUM NO. 1
Issued Date: June 09, 2017

These questions are not verbatim but are summarized for clarity and conciseness for response
purposes. You are to refer to the questions (Q) from prospective bidders and the City’s answers
(A) to those questions.

(Q1) Is there an estimated value for this bid?

(A1) Yes, $2,000,000 annually.

Bid Pricing Schedule Roadway — Concrete Page 224

(Q2) ltem No. 22 Is the correct unit of measure linear feet (If )?

(A2) No. The correct unit of measure is square feet (sf).

(Q3) Iltem No. 23 Are there two units of measure?

(A3) No. There should only be one unit of measure of 100,000 square feet (sf).

» Page 224 will be replaced by the (Addendum No.1-Attachment SOV) for Questions 2 and 3

This addendum shall be acknowledged in Section 5 (Schedule | - Acknowledgement of
Addenda) form. All other terms and conditions shall remain in full force and effect.

Sincerely,

Chief Procurement Officer

IFB 2016.06.LS
CITYWIDE RIGHT OF WAY IMPROVEMENTS



ADDENDUM NO. 1 - ATTACHMENT - SOV

13 Construct 36” colored concrete valley gutter for the unit price of 100 If
dollars &

cents per linear foot

14  Construct 30” colored concrete valley gutter for the unit price of 100 If
dollars &
cents per linear foot

15  Construct 24” colored concrete valley gutter for the unit price of 1,000 If
dollars &
cents per linear foot.

16 Construct 18” colored concrete valley gutter for the unit price of 100 If
dollars &
cents per linear foot.

17 Construct 24” gray concrete valley gutter for the unit price of 250 If
dollars &
cents per linear foot.

18 Construct 18” gray concrete valley gutter for the unit price of 100 If
dollars &
cents per linear foot.

19 Construct additional curb height for the unit price of 100 If
dollars & __
cents per inch of height per linear foot.

20 Construct Type “B” mountable colored concrete curb for the unit price 1,000 If

of dollars &
cents per linear foot.

21  Construct Type “D” batterface colored concrete for the unit price of 1,000 |If
dollars &

cents per linear foot

22 Install Old Chicago brick pavers including sand installation and post 2,000 sq ft
construction resetting for the unit price of
dollars &

cents per square foot.

23 Construct 4” thick colored concrete sidewalk with WWF for the 100,000 sq ft
unit price of dollars &
cents per square foot.

ROADWORK - CONCRETE TOTAL $

IFB 2016.06.LS Rev. Page 224 of 230
CITYWIDE RIGHT OF WAY IMPROVEMENTS



Invitation for Bid

IFB 2017.06.LS

Citywide Right of Way Improvements

ADDENDUM NO. 4
Issued Date: July 07, 2017
These questions are not verbatim but are summarized for clarity and conciseness for response
purposes. You are to refer to the questions (Q) from prospective bidders and the City’s answers
(A) to those questions.
(Q1) Please confirm which unit of measurement is correct for Page 224, Item # 25 & 26?

(A1)  The correct unit of measure is square foot (sq ft)

*Page 224 is being replaced by the attachment (Rev 3 Page 224 of 230)

The Submittal due date / Bid Opening has been changed to : Tuesday July 11, 2017 at 2:00pm

*If you have already submitted a Bid prior to this addendum, please replace with the
attachment in a labeled sealed envelope , the one (1) page (Rev 3, Page 224 of 230 ) and the
Schedule “I” form to acknowledge the addendum to the Procurement Office, no later than
2:00pm Tuesday July 11, 2017.

This addendum shall be acknowledged in Section 5 (Schedule | - Acknowledgement of
Addenda) form. All other terms and conditions shall remain in full force and effect.

Sincerely,

Chief Procurement Officer



— Invitation for Bid
S i) IFB 2017.06.LS

Citywide Right of Way Improvements

ADDENDUM NO. 4
Issued Date: July 07, 2017

These questions are not verbatim but are summarized for clarity and conciseness for response
purposes. You are to refer to the questions (Q) from prospective bidders and the City’s answers
(A) to those questions.

(Q1) Please confirm which unit of measurement is correct for Page 224, ltem # 25 & 267?
(A1)  The correct unit of measure is square foot (sq ft)

*Page 224 is being replaced by the attachment (Rev 3 Page 224 of 230)

The Submittal due date / Bid Opening has been changed to : Tuesday July 11, 2017 at 2:00pm

*If you have already submitted a Bid prior to this addendum, please replace with the
attachment in a labeled sealed envelope , the one (1) page (Rev 3, Page 224 of 230 ) and the
Schedule “ I” form to acknowledge the addendum to the Procurement Office, no later than
2:00pm Tuesday July 11, 2017.

This addendum shall be acknowledged in Section 5 (Schedule | - Acknowledgement of
Addenda) form. All other terms and conditions shall remain in full force and effect.

Sincerely,

Chief Procurement Officer



SCHEDULE "I" - CITY OF CORAL GABLES - ACKNOWLEDGEMENT OF ADDENDA

1. The undersigned agrees, if this IFB is accepted, to enter in a Contract with the CITY to
perform and furnish all work as specified or indicated in the IFB and Contract Documents
within the Contract time indicated in the IFB and in accordance with the other terms and
conditions of the solicitation and contract documents.

2. Acknowledgement is hereby made of the following Addenda, if any (identified by number)
received since issuance of the Invitation for Bid.
Addendum No. 1 Date & l 1 ‘l —\ Addendum No. L-{ Date 7 I Al ] [ dl
Addendum No._ .- Date &/ 23// 2 Addendum No. Date
] L4

Addendum No. ,2 Date (.ZZQ /1] i Addendum No. Date

IFB 2017.06 LS
P
CITYWIDE RIGHT OF WAY IMPROVEMENTS el



REFERENCE

OWNER / AGENCY: CITY OF DORAL

ADDRESS: 8401 NW 53 Terr., DORAL, FL 33166

PROJECT NAME: Citywide Stormwater Improvements

TYPE OF PROJECT: Drainage, Sidewalk, Roadway, Striping.

PROJECT ADDRESS: City of Doral, Miami Dade County, FL

PROJECT STARTED: 05/2016

PROJECT COMPLETATION: 08/2016

CONTRACT VALUE: S 396,856.00

CONTACT PERSON: Carlos Arrovo

TITLE: Assistant Public Works Director / Chief of Construction

PHONE NO.: 305-593-6740

EMAIL: carlos.arrovo@cityofdoral.com

OWNER / AGENCY: City of Coral Gables

ADDRESS: 2800 SW 72 AVE., MIAMI, FL

PROJECT NAME: Citywide Construction of Street Improvements

TYPE OF PROJECT: Sidewalk, Drainage, Landscaping, Milling, Ftc.

PROJEC ADDRESS: City of Coral Gables, Miami Dade County, FL

PROJECT STARTED: 12 /2014

PROJECT COMPLETATION: 01/ 2015

CONTRACT VALUE: $ 2,000,000,00

CONTACT PERSON: Julia Abrahan

TITLE: Civil Engineer/Project Manager




PHONE NO.: 305-460-5058

EMAIL: jabrahan@coralgables.com

OWNER / AGENCY: City of Miami Beach

ADDRESS: 1700 CONVENTION CENTER DR.

PROJECT NAME: City Center 9A

TYPE OF PROJECT: Sidewalk, Drainage, Landscaping, Milling, Etc.

PROJEC ADDRESS: Lincoln R. —~21% Street / Collins Ave, - Washington Ave.

PROJECT STARTED: 10/2011

PROJECT COMPLETATION: 08/2014

CONTRACT VALUE: $ 6,000,000,00

CONTACT PERSON: Olga Sanchez

TITLE: Senior Project Manager

PHONE NO.: 305-673-7000

EMAIL: olgasanchez@miamibeachfl.gov

OWNER / AGENCY: City of Miami

ADDRESS: 444 SW 2"¢ AVE., MIAMI, FL

PROJECT NAME: Sidewalk Citywide

TYPE OF PROJECT: Sidewalk, Drainage, Landscaping, Milling, Etc.

PROJEC ADDRESS: City of Miami, Miami Dade County, FL

PROJECT STARTED: 12 /2013

PROJECT COMPLETATION: 12 /2014

CONTRACT VALUE: $ 1,500,000,00




CONTACT PERSON: Fabiola Dubuisson

TITLE: Engineer

PHONE NO.: 305-416-1755

EMAIL: fdubuisson@miamigov.com

OWNER / AGENCY: City of Miami Gardens

ADDRESS: 1050 NW 163 DR., MIAMI GARDENS, FL

PROJECT NAME: NW 9 Ave. Drainage Improvements

TYPE OF PROJECT: Sidewalk, Drainage, Landscaping, Milling, Etc.

PROIJEC ADDRESS: City of Miami Gardens, Miami Dade County, FL

PROJECT STARTED: 01 /2014

PROJECT COMPLETATION: 12 /2014

CONTRACT VALUE: $ 135,000.00

CONTACT PERSON: Luis Mendoza

TITLE: Inspector

PHONE NO.: 305-622-8000

EMAIL: _ Lmendoza@miamigardens-fl.gov




Kahn-Carlin & Company, Inc.
n 3350 South Dixie Highway, Miami, Florida 33133

o I Telephone: (305) 446-2271
f I n Broward: (954) 767-6066
INSURANCE Toll Free (877) 275-1180

Fax (305) 448-3127
http:/iwww.kahn-cariin.com

July 21, 2017

Mr. Delio Trasobares
Metro Express, inc.
9442 NW 109" Street
Medley, FL 33178

RE:  METRO EXPRESS, INC.
Workers Compensation EMR

Dear Mr. Trasobares:
It gives me great pleasure to write this letter informing you and other interested parties of the

Experience Modification Factors for the last three rating periods that relate to Metro Express,
inc. The factors are as follows:

s 2015-2016 1.00
* 2016-2017 0.69
s 2017-2018 0.66

Congratulations on your solid commitment to employee safety and well-being. Let me know if
you have any questions or need additional information.

Singerely,

N CARLIN &,LO.

ol

ichael A. Bonet
Vice President



DELIO A. TRASOBARES

METRO EXPRESS, INC. Phone: 305-885-1330
9442 NW 109" St. Fax:  305-885-1327
Medley, FL 33178 E-mail: Deliogmetroexpresscorp.com

Objective:

To operate a user friendly company to sole source complete scope of work with most productivity and
quality.

Education:

College: Miami Dade Community College (AA Business Degree)

High:  Miami Springs Sr. High School Miami Springs, FL.
Middle: Miami Springs Junior High School Miami Springs. FL
Primary: Miami Springs Elementary School Miami Springs. FL
Licenses:

State of Florida: Certified General Contractor License # CGC0350965
State of Florida: Underground Utility Contractor License # CUC1224592
Miami Dade County: General Engineering License # E-201301

Qualifications:

FDOT: Plan Reading and Interpretations; Contracts, Specifications, and Laws: Estimating for construction.
OSHA: Certified for Construction Safety and Health # 000628537

MOT: Workzone Traffic control supervisor ; Competent Person Training, Pervious Concrete Technician,
ACI Concrete Flatwork Technician, Asphalt Technician

Professional History

1996, present  Metro Express, Inc. Medley, Florida
President, owner, C.E.O. and qualifier

1991 to 2000 F & L Construction, Inc. Miami - Florida
Vice-President (27 2% ownership)
Complete control and management of all operations

199010 1991 F & L Construction, Inc, Miami - Florida
Project Manager. Multi — Projects

198810 1990 F & L Construction, Inc. Miami - Florida
Foreman / Supervisor

198510 1988 F & L Construction, Inc. Miami - Florida
Carpenter

1983 10 1985  Action Marine Supply Miami - Florida

1981 1o 1983 Dean Witter Reynolds Inc. - Stock Broker. Miami — Florida

Stock Broker / Operations Manager
Marketing and Purchasing Director



ANGEL A. FERNANDEZ
18840 NW 57" AVE #305. / Miami, FL 33015 email: angel@metroexpresscorp.com

Education: 1996. Bachelor Degree in Civil Engineering.
Rafael Urdaneta University. Maracaibo —~ Venezuela,

Experience:

2004 - Present
Company: Metro Express, Inc. 9442 NW 109% St. / Mediey, Florida
Position: Project Manger. Several Jobs completed for Miami — Dade and Broward County
Public Works and DERM. Inciuding the following:
e« DERM Drainage Improvement 630021 & 630022: on 2004,

« DERM Drainage Improvement CF002216 on 2005,
o City of Miami: Sidewalk Improvement B-43114. on 2005.
s \Village of Paimetto Bay Drainage Improvement on 2006
¢ Miami - Dade PWD Midway Drainage Improvement: on 2006
e« Miami - Dade PWD SW 139" Ave. Drainage Improvement on 2006.
«  Miami - Dade PWD 20040516 Intersections iImprovements on 2006.
s« Miami - Dade PWD Several Sidewalk Project (8 contracts): on 2006
« City of Pembroke Pines: Sidewalk Improvements on 2006
« DERM Drainage Improvement Allapatah: on 2007.
¢ City of pompano Beach: CT3-3, CT 3-4 and NC 2-3 on 2007
« City of Coral Gables: Sidewalk Improvement on 2007 and 2008.
s Miami— Dade PWD Several Sidewalk Project: (2 contracts): on 2007,
s City of Coral Gables Street Improvements Contract on 2007, 2008, 2009 and 2010
¢ City of Miami: Fairlawn Storm Sewer on 2008.
e City of Miami; Floral Park Project on 2008.
= City of Doral Drainage Improvements on 2008, 2009 and 2010
e City of Margate Sidewalk and Curb Improvements on 2008, 2009 and 2010
s City of Coconut Creek Sidewalk and Drainage improvements on 2009.
o City of Hollywood Sidewalk improvements on 2010,
+ City of Hialeah: Roadway and Sidewalk Improvements on 2010.
1996 - 2003

Companies: Frelor Construction, Otepi Consullants, Jeroga Construction and Gurca
Construction. Venezuela.

Position;: Resident Engineer and Project Coordinator for several jobs within the Oil Industry and
different Public Departments in Venezuela. Including: Pipelines replacement, highway
construction, drainage system improvement, concrete work, pavement, Tank station
maintenance.

Responsibilities in the position:

s Plan, direct and coordinate activities of designated projects to ensure goals or objectives
are accomplished within prescribed time frame and funding parameters.

s Analyze survey reports, maps, drawings, and other related data to plan projects

» Inspect project sites to monitor progress and ensure compliance to design specifications
and safety standards. Provide technical advice regarding, design, construction, program
madifications and structural repairs to industrial and managerial personnel.
Prepare project report for management, clients or others involved in projects
Prepare payment request and follow up with different owners to ensure jobs are paid
within agreed terms.

o (Coordinate activities to be sub-contracted and evaluate job performed by its executors in
order to assure project requirements.

Additional Qualification:
QOSHA certification

MOT-Intermediate Certification



Ernesto Feliciano

1131 NW 134 Avenue Miami. FL 33182
Tel: 305-207-9069 Cell: 786-236-8231
Email: eﬁﬁOO@\,ahuo.com

WORK HISTORY

Jan 2008
To Present

Mar 2004
To Jan 2008

Jul 1988
To Dec 2003

Metro Express Inc.
Medley, FL

Project Manager

In charge of reviewing plans and submitting proposals, Work with Sub-Contractors and
suppliers for written proposals 1o our company for any project that we are bidding on, work
on Proposals though the PROGEN (JOC) program for City Projects, work closely with any
persons from the City or contract supplier to make sure all need’s and requirements are met, |
am in charge of and to oversee any work being performed by Metro Express employees as
well as our Sub-Contractors on site and off to make sure that all plans are being followed
properly,

Bobcat of Metro Dade
Hialeah Gardens. FL

Service Manager

In charge of 7 mechanics, review all warranty and Bottom line for the Department, Trained
New Office Employees for Service Department, In charge of hiring and terminating for the
Service department, In charge of learning new programs that pertained to service and
technical, training all mechanics and oversee management duties for the Service Department.

Pantropic Power Products
Miami, FL

Parts Manager

Managed 5 stores and over 25 employees, In charge of inventory, meeting sales quotas for
each quarter, manage supervisors for each store, report to upper management with inventory
counts and make sure loss prevention control routine inspections were in place for each store,
train new supervisors along with hiring and termination for each store,

EDUCATION

Jul 1986

To May 1988 Miami-Dade College Miami, FL
AA Business Administration Diploma

Aug 1983 Hialeah-Miami Lakes Sr. High School Hialeah, FL

ToJun 1986  High School Diploma

LANGUAGE SKILLS

Bilingual — English and Spanish

REFERENCES

305-218-4809
786-251-7633

Aurelio Carmenates
Daniel Rivero

Angel Perez 786-412-447]
Keith Mizell 305-218-5362

Carlos Garcia 305-219-4730 David Cabrera 772-708-3017
Diego Luna 305-986-2542 James Plersol 305-798-8499
John Willis  954-436-2005 Julio Diaz 786-262-6628
Lazaro Diaz 305-335-3546 Martin Noya 305-582-0777
Pedro Garcia 305-647-9528 Jason Diaz 305-450-0183



FREDDY NARANJO email: freddy.naranjo@metroexpresscorp.com

OBJECTIVE: To provide Professional Engineering Services.

WORK EXPERIENCE:
{2005 — Present) Metro Express. inc. Medley. FL
Construction Project Manger and Estimator
Cost estimating, Budgeting, Scheduling, coordination, Quality Control and Completing Projects.

e The following are among the City of Miami JOC Project assigned under my supervision.
Where | have been involved in the cost estimated, Coordination of Operation, Scheduling and
Completion of the work.

® Downtown Infrastructure Street Phase Il (B-30177), Sidewalk repair and road restoration.

o Downtown Infrastructure Street Phase .01 (B-30177.01). Sidewalk repair, road
restoration, Street signalization.

e Glen Royal Park Improvement (B-30230). Drainage Improvement, New Sidewalk, and
Sidewalk Repair, road Resurfacing, Signalization, and Landscape Improvement.

Morningside Park Short Line Stabilization (B-30317).

« Bay Point Sewer Rehabilitation Project (B-30563). Drainage rehabilitation with trenchless
technology.

« Brickell Key Speed Humps (B-30235B). Milling the existing road, building the speed bumps,
street signalization and installation of warning beacon lights.

e North Bay Shore Drive from N.E. 17™" Terrace to N.E. 19" Terrace (B-50658). Drainage,
New Sidewalk, and Sidewalk Repair, Road Resurfacing, Signalization, and Landscape.

« NW 3™ Ave. Between NW 8" Street and NW 14" Street (B-30390). Drainage improvement,
New Sidewalk, and Sidewalk Repair, Road Resurfacing, Signalization, and Landscape.

« In addition to the JOC contracts | have manged the following Drainage and sidewalk contract
with the City of Miami Department of Public Work and Dade County Florida Public Work
Department.

« City of Miami. Citywide Storm Sewer Repair Project (B-30262). Drainage improvement,

New Sidewalk, and Sidewalk Repair. Road Resurfacing, Signalization, and Landscape
GOB Sidewalk Contract RPQ # 20060009, Existing and new sidewalk construction.
GOB Sidewalk Contract RPQ # 20060049. Existing and new sidewalk construction.
GOB Sidewalk Contract RPQ # 20060050. Existing and new sidewalk construction.
GOB Sidewalk Contract RPQ # 2060068. Existing and new sidewalk construction.

2001 - 2005 All Claims |nsurance Adjuster. Miami, FL
Vice-president
« Cause of damage investigation, Determining Cost to replace. Ciaim Processing.

2001 — 2005 A&F Appraisal and Claims Consultants. Miami, FL
¢ Market Value Analysis, Construction Cost approach to Value, Income approach to Value. Tax
Burden Analysis.

1990 — 1994 Cuban Navy. Havana, Cuba
Chief Engineer — professor

« Investigation, Testing, Budgeting, Scheduling, Coordination, Quality Control and Teaching.

EDUCATION:
1985 — 1990 Naval Academy. Havana, Cuba Degree in Electro Mechanic engineering.
1998 MDCC. Miami, FL Real Estate Appraisal

2001 Florida School of Insurance. Miami, FL Insurance Adjuster



WILLIAM MARTIN
Email: willy@metroexpresscorp.com

Education: 1978. High School Diploma. Hialeah High. Florida.
Certifications:

OSHA: Construction Safety
MOT: Traffic Control Flagler

Working Experience:

Company: Metro Express, Inc. 9442 SW 109" St. / Medley, Florida
Position: Superintendent 2003 - Present

Jobs performed:

* Project No. 630021. Drainage Improvement: Complete Drainage system
project performed in Miami-Dade County.

* Project No. CF002216. Drainage Improvement: Installation of drainage
system trough Miami-Dade County.

« Village of Palmetto Bay Drainage Improvement Project: Complete
installation of drainage system improvement for the village.

¢ Project 693945. SW 139™ Ave. Drainage Improvement: Drainage System
implemented along SW 139 Ave. from SW 8" St. to SW 42™ St.

s+ Project No. 20030146. Drainage improvement Allapattah: installation of
drainage system for DERM.

+ City of Pompano Beach: Drainage system installation for the city on different
locations and under Broward DOT regulations.

Company: PELCO, 10762 SW 188" St. / Miami, Florida
Position: Superintendent 1993 - 2003

Jobs Performed:

¢« Redbird Shopping Center: Installation of complete septic system and pumping
station.

» Titanic Brewery and Restaurant: [nstallation of sewage system and forcemain
connection.

* New Testament Baptist Church: Installation of septic and sewage system.

+ Sabal Chase Homeowner Association: Installation of complete storm water
system through the community.

+« Shores Villas Condominium: Installation of wastewater treatment plant.

e South Store property (home Depot Pincrest): Installation of new pumping
station and collection system.

Skills:

Heavy Machinery operator, inciuding: Trackhoe, Backhoe, Loader, Roller, Bobeat, Truck
Driver, and a wide knowledge on diversity equipment mechanic and operation.



Francisco Brito

EDUCATION: 1987. High School Diploma. Santo Domingo. Dominican Republic.

EXPERIENCE:

Company: Metro Express, inc. 9442 SW 109" St. / Medley, Florida
Position: Supervisor 2002 — Present

Responsibilities:
¢ Construction Supervision
» Materials and Equipment Coordination
» Site Work Monitoring and Production Records

Company: Sweepy Construction Inc. Miami, Florida
Position: Team Leader 1995 - 2001
Foreman 1993 ~ 1995

Responsibilities:
s Jobs Coordination
» Equipment Maintenance Supervisor
e Crew Distribution

Company: Meca Electric Corp. Medley, Florida
Position: Mechanic Supervisor 1991 — 1992
Electro-Mechanic 1990 - 1991

Responsibilities:
e General Electro Mechanic Supervision and Repair

Company: indr Hydraulic Resources Dpt. Santo Domingo, D.R.
Position: Electro-Mechanic 1988 - 1980

Electrician 1988 — 1989

Apprentice 1987 — 1988

Responsibilities:
s General Mechanic and Electrician

SKILLS:

Heavy Machinery operator, including: Backhoe, Loader, Roller, Bobcat, Truck Driver,
and a wide knowledge on equipment mechanic and operation.



Jorge L. Salgueiro

Education: 1984. High School Diploma. Havana. Cuba.

Working Experience:

Company: Metro Express, Inc. 9442 SW 109" St. / Medley, Florida
Position: Supervisor 2000 — Present

Responsibilities:
o Construction Supervision
» Materials and Equipment Coordination
s Site Work Monitoring and Production Records

Company: C.T.. Transport Inc. Miami, Florida
Position: Supervisor 1996 - 1999
Driver 1994 - 1996

Responsibilities:
e Freight Supervision
e Driver Schedule and Distribution
e Truck Driver

Company: General Cinema Maintenance Corp. Miami, Florida
Position: Staff Supervisor 1992 — 1993
Crew Leader 1991 - 1993

Responsibilities:
+ Crew Scheduling and Task Assignment
» Maintenance Supervision

Company: BK Restaurants Corp. Miami, Florida
Position: Driver 1988 — 1990

Responsibilities:
s Truck Driver

Company: Guanacavive Enterprise. Havana, Cuba
Position: Landscaping Supervisor 1985 — 1987
Team Assistant 1983 — 1985

Responsibilities:
» Task Assignment Distribution
* Quantities and Production Recording

Skills:

Heavy Machinery Operator and Truck Driver including Trailers.



Jorge Olivero

16423 SW 282 Street, Homestead, FL. 33033
{(786) 282-5020 Mobile

Professional Summary
Construction Superintendent able 1o bring effective and goal oriented leadership and
organization to construction worksites. Experienced at interviewing and selecting
construction personnel, developing construction scheduling and monitoring worksite for
safety and compliance with regulations. Specialize in underground utility infrastructure
construction.

Work Experience

Metro Express, Inc. — Superintendent (January 2017Present)

e Supervise development of construction projects including assessing compliance.
ensuring safety and delegating tasks

» Provide employce management duties including responding to inquiries, and
resolving isssues

s Determine requirements for equipment and resources

¢ Responsible for daily jobsite activities and production goals.

» Subcontractor Coordination

Miami Dade Water & Sewer Department. ~Inspector (January 1996 —December 2016)

« Inspected construction projects to ensure compliance with contract documents, shop
drawings, design plans, construction standards & specifications, applicable permits,
safety regulations, and bullding codes.

« Maintained detailed daily documentation of the Contractor’s activities, including
construction progress, material quantities, deviations from design plans, construction
conflicts, "Extra Work", resolution of complaints, and As-built field notes.

« Prepared a monthly estimate for the purpose of making a progress payment to the
Contractor that was based on the selling & delivering of materials, and the level of
completion of individual construction activities.

« Coordinated the In-house assistance to suppart the Contractor's activities and schedule,
in order to facilitate a timely completion of the project.

« Responsible for inspecting numerous and a wide variety of water and sewer projects at
any given time

Work directly with developers that build infrastructure on their properties for eventual
incorporation into our water and sewer facilities,



Responsibie for ensuring compliance with all applicable permits, standards, and codes
Ensure the use of approved materials, that established installation methods and
procedures are followed, the adherence to the design drawings, the accurate as-built
recording of the constructed facility, and the proper resolution of installation confiicts.

Responsible for coordinating all construction activities in support of the project that are
performed by "In-house” work forces. This requires being alert {o the status of the project
at any given time, so that these work activitias can be scheduled and completed in a
timely manner. This is essential lo ensure that the project is completed per the
developer's schedule requirements

» Responsibie for performing all testing of the constructed water & sewer facilities.

» Responsible for maintaining detailed documentation of my inspection visits including
proper material usage, adherence ta the design plans, encountered conflicts, and field
changes.

» Responsible for ensuring thatl all the required and applicable, job specific

documentation is compiled and prepared for the project close-out and ultimate
conveyance.

Education

High School Diploma - Southwest Miami Senior High (June [990)
Construction Management Program - Flonda International University

Licenses

General Engineering-200401017 Miami Dade County
Settlement and Erosion Control
Sewer CL



Adrian M. Othon

15891 SW 76 Street, Miami, FL 33193
(305) 388-0124-Home
(305) 588-8884-Business

Carcer Objective
»  To lead 2 construction/management business encompassing a wide range of responsibilities.
» Toexcel in a professional construction environment and apply innovation to enhance the

profitability of my corporation.

Work Experience

Metro Express, Inc. — Utilities Director/ Senior Project Manager (October 2016-Present)

. Responsible for the management of the Utilities Division
. Oversee the MDWASD S-868R Contract — 4Year Sanitary Scwer Gravity Main Replacement

Florida Sol Systems, Inc.- Director of Operations (January 2014- October 2016)

e Responsible for the complete daily operations of Civil and Utility Infrastructure Service Lines

« Diverse specialty electrical work included the construction of Transportation infrastructure
projects inclusive of Traffic Signal installation and modifications, large scale highway lighting,
High Mast Lighting installation, Dynamic Message Signs (DMS) and Highway Sign Structure
installation, drill shaft installation up to 37" deep by 6° in diameter. and Intelligent Traffic System
instaltation.

s  Procured FP&L FiberNet 3 Year Master Service Agreement providing backbone fiber along with
[ateral construction to the customer throughout Miami Dade and Broward Counties.

s Constructed large electrical and telecommunication duct banks ranging from 2 way to 15 way
systems along with the installation of integrated manholes

« Oversaw all directional drilling operations performed in house.

Comtech Engineering- Operations Manager (2006-December 2013)

o Managed completion of residential, commercial and municipal construction projects in Dade and
Broward Counties.

»  Managed the construction of over 30 Lifi Stations rehabilitations and new builds. Along with
installation of Water Mains, Force Mains, Gravity Sewer ranging in diameter from 27" to 547, Including
large diameter Microtunnel projects, and Jack & Bore method.

s Directly responsible for coordinating field Superintendents and Project Managers and duties with
emphasis on resident and municipal communication during construction.



Coordinated trades, developed partnerships belween architects, engineers, local officials and vendors
while maintaining costs.

Versed in coniract negotiations, project estimating, document preparation, building codes and
regulations, material purchasing, and site management through cestificate of occupancy.

Hired scheduled and supervised subcontractors; developed and enforced company policies. procedures,
and project safety regulations.

MasTec Energy Services-Vice President (2003-2005)

Oversaw all Energy contracts in Florida, Georgia and Alabama.

Responsible for creating and maintaining all facets of budget related 10 the division.

Responsible for a yearly budget in excess of 120 million dollars while maintaining over 800 employees
and associated fleet.

Responsible for negotiating all existing contacts as well as procuring new work in order to increase the
company geographic footprint.

Linc.net Inc.-Project Manager (2061-2003)

Project managed the construction of all underground distributions systems in Dade and Broward
County for Florida Power and Light.

Responsible for creating end maintaining all facets of budget related 1o the project.

Responsible for the development of construction personnel. construction procedures and practices,
office management development, eic.

Mastec Network Services-Project Manager (2008)

*  Project managde a Design-Build team for a Co-location client nation wide,

»  Supervise and develop the on site field superintendents.

s Responsible for conducting performance evaluations on a quarterly basis.

s  Create project checklists for project milestones.

s Interface with project engineers and field PM’s lo ensure project performance and timeliness.

» Responsible for approvat of all client biiling.

s  Responsible for design and construction of conduit and inner duct from the R/O/W into data center
POP room.

s  Establish performance objectives and schedule Project Management training for Field PM's,

Mastec Telecom Services-Senior Construction Manager (1999-2000)

¢  Supervised the construction of underground telecommunication networks encompassing conduit,
manhole, CEV, MESA cabinet, cross-box and fiber optic installation,

e  Supervised the construction aimed at delivering video and DSL Intemet service to the customer.

*  Lead inter-departmental activities in the training of supervisors.

¢ Developed and implemented new material requisition procedures to maximize efficiency and
reduce costs.
Conducted intemal performance analysis of employces ranging from laborers to supervisors.
Responsible for the recruitment and interviewing of potential new employees of all skill levels.

¢ Coordinated weekly safety meetings pertaining to OSHA regulations/changes,

s Developed internal equipment maintenance procedures aimed at reducing costs.

Mastee Telecom Services- Construction Auditor (1999-1999)

s  Lead internal auditing of local construction to ensure quality control of projects.
s  Performed full inventory audits of all equipment/vehicles in the South Florida fleet.



Developed program aimed at increasing profit based on setting construction performance
standards.

Mastec Energy Services-Construction Supervisor (1998-1999)

Supervised the construction of underground electrical distribution systems that included backbone,
cable pulling and termination/splices.

Responsible for performing all of the billing coordination between the company and Florida
Power & Light.

Developed a standard used in the bitling of all joint trench work.

Single point of contact for FP&L construction supervisors.

Mastee Risk Management-Claims Coordinator (1997-1998)

Investigated and resolved work related accident claims such as damaged wilities, property
damage, and vehicle accident claims brought against the company by third parties.
Responsible for handling all claims for |5 subsidiaries encompassing 22 states.
Negotiated claims resulting in a 42% savings to the company.

Mastec Telecom Services-Construction Supervisor (1994-1997)

Supervised the installation of local telecommunications networks. Including fiber and copper
lines, manholes, peles, anchors, guys, handholes, pedestals, etc,

Responsible for the coordination of locating all existing utilities prior to excavation for all
projects.

Worked in conjunction with Bell South counterpart to facilitate the approval of all billing

Education

Bachelor in Arts and Sciences from Florida International University (1994)

References/Project References available upon request
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